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2. NOTICE INVITING TENDER 
 

1. Online E- tenders are invited Region Wise, on item rate basis on behalf of Punjab 
National Bank from bidders who fulfill the eligibility criteria mentioned in the tender 
documents for “Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis at 
Bank’s Premises”. 

 
Tender schedule will be as under: 

i.  Tender Reference E-Tender no. 2651 

ii.  Date of commencement of Tender 
download 

13.07.2024 from 1000 hrs 

iii.  Last date and time for acceptance of 
queries 

20.07.2024 till 1500 hrs 

iv.  Date, Time and Venue for Pre-Bid 
Meeting 

23.07.2024, 1100 hrs 
 
Head Office,  
General Services Administration 
Division , 
Punjab National Bank, 
Dwarka, New Delhi - 110075 
 

v.  Last date and time for downloading 
tender 

03.08.2024 up to 1600 hrs 

vi.  Last date and time for Bid 
preparation and Hash Submission 

03.08.2024 up to 1600 hrs 

vii.  Close for Technical & Commercial 
Bid (to be done by Bank) 

03.08.2024 from 1601 hrs 
to 
03.08.2024 from 1700 hrs 

viii.  Last Date for Bid re-encryption and 
physical Bid Submission 

03.08.2024 from 1701 hrs 
to 
05.08.2024 till 1200 hrs 

ix.  Date and Time of Opening of 
Technical cum Eligibility Bid in E 
tendering portal 

05.08.2024 from 1300 hrs 

x.  Cost of Tender Document ₹ 2,950/- (Rupees Two Thousand 
Nine Hundred and Fifty Only) 
(including GST) in the form of Demand 
Draft in favour of Punjab National Bank 
payable at New Delhi. Tender fee can 
also be paid by the bidder through 
RTGS/ NEFT to the following Bank 
Account, detailed as below:  

Account Name: Imprest A/c – General 
Services Admin Div  

Account No.: 1988002100141010  

IFSC: PUNB0976200  
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Bank: Punjab National Bank 

xi.  Earnest Money Deposit Region Applied 

For 

EMD Amount 

North ₹ 7.00 Lacs 

West & Central ₹ 5.29 Lacs 

East ₹ 2.50 Lacs 

South ₹ 0.46 Lacs 

In case the Bidder has applied for 

more than one region, the EMD 

shall be Submitted amounting to 

total of EMD requirement for the 

regions for which the bidder has 

applied. 

 (to be submitted with Envelope-I).  

EMD to be paid in form of Account 
Payee Demand Draft (payable at New 
Delhi and drawn in favour of Punjab 
National Bank), Insurance Surety 
Bonds, Fixed Deposit Receipt, 
Bankers’ Cheque or Bank Guarantee 
(including e-Bank Guarantee) (from any 
Scheduled Commercial Bank other 
than Punjab National Bank). EMD can 
also be paid by the bidder through 
RTGS/ NEFT to the following Bank 
Account, detailed as below:  

Account Name: Imprest A/c – General 
Services Admin Div  

Account No.: 1988002100141010  

IFSC: PUNB0976200  

Bank: Punjab National Bank 

xii.  Validity of Tender 90 days 

xiii.  Estimated Cost of Project (on Pan 
India Basis) 

₹ 7,62,22,000/- (Rupees Seven 
Crores Sixty Two Lacs Twenty Two 
Thousand Only) i/c of all taxes  

xiv.  Time of Completion 120 Days 

xv.  Place of Physical Bid Submission & 
Opening of Bids 

Chief Manager (Electrical), 
Head Office,  
General Services Administration 
Division , 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

xvi.  Contact Person  Gaurav Rajput 
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Chief Manager (Electrical) 
Mob: 8085717434 
Tel: 01128044402 
Email: maintenance@pnb.co.in 

 
Bank will be following the e-procurement process. The complete details of the 
requirements for participation in the e-procurement process of the Bank are available 
on the website https://etender.pnbnet.in which may be referred for details & 
clarification. It is mandatory for the bidder to get itself registered on Bank’s website for 
submission of online bids. 
 
Note: - Technical bids will be opened in the presence of bidders who choose to attend 
as above. The above schedule is subject to change. Notice of any changes will be 
published on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever 
feasible. Further, please note that commercial bid opening date and time will be 
intimated to the technically qualified bidders at a later date. 
 
2. Online E-tenders are invited Region wise on item rate basis on behalf of Punjab 
National Bank from bidders who fulfill the eligibility criteria mentioned in the tender 
documents for “Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis at 
Bank’s Premises” against payment of ₹ 2,950/- (Rupees One Thousand Seven 
Hundred Seventy only) (non-refundable towards cost of tender and i/c GST @ 18%), 
in two envelope system containing (1) Technical Bid (2) Commercial bid. Tender 
purchase fee of ₹ 2,950/- (Rupees One Thousand Seven Hundred Seventy only) 
(including GST) to be submitted in form of demand draft in a separate envelope with 
EMD as indicated for Geographical Region as per Notice Inviting Tender. Commercial 
bid shall be submitted online only (If Commercial Bid submitted along with the Hard 
copy of Tender, bid will be summarily rejected). 
 
3. The Bidders intending to participate in this tender are required to get enrolled on 
the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above mentioned 
website is mandatory. 
 
4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 
Signature of the respective Bidder before submitting the bids online, the bidders are 
advised to obtain Electronic/Digital Signature Certificates (Class III & above both 
encryption & Signing) in order to bid for the tender. 
 
5. The Tender Documents containing detailed terms & conditions can be downloaded 
online directly from the portal https://etender.pnbnet.in (or pnbindia.in) as per tender 
schedule attached and shall be submitted online. 
 
6. All the bidders are required to submit Demand Draft in favour of Punjab National 
Bank, New Delhi/ e-payment in our aforementioned Imprest A/c  of ₹2,950/- (Rupees 
One Thousand Seven Hundred Seventy only)  towards the cost of tender document 
by 03.08.2024 till 1600 hrs, failing which, the bids shall be summarily rejected. 
 

https://etender.pnbnet.in/
http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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7. Bidders may submit their queries regarding any technical clarification before 
20.07.2024 till 1500 hrs through email. No queries shall be entertained after last date 
fixed for acceptance of queries. 
 
8. Clarifications of Bank on RFP may be downloaded from the “Corrigendum / 
Addendums” section of the above mentioned portal up to 03.08.2024 up to 1600 hrs 
after clarification on queries. No deviation on the above shall be entertained by the 
Bank thereafter. 
 
9. Based on the clarification of conditions by the Bank, an intending bidder shall 
submit its unconditional acceptance on the prescribed format along with tender 
document. 
 
10. Price bid of only those bidders shall be opened who submit their tender in line with 
requirements of tender documents and are acceptable to the Bank and the bidder who 
do not submit the EMD & tender fee in the form of Bank draft/e-payment, as the case 
may be, their tenders shall be summarily rejected. 
 
11. Bidders who have submitted Tender Fee and EMD in the non-customer Bank 
account specified in the tender document shall mandatorily submit copy of transaction 
receipt as proof of submission. Any other mode of payment, i.e., Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt (lien to be marked in 
favour of Bank), Bankers’ Cheque (in favour of Punjab National Bank) or Bank 
Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank 
other than Punjab National Bank) shall be submitted in original. 

 
12. First Tender Fee & E.M.D. Envelope shall be opened in the e tender portal, and if 
the hard copy of the same/confirmation of online payment is received on time i.e. up 
to 05.08.2024 till 1200 hrs, only then technical bid shall be opened online. Hard copy 
i.e. the Demand Draft (or any other form as mentioned under clause no. 18 of General 
Conditions of Contract) in favour of Punjab National Bank for an amount of EMD as 
indicated for Geographical Region as per Notice Inviting Tender and Tender Fee 
amount of ₹2,950/- (Rupees One Thousand Seven Hundred Seventy only) is to be 
submitted physically by the bidder in the office of the 
Chief Manager (Electrical), 
Head Office, General Services Administration Division, 
Punjab National Bank, Dwarka, New Delhi – 110075 
on or before 05.08.2024 till 1200 hrs 
 
13. The commercial bid of technically eligible bidder who meets the eligibility criteria 
stipulated in tender documents will be opened online in the presence of participants 
or representatives of participant bidders as per the schedule attached. The Date for 
opening of commercial bids shall be intimated later. 
 
14. The Tenders shall be valid for a period of not less than 90 days after the date of 
opening of price bid/commercial bid online. 
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15. All disputes arising out of or in connection with this agreement shall be deemed to 
have arisen in New Delhi and only the courts of New Delhi shall have the jurisdiction 
to determine the same. 
 
16. Please note that bid preparation and hash submission and bid submission are 
compulsory activities, failing which bidder will not be able to submit the bids online. 
 
17. For any further information/Queries please contact Gaurav Rajput, Chief Manager 
(E), Mob: 8085717434, Tel: 01128044402, Email: maintenance@pnb.co.in.    
 
18. The Bank reserves the right to accept/reject any or all the offers submitted in 
response to this advertisement without assigning any reason whatsoever. 
 
19. The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reasons whatsoever. 
 
20. Please note that, on tendering procedure through the electronic tendering system 
refer to the Instructions for Using the Electronic Tendering System document available 
along with the tender documents on https://etender.pnbnet.in.  
 
21. Bidder must submit documentary proof in respect of all above mentioned criteria 
while submitting the proposal. Proposal of bidders who do not fulfill the above criteria 
or who fail to submit documentary evidence thereon would be rejected. 
 
22. Bidders registered under MSEs will also necessarily submit Tender Cost and EMD 
(since this tender is for procurement of works). If MSE bidders do not enclose Tender 
Cost or EMD, their bid will be summarily rejected as NON-RESPONSIVE.  
 
23. It shall be mandatory to sign the integrity pact as mentioned in tender 
documents by the bidder failing which bidder will stand disqualified for tendering 
process and their bid shall be rejected summarily. 
 
 
 

Chief Manager (Electrical) 

https://etender.pnbnet.in/
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3. PURPOSE OF TENDER 
Bank is intending to install Grid Connected Rooftop Solar systems on Pan India Basis 
at Bank’s Premises. Bank is desirous of executing the work region wise, however 
prospective bidders may apply for Pan India Basis provided they meet the minimum 
eligibility criteria as defined in the bid document. 
 
The list of premises provided consists of Commercial, Institutional, Residential and 
Mixed Use premises. 
 
The successful bidder shall carry out site surveys at all the premises as per list of 
premises enclosed in the annexure to this document.  
 
The list provided is indicative and Bank may at its discretion increase or decrease the 
number of premises for carrying out the feasibility survey. 
 
The tentative capacity worked out for the above premises is approximately 1487 KWp. 
However, Bank reserves the right to increase or decrease the capacity as per 
requirement. The decision in this regard shall be taken by Bank and bidder shall have 
no objection to the same. No claims in this regard shall be entertained by the Bank. 
 
Based on the feasibility reports, Bank shall shortlist the premises while prioritizing the 
premises based on return of investment / as per Bank’s requirement. 
 
The bidder shall design the rooftop solar system, supply and install the components 
viz. Solar Modules, Inverters, Cables, Switchgear, Support structure etc. and test and 
commission the system in total. The Bidder shall also set up data monitoring systems 
for the roof top solar systems for monitoring by Bank locally and centrally and provide 
liaison with local bodies / discoms for obtention of net metering. 
 
The work is to be carried out in a time bound manner as specified in the tender 
document, and in coordination with PNB officials. The buildings being operational, 
coordination with Bank’s Officials and local bodies, for execution of work and obtaining 
permissions / approvals is in the scope of bidder. 
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4. ELIGIBILITY CRITERIA 
 
1) The Bidder should possess the requisite experience, resources and capabilities 
in providing the services necessary to meet the requirements, as described herein. 
The Bidder should also possess the technical know-how and the financial wherewithal 
that would be required to complete the scope of work. The Bid must be complete in all 
respects and should cover the entire scope of work as stipulated in the tender 
document. Bidders not meeting the Eligibility Criteria will not be considered for further 
evaluation and bid submitted by them shall be summarily rejected. 
 
2) This invitation of bids is open to bidders provided they fulfill the minimum 
eligibility criteria as below. Consortium/Joint Ventures and Special Purpose Vehicles 
are not eligible for the tender and the bid, if any, submitted by them shall be summarily 
rejected. Proposals not complying with minimum eligibility criteria, as enumerated 
below, will be rejected and will not be considered for evaluation of technical bid.  

3) The proposal should adhere to the following minimum eligibility criteria: 

S. 
No. 

Minimum Eligibility Criteria 

i.  The tentative quantum of work and capacity worked out for the various 
geographical regions is as under: 
 

Geographical Region 
Estimated 

Capacity Unit Estimated Amount 

North 686 KWp ₹ 3,49,95,000.00 

West & Central 514 KWp ₹ 2,64,25,000.00 

East 244 KWp ₹ 1,25,21,000.00 

South 43 KWp ₹ 22,81,000.00 

Total 1487 KWp ₹ 7,62,22,000.00 

  
The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of June 2024 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City 
formed under any Act by Central/State Government and published in 
Central/State Gazette/ Scheduled Commercial Banks or its 
subsidiaries/Private organizations should be either of the following: - 
 

S.No. Geographical 
Region 
Applied for 

States / UT 
Covered 
under Region 

Amount of / Installed 
Capacity in Similar 
Work 

I North Leh, J&K, 
H.P., Punjab, 
Haryana, 
Chandigarh, 
Uttarakhand, 
U.P. 

a) One similar nature 
work: amounting to 80% 
of the Estimated Amount 
Indicated for the applied 
Geographical Region 
OR Installed Cumulative 
Capacity of 80% of the 
estimated capacity 

II West and 
Central 

Rajasthan, 
Gujarat, M.P., 
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Chhattisgarh, 
Maharashtra, 
Dadra & 
Nagar Haveli, 
Daman & Diu, 
Goa 

indicated for the applied 
geographical region 
 
OR 
b) Two similar nature 
works: each amounting 
to 50% of the Estimated 
Amount Indicated for the 
applied Geographical 
Region or of Installed 
Cumulative Capacity of 
50% of the estimated 
capacity indicated for 
the applied geographical 
region for each work 
 
OR 
c) Three similar nature 
works: each amounting 
to 40% of the Estimated 
Amount Indicated for the 
applied Geographical 
Region or of Installed 
Cumulative Capacity of 
40% of the estimated 
capacity indicated for 
the applied geographical 
region for each work 
 

III East Bihar, 
Jharkhand, 
West Bengal, 
Odisha, 
Sikkim, 
Assam, 
Meghalaya, 
Tripura, 
Mizoram, 
Manipur, 
Nagaland, 
Arunachal 
Pradesh 

IV South Telangana, 
Andhra 
Pradesh, 
Karnataka, 
Kerala, Tamil 
Nadu, 
Puducherry, 
Lakshadweep, 
Andaman & 
Nicobar 
Islands 

In case the Bidder has applied for more than one region, the 
percentages of estimated cost / cumulative installed capacity for 
previously executed similar work shall be considered on the total 
of estimated cost / capacity for the regions for which the bidder 
has applied. 

 
Similar work means, Supply, Installation, Testing and Commissioning of 
Solar Photovoltaic System for one organization / client under one work order 
/ agreement. Cumulative works executed under rate contract on Capex / 
Revenue mode under single work order / contract shall be considered as 
similar work and in case the duration of such rate contract exceeds more 
than one year then the value of similar work shall be considered for work 
completed under the rate contract in a single year. 
 
Components of work executed other than those included in definition of 
similar works shall be deducted while calculating cost of similar work. Bidder 
shall submit abstract of cost of work in support of the same. 
 
Certificates of satisfactory completion of similar work should be issued by 
competent Authority (not less than Executive Engineer / Chief Manager or 
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equivalent). For works carried out on Opex Mode, supporting documents 
establishing the cumulative capacity to be provided. 
 
In case the similar work/s is of private nature other than Central/State 
Government/Central Autonomous Body/Central Public Sector 
undertaking/City Development Authority/ Municipal Corporation of city, they 
shall be required to submit T.D.S. Traces / Certificates for such works issued 
by respective Principal Employer/ Clients. 
 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, 
calculated from the date of completion to the last date of receipt of 
application for tender. 
 

ii.  The minimum average annual turnover of Bidder for the last three financial 
years i.e. 2020-21, 2021-22 & 2022-23 must not be less than  
 

S.No. Geographical Region 
Applied for 

Turnover Requirement 

I North ₹ 104.99 Lacs 

II West and Central ₹ 79.28 Lacs 

III East ₹ 37.56 Lacs 

IV South ₹ 6.84 Lacs 

In case the Bidder has applied for more than one region, the turnover 
requirement shall be considered on the total of turnover requirement 
for the regions for which the bidder has applied. 

 
Bidder to upload audited Balance sheet, Profit & Loss statement and trading 
account details for these financial years, if applicable. 
 
The multiplication factor of 7% per annum simple interest is not applicable 
on the Annual Financial Turnover figures. 
** In case, the company/bidder does not have the audited Balance Sheet for 
period ending March 2023 (Previous Financial Year), provisional balance 
sheet certified by their Statutory Auditors will be acceptable. 
  

iii.  The Applicant should not have been black-listed/ barred by any office of 
Bank, Department of Financial Services, Govt. of India, any Department / 
Agency under Ministry of New and Renewable Energy (MNRE) or regulators 
like RBI, SEBI, IRDA etc. and their firm / company should not feature in the 
debarment list on Central Public Procurement Portal (CPPP) maintained by 
Department of Expenditure, Ministry of Finance Government Agency.  
Further, similar eligible works should not have been carried out on Back to 
Back basis and the Applicant shall have to furnish undertaking as under. An 
undertaking in this regard is to be submitted to Bank by Bidder (on stamp 
paper of Rs.100/-) as per Annexure-II 
" I/We have not been black-listed/ barred by any office of Bank, Department 
of Financial Services, Govt. of India, any Department / Agency under 
Ministry of New and Renewable Energy (MNRE) or regulators like RBI, 
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SEBI, IRDA etc. and my company does not feature in the debarment list on 
Central Public Procurement Portal (CPPP) maintained by Department of 
Expenditure, Ministry of Finance Government Agency.   
 
“I/ We undertake and confirm that eligible similar work(s) has/have not 

been got executed through another agency on back to back basis. 

Further that, if such a violation comes to the notice of the Bank, then I/we 
shall be debarred for bidding in PNB in future forever. Also, if such 
violation comes to the notice of the Bank before date of start of work, the 
Bank shall be at liberty to forfeit the entire amount of Earnest Money 
Deposit.” 

iv.  Bidder must have valid PAN No. and GST No. Copy of PAN Card and GSTIN 
to be submitted. 

v.  Bidder should have an office setup in any of the states in the Geographical 
Area in which they have applied for. Address Proof in the form on Utility 
Connections Bills, GSTIN, Valid Lease Agreement, Property Tax Receipts 
etc. in the name of the bidder to be submitted. 

 

4) The bidder should be Class-I local supplier. “Class-I” means a supplier or 
service provider, whose goods, services or works offered for procurement, meets the 
minimum “local content” as prescribed for Class-I local supplier as per DPIIT vide OM 
P-45021/2/2017PP (BE-II) dated 16.09.2020 issued the Public Procurement 
(Preference to Make in India) Order 2017-revision. The “local content” requirement 
to categorize a supplier as “Class-l local supplier” is minimum 50%. “Local 
content” means the amount of value added in India which shall, unless otherwise 
prescribed by the nodal ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item (including all 
customs duties) as a proportion of the total value, in percent. 
5) The bidder must submit the Compliance Statement (ANNEXURE-VIII) and 
Compliance to “Technical Specifications” on company’s letterhead duly signed 
and stamped along with the type test reports, data sheets, technical literature 
etc., failing which the bids may not be taken for further evaluation. 
6) In compliance with Ministry of New & Renewable Energy (MNRE) Order 
No 283/22/2019-GRID SOLAR dated 23rd Sep 2020 for the Public Procurement 
(Preference to Make in India) & any amendments thereof, and Department for 
Promotion of Industry and Internal Trade (DPIIT) Notification No. P-
45021/2/2017-PP (BE-II) dated 4th June, 2020, Prospective Bidders are advised 
to submit only Make in India Class-I compliant Solar PV Modules and Solar 
Inverters in support of qualification of their technical bid. Bids not compliant 
with the above shall be summarily rejected. 
7) Verification of “local content”: The “Class-I local supplier” with the bid 
document shall be required to submit self-certification that the bidder meets the local 
content requirement for “Class-I local supplier”. 
8) This being procurement of works, Startups and Firms registered under MSEs 
would not be exempted from submission of tender Cost/Fee and from payment of 
EMD. 
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9) Bidder must submit documentary evidence in respect of all above mentioned 
criteria while submitting the proposal. Proposal of bidder who do not fulfill the above 
criteria or who fail to submit documentary evidence thereon would be rejected. 
10) Bidder has to upload scanned and legible copies of all supporting documents 
on Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.  
11) The Bank reserves the right to request for any additional information by giving 
minimum 3 days’ notice to the bidders and also reserves the right to reject or accept 
the bid of a bidder, if in the opinion of Bank the qualification data is incomplete or the 
bidder is found not qualified to satisfactorily execute the requirements of the project 
and no communication shall be entertained in this regard in future. Decision of Bank 
shall be final in this matter. 

  

https://etender.pnbnet.in/
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5. INSTRUCTIONS TO BIDDERS 
 

1) BIDDING PROCESS (TWO STAGES) 
For the purpose of the present job, a three-envelope bidding process will be followed. 
The response to the present tender will be submitted in two parts:  
 
• Technical bid   
• Commercial bid  
 
The bidders will have to submit the technical bid in Banks e-procurement system as 
well as in hard copy and commercial bids in only online form through Bank’s e-
procurement system. 
 

2) TECHNICAL BID  
 
TECHNICAL BID will also contain the Compliance statement as per the Terms & 
Conditions mentioned in the Tender Documents, and NOT contain any pricing or 
commercial information at all. Technical bid documents with any commercial 
information will be rejected. 
 
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those 
bidders confirming compliance to all the terms & conditions of Tender document shall 
be short-listed for commercial stage. 
  

3) COMMERCIAL BID  
 
In the second stage, the COMMERCIAL BID of only those bidders, whose technical 
bids are short listed, will be opened. 
 

4) SUBMISSION OF BIDS 
 
Bidders are required to strictly submit their bids in electronic form using the e-

procurement system at https://etender.pnbnet.in  the Bank by using their digital 

certificates of class III and above (both encryption and signing). All the interested 

bidders should register themselves in the e-procurement system 

https://etender.pnbnet.in for submitting the bids online, if they have not done earlier. 

The Tender document and further corrigendum, if any can also be downloaded from 

Bank’s website www.pnbindia.in. Bids received after closing of the bid in the            e-

procurement system are summarily rejected without any reason. The commercial bid 

should be submitted online only.  

 
Envelope No.1- Tender Cost & EMD – Marked Cover-I 

Envelope No.1 shall contain Cost of Tender Document of ₹  2,950/- (Rupees Two 
Thousand Nine Hundred and Fifty Only) (including GST), in the form of Demand 
Draft/Online payment which shall be non-refundable along with EMD as indicated for 

https://etender.pnbnet.in/
https://etender.pnbnet.in/
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Geographical Region as per Notice Inviting Tender by crossed Demand 
Draft/Online Payment/ Bank Guarantee from scheduled commercial bank, payable at 
New Delhi and drawn in favour of Punjab National Bank and to be submitted with 
Envelope-I. This envelope shall be super scribed “Envelope No. 1 - Tender Cost and 
EMD for Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis at 
Bank’s Premises” 
 
Envelope No. 2 – Technical Bid – Marked Cover-II 

Envelope No. 2 shall contain technical bid (one set of duly signed tender document 

except commercial bid). Each page and correction duly signed by Bidders including 

tender form duly filled in with complete details and descriptions. Bidder shall submit 

supporting documents in support of eligibility criteria as mentioned in tender 

documents. This envelope shall be super scribed “Envelope No. 2 - Request For 

Proposal For Supply, Installation, Testing and Commissioning of Grid 

Connected Rooftop Solar System on Pan India Basis at Bank’s Premises”. Both 

Envelope No. 1 and Envelope No. 2 shall be contained in Envelope No. 3 super 

scribed “Envelope No. 3 – Cover-III– Request For Proposal For Supply, 

Installation, Testing and Commissioning of Grid Connected Rooftop Solar 

System on Pan India Basis at Bank’s Premises.” 

 
Both Envelope No. 1 and Envelope No. 2 contained in Envelope No. 3 should reach 
the below mentioned address before the final date & time of bid submission mentioned 
in the tender schedule.  
 
Chief Manager (Electrical), 
Head Office,  
General Services Administration Division , 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

5) CONTENT OF DOCUMENTS TO BE SUBMITTED 
Documents required in Technical Bid Envelope (Sealed Cover): 
a) Bidders undertaking letter  
b) Supporting documents as per Eligibility Criteria 
c) Performance/Completion Certificate from clients 
d) Duly signed Tender document and corrigendum, if any 
e) Board Resolution / Power of attorney in favour of authorized person signing the 
Bid documents. In case of companies, Board Resolution in the favour of authorised 
signatory is mandatory. 
f) Certificate of Incorporation & Partnership Deed, if applicable 
g) PAN No. 
h) GST Registration No. 
i) Copy of last three years audited balanced sheet, Profit & Loss Statement, 
Balance Sheet and ITR (2020-21 2021-22 & 2022-23). 
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j) List of similar work completed in last 7 (Seven) years with details enclosing 
completion certificate from the principal employer / clients along with the names of two 
responsible clients/ persons with address & telephone number who will be in position 
to certify about quality as well as past performance of your organization. 
k) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with whom 
the company is empanelled. 
l) Annexures & Undertakings Sought in tender document 
m) Test Reports, Technical Compliances, Data Sheets and Technical Literature for 
Solar Modules and Inverters 
 
 
Note: 
a. All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement portal only. No hardcopy of the 
same be enclosed with the supporting documents, if submitted, the bid will be 
summarily rejected. 
d. Earnest Money Deposit & Tender Document cost (Sealed Cover Envelope No.1-  
Tender Cost & EMD – Marked Cover-I). 
 

6) PRELIMINARY EXAMINATION 
i.Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been 
provided as underlined in the bid document, whether the documents have been 
properly signed, and whether bids are generally in order. 
 

ii.The bid determined as not in order as per the eligibility criteria will be rejected by the 
Bank. The decision of the Bank is final towards evaluation of the bid documents. 
 

7) EVALUATION CRITERIA 
 
7.1 After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. First, received bids 
will be evaluated based on the eligibility criteria. Technical bids of only those bidders 
satisfying the eligibility criteria will be evaluated. 
 
7.2 Only those bidders satisfying the technical requirements and accepting the 
terms and conditions of this document shall be short-listed for further steps. 
 
7.3 PNB will determine to their satisfaction whether the bidder selected as having 
submitted the best evaluated responsive bid is qualified to satisfactorily perform the 
contract. The decision of PNB will be final in this regard. 
 
7.4 The determination will take into account bidder’s financial, technical and 
support capabilities, based on an examination of documentary evidence submitted by 
bidders in support of eligibility criteria. Even if the bidder meets the eligibility criteria 
and Pre-Qualification Criteria, he shall be subject to disqualification if he or any of the 
constituent partners is found to have:   
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i)  Made misleading or false representations in the forms, statements, affidavits  
and attachments submitted in proof of the qualification requirements; and/ or; 
 
ii)  Records of poor performance during the last five years, as on the date of last date 
of bid submission, such as abandoning the work, rescission of the contract for reasons 
which are attributable to non-performance of the contractor, inordinate delays in 
completion, consistent history of litigation resulting in awards against the contractor or 
any of the constituents, or financial failure due to bankruptcy, and so on. The rescission 
of a contract of venture JV on account of reasons other than non-performance such 
as the most experienced partner (major partner) of the JV pulling out. 
 
iii) On account of currency of debarment by any office of Bank, Department of Financial 
Services, Govt. of India, any Department / Agency under Ministry of New and 
Renewable Energy (MNRE) or regulators like RBI, SEBI, IRDA etc. and their firm / 
company should not feature in the debarment list on Central Public Procurement Portal 
(CPPP) maintained by Department of Expenditure, Ministry of Finance Government 
Agency. All concerns which come within the sphere of effective influence of the 
debarred firms shall be treated as allied firms.  In determining this, the following 
factors, may be taken into consideration:  
- Whether the management is common;  
- Majority interest in the management is held by the partners or directors of 
banned/suspended firm.  
- Substantial or majority shares are owned by the banned/ suspended firm and 
by virtue of this it has a controlling voice.  
- Directly or indirectly controls, or is controlled by or is under common control 
with another bidder.  
- All successor firms. 
Note: The terms “banning of firm”, ‘suspension’, ‘Black-Listing’ etc., convey the same 
meaning as of “Debarment”. 
 
7.5 The award of contract will be based on evaluation of technical and commercial 
bids. 
 
7.6 The Lowest bidder for each Geographical Region will be decided based on 
cumulative total of rates quoted for BOQ items for the respective Geographical 
Region. 
 

8) SPLITTING & AWARD OF WORK: 

i.The entire premises of Bank have been divided into 4 regions. Bank intends to award 
the work for various regions separately for which bidders are expected to quote 
accordingly. 

ii.Bank is desirous of splitting the work for Geographical Area “North” and may split the 
work among two bidders. The L-2 bidder shall be given offer to match the L-1 rates. 
Should they decline to match the rates of L-1, the offer to match the L-1 rates shall be 
extended to L-3, L-4, L-5 and so on in increasing order of commercial bids, till Bank 
has one bidder who has accepted the rates of L- 
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S.No. Tentative Work 

Package 

Quantum of Work to 

be awarded 

Bidder 

1. Work Package 1 for 

North 

 

Approx 60% of the 

sites  / locations 

L-1 Bidder 

2. Work Package 2 for 

North 

 

Approx 40% of the 

sites  / locations 

First Bidder (starting with L2 / 

L3 / L4 and so on in increasing 

order of commercial bids)  

which has accepted the rates 

of L-1 bidder. 

iii.In case no bidder agrees to match the rates of L-1 Bidder, the entirety of the work shall 
be awarded to L-1 bidder. 

iv.In case L-1 bidder withdraws the bid / does not accept the work, the tender shall be 
scrapped. 

v. In case of poor performance of any of the selected bidders during execution of work, 
the work awarded to them, or part thereof, may be reassigned to other shortlisted 
bidders (in increasing order of commercial bids) for the Geographical Region at the 
risk and cost of the former and suitable disciplinary action and / or termination shall be 
considered against the said bidder. The decision of Bank in this matter shall be final 
and binding on all selected bidders. 

vi. The Division of work shown is indicative and final work packages shall be allotted as 
per the quantum of work indicated. 

vii.The decision of Bank in this matter shall be final and binding on all selected bidders.   
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6. LETTER SUBMITTING TENDER 
(To be submitted in the letter head of the bidder) 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 
 
Dear Sir, 

 
Reg: Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis at 
Bank’s Premises. 

1) Having visited the site and examined the drawings, conditions of contract, special 
conditions of contract, general specifications and detailed specifications, schedules 
and bill of quantities for the execution of the above named works, we offer to complete 
and maintain the whole of the said works in conformity with the said drawings, 
conditions of contract, specifications, schedules and bill of quantities for the sum 
stated in bill of quantities of this Tender Document or such other sum as may be 
ascertained in accordance with the said conditions of contract. 

2) We undertake to complete and deliver the whole of the works comprised in the 
contract within the stipulated time stated in the tender. 

3) I/We have applied for the Geographical Regions specified as under: 

S.No. Region Applied For  (YES / NO) 

I North  

II West & Central  

III East  

IV South  

 

4) We have independently considered the amount of liquidated damages shown in 
the Appendix to form of tender hereto and agree that it represents a fair estimate of 
the loss likely to be suffered, by you in the event of the works not being completed in 
time. 

5) We agree to abide by this tender for the period of 90 days from opening of Price 
Bid/Commercial Bid  or extension there of as required by the Bank from the date fixed 
for receiving the same and it shall remain binding upon us and may be accepted at 
any time before the expiry of that period. 

6) We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the tender, to which we give our 
consent and agree to abide by the same. 

7) We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

8) We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender, accept or entrust the entire work to the 
Contractor without assigning any reason or giving any explanation whatsoever. 
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9) I/we have deposited Earnest Money EMD as indicated for Geographical 
Region as per Notice Inviting Tender as under: 

Region Applied For EMD Amount (tick as applicable) 

North ₹ 7.00 Lacs 

West & Central ₹ 5.29 Lacs 

East ₹ 2.50 Lacs 

South ₹ 0.46 Lacs 

Note to bidders: In case the Bidder has applied for more than one region, the 

EMD shall be Submitted amounting to total of EMD requirement for the 

regions for which the bidder has applied. 

by Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt (lien 
to be marked in favour of Bank), Bankers’ Cheque (in favour of Punjab National Bank) 
or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial 
Bank other than Punjab National Bank) which amount is not to bear any interest. I/we 
do hereby agree that this sum shall be forfeited by you in the event our tender is 
accepted and I/we fail to execute the contract when called upon to do so. 

 
Dated this day of _______________2024. 
Signature ________________ in the capacity of _________________________ duly 
authorized to sign tenders for and on behalf of 
_________________________________  (IN CAPITALS) 
Tender submitted on _______________ before _____ P.M. 
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7. LETTER OF TRANSMITTAL 
(To be submitted on letter head of the Bidder) 
 
Chief Manager (Electrical), 
Head Office,  
General Services Administration Division , 
Punjab National Bank, 
Dwarka, New Delhi - 110075 
 
Dear Sir, 

 
Reg: Request For Proposal For Supply, Installation, Testing and Commissioning 
of Grid Connected Rooftop Solar System on Pan India Basis at Bank’s Premises. 
  

Having examined the details given in Press advertisement and tender document 
No………. for the above work, I/we hereby submit the relevant information. 
 
1) I/We here by certify that all the statement made and information supplied in the 
enclosed annexures and accompanying statement are true and correct. 
 
2) I/We have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 
 
3) I/We submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following eligible 
similar works:- 
 

S 
No 

Name of the Work Value of Work / 
Cumulative 
Capacity of 
Installation 

Date of 
Completion 

Certificate 
issued by 

     

     

     

 
 “Certify that the information given in the enclosed tender documents is correct. It is 
also certified that I/we shall be liable to be debarred, disqualified / cancellation of bid 
in case any information furnished by me/us found to be incorrect.” 
 
Enclosures: 
Date of submission 

 
SIGNATURE(S) OF APPLICANT(S) 

Seal of applicant 
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8. APPENDIX TO FORM OF TENDER 

S.No. Description Details 

1)  Defects Liability 
period 
 

DLP for complete system will be 60 Months from 
date of virtual completion of work.   
Virtual completion of the project will be certified and 
recorded by Site Engineer / Bank’s Representative. 

2)  Date of 
Commencement 

Date of start of work shall be reckoned from 3rd day 
of issue of award letter. 

3)  Time of completion 120 days from the date of commencement of work.  

4)  Period of Final 
Measurements 

1 (One) months from the Date of Virtual Completion  

5)  Liquidated 
Damages 

Stage-wise liquidated damages as Indicated in Time 
Schedule for Completion 

6)  Minimum Value of 
work for Interim 
Certificate 

As specified under Payment clause of General 
Conditions of Contract. 

7)  Total Security 
Deposit 

8% of the contract amount 

8)  Performance 
Security 

Performance Security shall be 3% of the value of the 
contract. Performance Security shall be inclusive of 
EMD. It shall be in form of Insurance Surety Bonds, 
Account Payee Demand Draft, Fixed Deposit 
Receipt, Bankers’ Cheque or Bank Guarantee 
(including e-Bank Guarantee) (from any Scheduled 
Commercial Bank other than Punjab National Bank) 
or online payment in non-customer account of the 
procuring office of Bank. Performance security for 
works shall be returned to the party within 14 days 
after virtual completion of work 

9)  Retention 
Percentage 
 

8% of the gross value of each interim bill with 
maximum of 5% of the contract value.  
Maximum 5 % of contract value to be retained for 60 
months of Defect Liability Period of complete 
system.  

10)  Refund of Retention 
Money 

Retention Money of 5 % of the contract value will be 
retained for period upto defect liability period of 60 
months for the complete system.  
 
Retention Money will be refunded to the Contractor 
within 30 days after end of the warranty period. 
 
The aforesaid refund of Retention Money would be 
subject to condition that the contractor has 
satisfactorily carried out all the works attended to all 
defects in accordance with the conditions of the 
Contract, including the site clearance. 
 
After completion of work, retention money can be 
refunded after obtaining a Bank Guarantee of 
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equivalent amount for a time period till the end of 
defect liability period plus claim period. Bank 
Guarantee should be from any Scheduled 
Commercial Bank other than Punjab National Bank. 
Claim period would be considered as mentioned on 
Bank Guarantee or 03 Months after the end of 
defect liability whichever is later. 

11)  Period of Honouring 
Certificate 

15 days from date of receipt of certificate from the 
Site Engineer / Bank’s Representative 
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9. ARTICLES OF AGREEMENT 
 

AGREEMENT 
This agreement is made at ………. on.............. Day of.................... 2024 between 
Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot 
No. 4, Sector 10, Dwarka, New Delhi – 110075 and its General Services & 
Administration Division (Hereinafter referred to as “The Bank " which expression shall 
be deemed to mean and include its successors, administrators and permitted 
assigns) of the one part & ....................................... (herein after called "the 
Successful Bidder/Contractor" which expression shall be deemed to mean and 
include its successors, administrators and permitted assigns) of the other part. 
 
WHEREAS the Bank is desirous of executing work of “Request For Proposal For 
Supply, Installation, Testing and Commissioning of Grid Connected Rooftop 
Solar System on Pan India Basis at Bank’s Premises” and has by letter of 
acceptance dated.................accepted a tender by the Contractor for the execution, 
completion & maintenance of such work. 
 
After discussion, the Bank and the bidder agree to enter into this agreement on the 
terms and condition set out hereunder: 
 
NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 

1) In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred 
to: 
 
2) The following documents, terms and conditions contained therein shall form 
and construe as integral part and parcel of this agreement and be read as part and 
parcel of this agreement, viz. 
a. Original tender document duly signed and stamped on each page by the 
authorised signatory of the bidder; 
b. Relevant correspondence letters / communications forming parts of contract 
and referred to in acceptance letter; 
c. Acceptance of Award of Work; 
d. Bill of quantities; 
e. Corrigendum/Addendums (if published); and  
f. Other additional documents as may be required. 
 
3) The aforesaid documents shall be taken as complementary and mutually 
explanatory of one another, but in the case of ambiguities of discrepancies the latest 
documents issued by the Bank shall prevail over the earlier documents. 
 
4) In consideration of payment to be made by the Bank to the successful bidder 
as hereinafter mentioned, the successful bidder hereby covenants with the Bank to 
perform execute, complete and maintain the work in due respects and in conformity 
with the provision of the contract and tender documents. 
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5) The Bank hereby covenants to pay the Contractor/successful Bidder in 
consideration of the execution, completion of the work such sums as shall become 
payable hereunder at the time(s) and in the manner prescribed in the said conditions 
and price schedule of quantities / bill of quantities prescribed in the contract.  
 
6) All disputes or differences whatsoever arising between the parties shall be 
settled amicably. If parties are not able to solve amicably, the same shall be settled 
by arbitration by a sole Arbitrator to be nominated by the competent authority of 
Punjab National Bank in accordance with Arbitration and Conciliation Act 1996 and 
the Rules and Regulations framed thereunder, as may be amended from time to time. 
The award made in pursuance thereof shall be binding on the parties.. Venue of 
arbitration shall be at New Delhi and the language shall be English. The Parties to 
the arbitration shall bear their own costs. The Arbitrator shall give a reasoned award. 

7) All disputes arising out of or in connection with this agreement shall be 
deemed to have arisen in New Delhi and only the courts of New Delhi shall have the 
jurisdiction to determine the same. 

8) Notices as required by the agreement that shall be entered with the successful 
bidder shall be sent to the addresses as would be mentioned first therein or such 
other addresses as the Parties may designate from time to time, and shall be sent by 
certified or registered mail with acknowledgement due on receipt. 

 

 

SIGNED AND SEALED AND DELIVERED BY THE 
 
 
Said       Said 
 
(Name)       (Name) 
 
 
on behalf of the Contractor    on behalf of the Bank 
 
In the presence of      In the presence of 
 
 
Name:       Name 
 
 
Address:       Address: 
 
This form is included in the tender documents only for the information of the bidders. 
Only the successful bidder will be in due course, required to complete the form. 
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10. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the 
drawings, the work shall be carried as per standard specifications and under the 
directions of the Bank. 
 

1) INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to them 
except where the subject of context otherwise requires : 

i.Employer: The term employer shall denote Punjab National Bank with their Head 
Office at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its employees 
or representative authorized to act on its behalf. 
 

ii.The Bank: The term Bank shall mean Punjab National Bank, the Employer. 
 

iii.The Engineer in charge: The term means Engineer of the Bank deployed to look after 
the work. 
 

iv.Contractor: The term Contractor shall mean M/s ______________(name and address 
of the Contractor) and his/their heirs, legal representatives assigns and successors. 
 

v.Site: The site shall mean the sites indicated in this bid document where the works are 
to be executed as shown within boundary on the Site Plan including any building and 
erections thereon allotted by the employer for the Contractor's use. 
 

vi.Site Engineer / Bank’s Representative: The Site Engineer / Bank’s Representative 
may be appointed by the Bank. The Bank may also determine the number of Site 
Engineer / Bank’s Representatives and the supporting staff at site office- to assist him/ 
her and also whether the Site Engineer / Bank’s Representative shall be temporary or 
permanent. As far as possible, the Site Engineer / Bank’s Representative should 
assume charge of his post before the Contractor reports onsite of work. Where more 
than one Site Engineer / Bank’s Representative is appointed, one of them shall be 
designated as Senior Site Engineer / Bank’s Representative by the Bank and the other 
Site Engineer / Bank’s Representative shall be reporting to the Senior Site Engineer / 
Bank’s Representative. 
 

vii.Specifications and Drawings: The work is to be carried out by the Contractor in 
accordance with drawings, specifications, the schedule of quantities and any further 
drawings, which may be supplied, or any other instruction, which may be given by the 
Employer from time to time during the execution of the work. 
 

viii.Drawings relating to work given to the Contractor together with a copy of schedule of 
quantities are to be kept at site and Employer shall be given access to such drawings 
or schedule of quantities whenever necessary. 
 

ix.In case any detailed drawings are necessary, Contractor shall prepare such detailed 
drawings and/or dimensional sketches therefore and have it confirmed by the 
employer prior to taking up such work. 
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x.The Contractor shall ask in writing for all clarifications on matters occurring anywhere 

in drawings, specifications and schedule of quantities or to additional instructions at 
least ten (10) days ahead of the time when it is required for implementations so as to 
enable the Employer to give a decision thereon. 
 

xi."The Work" shall mean the work or works to be executed or done under this contract. 
 

xii."Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 
 

xiii.“The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 
 

xiv.Order of precedence for any ambiguity in the schedule of quantities, general 
conditions, special conditions, specifications and drawings for the Contractor shall be 
as per the decision of the Employer and the same will be binding on the Contractor, 
and shall be read as under in the decreasing order of importance. 
a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) Standard (Technical) Specifications of Contract. 
f) C.P.W.D specifications. 
g) Bureau of Indian Standards specifications. 
h) State P.W.D./General Engineering Practice. 
i) Integrity Pact. 
 
Any ambiguity observed shall be brought to the notice of Employer and shall be 
executed only after obtaining approval from the Employer. In case of any ambiguity 
between the above, the most stringent one shall follow. 
 

2) SCOPE OF WORK 
The work consists of Supply, Installation, Testing and Commissioning of Grid 
Connected Rooftop Solar System on Pan India Basis at Bank’s Premises in 
accordance with the ‘'Schedule of Quantities". The designing of system, liaison with 
local bodies / Electricity Boards / DisComs, and maintenance for a period of 5 years 
and allied works  are within the scope of this tender. It includes furnishing all materials, 
labour, tools and equipment and management necessary for and incidental to the 
completion of the work. All work, during its progress and upon completion, shall 
conform to the specifications issued by the Employer. Should any detail essential for 
efficient completion of the work be omitted from the drawings and specifications it shall 
be the responsibility of the contractor to inform the Employer and to furnish and install 
such detail with Employer's concurrence only, so that upon completion of the proposed 
work the same will be acceptable and ready for use.  
 
Employer or his representative may in their absolute discretion issue further drawings 
and/or written instructions, details, directions and explanations, which are, hereafter 
collectively referred to as "The Employer's instructions" in regard to: 
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a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work; or 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification; or 
c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof; or 
d) The demolition removal and/or re-execution of any work executed by the 
contractors; or 
e)  The dismissal from the work of any persons employed there upon; or 
f)  The opening up for inspection of any work covered up; or 
g)  The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period).  
 
The contractor shall forthwith comply with and duly execute any work comprised in 
such Employer's or his representative's instructions, provided always that verbal 
instructions, Directions and explanations given to the contractor's or his representative 
upon the works by the Employer or his representative shall, if involving a variation, be 
confirmed in writing to the contractor(s) within seven days. No works for which rates 
are not specifically mentioned in the priced schedule of quantities shall be taken up 
without written permission of the Employer or his representatives. Rates of items not 
mentioned in the priced schedule of quantities shall be fixed by the Employer as 
provided in Clause "Variation/Deviation" hereunder. 
 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work unless otherwise specifically 
requested by Bank.   
 

3) VISIT OF SITE 
Intending Bidder shall visit each site, carry out necessary surveys and make himself 
thoroughly acquainted with the local site conditions, nature and requirements of the 
works, facilities of transport conditions, effective labour and materials, accesses and 
storage for materials and removal of rubbish. The Bidder shall provide in their bid for 
cost of carriage, freight and other charges as also for any special difficulties and 
including police restriction for transport etc. for proper execution of work as indicated 
in drawings. The successful Bidder will not be entitled to any claim of compensation 
for difficulties faced or losses incurred on account of any site conditions which existed 
before the commencement of the work or which in the opinion of the Employer might 
be deemed to have reasonably been inferred to be so existing before commencement 
of work. 
 

4) TENDERS 
The e-tender should be submitted by bidder duly priced and also digitally signed. 
The schedule of quantities shall be filled in as follows: 

i.The rates column to be filled. 
ii.The employer reserves the right to reject the lowest or any tender. 

 
The Bank reserves the right to accept the tender in full or in part and the bidder shall 
have no claim for revision of rate or other conditions if his tender is accepted in parts. 
The bidders should note that the tender is strictly on item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correctly worked 
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out and self-supporting.  The Employer may call upon a bidder for the detailed analysis 
of any or all of the rates shall be quoted/submitted by the Contractor. The Employer 
shall not be bound to recognize the Contractor's analysis. 
 
The works shall be paid for as "measured work" on the basis of actual work done and 
not as "lump sum" contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing works 
involved directly related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges shall be allowed 
in this connection. In the case of lump sum charges in the tender in respect of any item 
of works, the payment of such items of work shall be made for the actual work done 
on the basis of lump sum charges as shall be assessed to be payable by the Employer 
and the same shall be binding on the Contractor. 
 
The Employer has power to add to, omit from any works as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the same 
in writing to the Contractor. However, no addition, omission or variation shall be made 
by the Contractor in any of the works without authorization from the Employer, and 
any such variation by the Bank shall not vitiate the contract. 
 
The bidder shall note that his bid shall remain open for consideration for a period of 
90 days from the date of opening of the tender (Price Bid). 
 

5) CONTACTING THE BANK 
Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision 
will be final and without prejudice and will be binding on all parties. 
 

6) CLARIFICATIONS OF BIDS 
The Bank to assist itself in the examination, evaluation and comparison of bids may, 
at its discretion, ask any bidder for a clarification. The response should be in writing 
and no change in the price or substance of the bid shall be sought, offered or 
permitted. 
 

7) AMENDMENT OF BIDDING DOCUMENTS 
At any time prior to the last Date and Time for submission of bids, the Bank at its sole 
discretion may, for any reason, modify the Bidding Documents through amendments. 
All amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and 
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding. 
In order to provide prospective Bidders a reasonable time to take into account the 
amendment if any, while preparing their bid, the Bank may, at its discretion, extend 
the deadline for submission of bids. 
 

8) MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER 
i. Modification of the submitted bid shall be allowed on-line and the bidder may modify 
and resubmit the bid on-line only before the deadline of Bid Hash Preparation. For 

https://etender.pnbnet.in/
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modification of e-bid, bidder has to rework and upload/resubmit digitally signed 
modified bid on bank’s e-tendering portal i.e. https://etender.pnbnet.in. 
 

ii.Bids once submitted will be treated as final and no bid may be modified subsequent 
to the deadline for Bid Hash Preparation. 
 

iii.No bid may be withdrawn in the interval between the deadline for submission of bids 
and the expiration of period of bid validity specified in tender documents. For 
withdrawal of bid after the end date of online bid submission, the bidder will have to 
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may 
be allowed till issue of work order with the following provision of penal action: 
 
a) If the request of withdrawal is received before fixing the date for opening of price 
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and bidder 
will be debarred for 6 months from participating in tenders in Punjab National Bank. 
The price bid of remaining technically qualified bidders will be opened and the tender 
process shall go on. 
 
b) If the request of withdrawal is received after fixing the date for opening of price 
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited. The price 
bid of all technically qualified bidders including this bidder (if he found technically 
eligible) will be opened and action will follow as under: 
 
c) If the bidder withdrawing his bid is other than L-1, the tender process shall 
go on and bidder will be debarred for 1 year from participating in tenders in 
Punjab National Bank. 
 
d) If the bidder withdrawing his bid is L-1, the re-tendering shall be done and 
the said bidder shall be debarred for 2 years from participating in tenders in 
Punjab National Bank. 
 
e) In either of above cases, if the bidder is MSE, they shall be debarred for a 
period of 6 months from participating in tenders in Punjab National Bank. 
 

9) AGREEMENT 
The successful Contractor may be required to sign agreement as may be drawn up to 
suit local conditions and shall pay for all stamps and legal expenses, incidental thereto. 
 

10) RELATIONSHIP BETWEEN PARTIES:  
The engagement of bidder shall not constitute the appointment of either Party as the 
legal representative or agent of the other Party. This engagement is on a Principal to 
Principal basis between the Parties hereto. No Party to this  engagement shall have 
any right or authority to assume, create or incur any liability or any obligation of any 
kind, express or implied, against or in the name of or on behalf of the other Party to 
this Agreement except as may be specifically provided. 
 

11) PUBLICITY 
In connection with the transactions contemplated by this engagement/agreement each 
Party agrees that it will not use other Parties name, marks, symbols, or logos in any 

https://etender.pnbnet.in/
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advertising, promotional material, press release, publication, public announcement, or 
through other media, whether written or oral, without the prior written consent of such 
other Party. 
 

12) NON-EXCLUSIVITY: 
It is expressly agreed that the engagement/agreement between the parties, shall be 
on a non-exclusive basis. Bank reserves its right to appoint/ engage one or more 
contractors/ agencies/ service providers to provide the like services or/ and work 
concurrently during the currency of engagement. 
 

13) GOVERNMENT AND LOCAL RULES 
The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to 
the work and to the regulations etc. of the Government and local authorities and of any 
company with whose system the structure is proposed to be connected. The 
Contractor shall give all notices required by said act, rules, regulations and Bye- laws 
etc. and pay all fees payable to such concerned administrative/municipal authorities 
for execution of the work involved. The cost if any shall be deemed to have been 
included in his quoted rates, taking into account all liabilities for licenses etc. He shall 
indemnify the employer against such liabilities and shall defend all actions arising from 
such claims or liabilities. 
 

14) TAXES AND DUTIES 
The bidders must include in their quoted bid prices all duties, royalties, cesses, labour 
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted 
at source and the certificate in respect of TDS shall be issued by the Bank as per rule. 
Any variation in taxes and duties and/or imposing any new taxes and duties during 
currency of contract or extended period shall be borne by the bidder. No claim 
whatsoever on this account shall be entertained. 
 
Bidder may be required to raise GST invoice for individual location and against Bank’s 
GSTIN for the respective state. The decision of Bank in this regard shall be final. 
 

15) PROVISIONAL SUM (P.S.) 
All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by 
the Contractor. Such cost of handling and fixing with profit (including transport charges 
if required) shall be separately included in the contract price as described in the 
schedule of quantities. The disposal of the amounts covered under this head shall be 
absolutely at the discretion of the Employer. The Contractor is liable to make payments 
for these materials to the suppliers on certificate or orders issued by the Employer and 
shall realize them through his bills from the Employer. 
 

16) QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to-cover the entire 
work but the Employer reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefore and the same shall be binding 
on the Contractor.  
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17) OTHER PERSONS ENGAGED BY THE EMPLOYER 
The employer reserves the right to execute any part of the work included in this 
contract or any work which is not included in this contract by other agency or persons 
and Contractor shall allow all reasonable facilities and use of his scaffolding for the 
execution of such work. 
 

18) TOTAL SECURITY DEPOSIT 
The Total Security Deposit on the contract should be 8% of the contract amount. Total 
Security Deposit comprises of the following: 
 
i) Earnest Money Deposit 
The bidder will have to deposit an amount of EMD as indicated for Geographical 
Region as per Notice Inviting Tender. EMD to be paid in form of Account Payee 
Demand Draft (payable at New Delhi and drawn in favour of Punjab National Bank), 
Insurance Surety Bonds, Fixed Deposit Receipt, Bankers’ Cheque or Bank Guarantee 
(including e-Bank Guarantee) (from any Scheduled Commercial Bank other than 
Punjab National Bank). EMD can also be paid by the bidder through RTGS/ NEFT to 
the following Bank Account, detailed as below:  

Account Name: Imprest A/c – General Services Admin Div  

Account No.: 1988002100141010  

IFSC: PUNB0976200  

Bank: Punjab National Bank 
 
Bid Securities of unsuccessful bidders shall be returned within 30 days of declaration 
of result of technical evaluation. EMD of successful bidder be kept in sundries account 
of Bank and shall be returned within 30 days of recording of virtual completion of work. 
The employer is not liable to pay any interest on the Earnest Money. 
 
ii) Performance Security 
The successful bidder/ contractor shall submit Performance security amounting to 3% 
of awarded work value covering the entire period of the contract. The performance 
Security shall be accepted in form of Insurance Surety Bonds, Account Payee Demand 
Draft, Fixed Deposit Receipt, Bankers’ Cheque or Bank Guarantee (including e-Bank 
Guarantee) (from any Scheduled Commercial Bank other than Punjab National Bank) 
or online payment through NEFT/RTGS. The Performance security submitted in the 
form of Bank Guarantee (including e-Bank Guarantee) shall remain valid for claim 
period or a period of 90 days beyond the date of virtual completion. 

 
 
iii) Retention Money 
a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the 
gross value of each interim bill. 
b) The maximum amount of retention money shall be 5 % of the contract value. 
c) Total Security Deposit (i.e., Performance Security + Retention money) will be 
refunded within 30 days after expiry of defects liability period provided he has 
satisfactorily carried out all the works, attended to all defects in accordance with the 
conditions of the Contract, including the site clearance. 
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d) After completion of work, Total Security Deposit (i.e., Performance Security + 
Retention money) can be refunded after submitting a Bank Guarantee of equivalent 
amount for a time period till the end of defect liability period plus claim period. Bank 
Guarantee should be from any Scheduled Commercial Bank other than Punjab 
National Bank. Claim period would be considered as mentioned on Bank Guarantee 
or 3 months after the end of defect liability whichever is later. 
e) Bank guarantee if any submitted by the contractor/bidder shall remain valid for 
a period of 90 days beyond the date of completion of all contractual obligations. 
 

19) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown 
or described therein provided that the same can reasonably be inferred there from and 
if the Contractor finds any discrepancies therein, he shall immediately and in writing 
refer the same to the employer whose decision shall be final and binding. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond 
the unit price. No extra payments will be allowed for incidental or contingent work, 
labour and/or materials inclusive of all taxes and duties whatsoever except for specific 
taxes, if any, stipulated in the tender documents. 
 
The Contractor shall supply, fix and maintain at his own cost for the execution of work, 
all tools tackles, machinery and equipment and all the necessary centering, 
scaffolding, fencing, boarding, watching and lighting by night as well as by day 
required not only for the proper execution and protection of the said work but also for 
the protection of the public and safety of any adjacent roads, streets, walls, houses, 
buildings all other erections, matters and things and Contractor shall take down and 
remove any or all such centering, scaffolding, planking, timbering, strutting, shoring 
etc. as occasion shall be required or when ordered to do so and shall fully reinstate 
and matters and things distributed during the execution of works to the satisfaction of 
the Employer. 
 
The Contractor shall at all times give access to workers by the Employer or any men 
employed on the buildings. 
 

20) TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

i.Time of completion 

The entire work is to be completed in all respects within the stipulated period 120 Days 
from the commencement date. Time is the essence of the contract and shall be strictly 
observed by the Contractor.  
 
The work shall not be considered as completed until the Employer have certified in 
writing that work has been completed and the defects liability period  shall commence 
from the date of such certificate. 
 

ii.Extension of Time 

If, in the opinion of the Employer the works be delayed 
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a) By reason of instruction from the employer in consequence of proceedings 
taken of threatened by or disputes, with adjoining or neighboring owners or 
b) By the works, or delay, of other contractors or tradesmen engaged or 
nominated by the Employer and not referred to in the specification or 
c) By reason of authorized extra and additions or 
d) By reason of any combination of workmen or strikes or lock-out effecting any of 
the building trades or 
e) From other causes which the employer may consider are beyond the control of 
the Contractor, the Employer at the completion of the time allowed for the contract, 
shall make fair & reasonable extension of the time for completion in respect therefore. 
In the event of the Employer failing to give possession of the site upon the day 
specified above the time of completion shall be extended suitably. 
 
In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer, written notice thereof. Nevertheless, the Contractor 
shall use his best endeavors all that to prevent delay, and shall do all that may be 
reasonably required, to the satisfaction of the Employer to proceed with the works and 
on his doing so that it will be ground of consideration by the Employer for an extension 
of time as above provided. The decision of Employer as to the period to allow for an 
extension of time for completion hereunder (Which decision shall be final and binding 
on the Contractor) shall be promulgated at the conclusion of such strike or lock-out 
and the employer shall then, in the event of an extension being granted, determine 
and declare the final completion date. The provision in clause 20.4 with respect to 
payment of liquidated damages shall, in such case, be read and construed as if the 
extended date fixed by the employer were substituted for and the damage shall be 
deducted accordingly. 
 

iii.Progress of work 

During the period of execution the Contractor shall maintain proportionate progress on 
the basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also 
include planning for procurement for scarce material well in advance and reflect the 
same in the programmed chart so that there is no delay in completion of project. A 
Progress report of the work is to be submitted by the Contractor fortnightly in the format 
approved by the Employer. 
 
 

iv.Liquidated Damages 

Should the work be not completed to the satisfaction of the Employer within the 
stipulated period, the Contractor shall be bound to pay to the employer a sum 
calculated as given below by way of liquidated damages and not as penalty during 
which the work remains un commenced or unfinished after the expiry of the completion 
date. 
 
The liquidated damages shall be applicable as per schedule of completion indicated 
in the bid document. Any delay beyond this, Punjab National Bank shall be free to 
terminate the contract and get the work done from an alternate source at the risk of 
the contractor. 
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21) TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 
OFFICE REQUIREMENTS 
 
The contractor shall provide at his own cost all artificial light required for the work to 
complete the work within the specified time. 
 
 
The contractor shall not fix or place any placards or advertisement of any description 
or permit the same to be fixed or placed in or upon any boarding, gantry, building 
structure other than those approved by the Employer. 
 
Protective- Measures: The contractor from the time of being placed in possession of 
the site must make suitable arrangements for watching, lighting and protecting the 
work, the site and surrounding property by day, by night, on Sundays and other 
holidays. 
 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads, or members of the public in course of execution of the work. 
 
Storage of materials: The contractor shall maintain proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site 
including the tools and materials and remove same on completion. 
 
Tools: All kinds of survey, and measurement tools necessary on the works shall be 
provided by the contractor for the due performance of this contract as instructed by 
the Site Engineer / Bank’s Representative. All measuring tapes shall be of steel and 
suitable scaffolding and ladders that may be required for safely taking measurement 
shall be supplied by the contractor. 
 
The Site Engineer / Bank’s Representative will use any or all measuring instruments 
or tools belonging to the contractors as he chooses for checking the works executed 
or being executed on the contract. The contractor should cover in his rates for making 
provision for all reasonable facilities for the use of his scaffolding, tools and plant etc., 
for their work and no claims shall be entertained afterwards by the Employer in any 
case whatsoever. 
 

22) NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall confirm to the provisions or any acts of the legislature relating to 
the work, and to the regulations and by-laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose system the structures 
were proposed to have renovated and shall before making any variation from the 
drawings or specifications that may be associated to so confirm, give the Employer 
written notice, specify the variations proposed to be made and the reasons for making 
them and apply for instructions thereon. The Employer on receipt of such intimation 
shall give a decision within a reasonable time. 
 
The Contractors shall arrange to give all notices required for by the said acts, 
regulations or By- laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer. 
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The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, and damages to buildings, roads or member of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the Employer saved harmless and indemnified in all respects from such actions, costs 
and expenses. 
 

23) CLEARING SITE AND SETTING OUR WORKS 
The site shall be prepared for carrying out the works as required.  
 

24) CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
FROM THE SITE 
The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven 
equipment to the satisfaction of the Employer for the purpose, until the site is handed 
over to the Employer. The Contractor shall arrange for the disposal of the same so 
accumulated to the satisfaction of the Employer and the local authority and no claims 
will be entertained afterwards if he does not include in his rates for the purpose. 
 

25) ACCESS 
Any authorized representative of the Employer shall at all reasonable times have free 
access to the works and / or to the workshops, factories or other places where 
materials are being prepared or constructed for the work and also to any place where 
the materials are lying or from where they are being obtained, and the Contractor shall 
give every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of 
the Employer, no person shall be allowed at any time without the written permission 
of the Employer. 
 

26) MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
All the works specified and provided for in the specification or which may be required 
to be done in order to perform and complete any part thereof shall be executed by the 
Contractor in the best and most workman like manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according 
to such other additional particulars and instructions as may from time to time be given 
by the Employer during the execution of the work, and to his entire satisfaction. 
 
If required by the Employer the Contractor at his own cost shall have to carry out tests 
on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Employer to prove that the materials etc. under test confirming to 
the relevant IS standards or as specified in the specifications. The necessary charges 
for preparation of sample, transporting, testing etc. shall have to be borne by the 
Contractor. No extra payment on this account would in any case be entertained by the 
Employer. 
 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales taxes, octroi, GST 
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and other charges and must be the best of their kind available and contractors must 
be entirely responsible for the proper and efficient carrying out of the work. The work 
must be done in the best workman like manner. Samples of all materials to be used 
must be submitted to the Employer when so directed by the Site Engineer / Bank’s 
Representative and a written approval from Employer must be obtained prior to 
placement of order of such materials. 
 
During the inclement weather the Contractor shall suspend works for such times as 
the Employer may direct and shall protect from damage all work during course of 
execution. Any damage (during execution and warranty) to any part of the work for 
any reason due to rain, storm or neglect of Contractor shall be rectified by the 
Contractor in an approved manner at no extra cost to the Bank. 
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the Contractor shall take all precautions necessary for the protection of work and at 
his own expense shall make good any damage arising from any of these causes. 
 
The Contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or 
sub-Contractor and any damage caused must be made good by the Contractor at his 
own expenses. 
 
Contractor to carry out all mandatory tests as per CPWD specifications besides the 
tests required to be done as ordered and desired by the Bank to prove that quality of 
material conforms to tender provisions.  Cost of such tests shall be borne by the 
contractor and no extra payment in this regard shall be payable. 
 

27) REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal of any materials etc. from the work within such reasonable 
time or times as may be specified in the order which in the opinion of the Employer 
are not in accordance with specification or instructions. The employer shall have the 
said powers in case of the substitution or proper re-execution of any work executed 
with materials or workmanship is not in accordance with the drawings and 
specifications or instructions. In case the Contractor refuses to comply with the order 
the Employer shall have the power to employ and pay other agencies to carry out the 
work and all expenses consequent thereon or incidental there to as certified by the 
Employer.  Such expenses or costs paid by the Employer shall be borne by the 
Contractor or may be deducted from any money due to or that may become due to the 
Contractor. 
 

28) SITE ENGINEER / BANK’S REPRESENTATIVE 
The term “Site Engineer / Bank’s Representative” shall mean the person posted at site 
by Employer to superintend the work. The Contractor shall afford the Site Engineer / 
Bank’s Representative every facility and assistance for examining the works and 
materials for checking and measuring work and materials. The Site Engineer / Bank’s 
Representative shall have no power to revoke, alter, enlarge or relax any requirements 
of the Contractor or to sanction any day work, additions, alterations, deviations, or 
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omissions or any extra work whatever, except in so far as such authority may be 
specially conferred by a written order of the Employer. 
 
The Site Engineer / Bank’s Representative shall have power to give notice to the 
Contractor or to his foreman of non- approval of any work or materials and such work 
shall be suspended or the use of such materials shall be discontinued until the decision 
of the Employer is obtained. The work will from time to time be examined by the 
Engineer from the premises department of the Employer and the Site Engineer / 
Bank’s Representative, if any, but such examination shall not in any way exonerate 
the contractor from the obligation to remedy and defects which may be found to exist 
at any stage of the work or after the same is complete. Subject to the limitations of this 
clause, the Contractor shall take instruction only from the Employer. 
 

29)  CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Employer. The Contractor shall engage at least one 
experienced Engineer as Site-in-Charge for execution of the work. The Contractor 
shall employ in connection with the work persons having the appropriate skill or ability 
to perform their job efficiently. 
 
The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed 
on the work. Any Labourer supplied by the Contractor to be engaged on the work on 
day work basis either wholly or partly under the direct order or control of the Employer 
or his Representatives, shall always be deemed to be a person employed by the 
Contractor. 
 
The Contractor shall maintain relevant records and comply with the provisions of all 
applicable labour legislations, rules and regulations framed thereunder, both state and 
central, including but not limited to the requirements of:- 
a. The Payment of Wages Act 
b. Employer’s Liability Act 
c. Workmen’s Compensation Act 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 1948. 
g. Industrial Disputed Act. 1947. 
h. Maternity Benefit Act 1961. 
i. ESI Act. 
j. Payment of Bonus Act. 
k. Payment of Gratuity Act. 
l. The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 
m. Any other Act are enactment relating thereto and rules framed there under from 
time to time. 
 
The Contractor shall keep the Employer saved, harmless and indemnified against all 
the claims under applicable labour laws or otherwise, if any, of the workmen or any 
other person and all costs and expenses as any be incurred by the Employer in 
connection with any claim that may be made by any workman or any other person. 



E-Tender No: 2651 for Request For Proposal For Supply, Installation, Testing 
and Commissioning of Grid Connected Rooftop Solar System on Pan India 
Basis at Bank’s Premises. 

(Signature of Authorised Signatory) 
Page 39 of 107 

The successful bidder shall be responsible for settling any claim / compensation 
against any and all damages and accidents caused due to negligence on the part of 
his employees/workers engaged by it for fulfilling the obligations under this agreement 
and keep Bank indemnified from any compensation / liability. 
 
Bank shall not be responsible for any violation by the Contractor on the above 
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any claim 
in the above referred subjects 
 
The contractor shall be responsible for all statutory provisions and deductions towards 
ESI, PF or any other applicable Labour Laws, as the case may be or any other levies 
and taxes shall be borne by the contractors. 
 
The contractor shall be responsible for payments of all statutory dues with respect to 
each of his personnel/employees engaged by him to render service under this 
Agreement with respect to each applicable/extant labour law. No dues/contributions 
under any labour legislations as applicable, remain payable by the Employer with 
respect to his personnel/employees, and the contractor shall produce all records to 
the Engineer-in-charge or any other statutory authority as and when called for. The 
Engineer- in-charge does not hold any responsibility on account of any lapses in this 
regard. The contractor shall submit an undertaking in this regard with each bill 
confirming payment of all dues of sub-contractors and all statutory wages to labour 
working under him/her/sub-contractor. 
 
Bank shall not be held responsible for any penalty on failure of the any Labour 
Regulations. Bank shall have the power to inspect the Wage Register and for physical 
verification of salary paid to the staff with reference to any records of the Contractor 
and to insist the Contractor to comply with Laws. 
 
The Contractors shall arrange to provide first-aid treatment to the labourers engaged 
on the works. He shall within 24 hours of the occurrence of any accident at or about 
the site or in connection with execution of the works, report such accident to the 
employer and also to the competent authority where such report is required by law. 
 

30) DISMISSAL OF WORKMEN 
The Contractor shall in the request of the Employer immediately dismiss from works 
any person employed thereon by him who may in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct himself. Such discharges shall not 
be the basis of claim for compensation or damages against the Employer or any of its 
officers or employee. 
 

31) ASSIGNMENT 
The whole of the works included in the contract shall be executed by the Contractor 
and the Contractor shall not directly or indirectly transfer, assign or sublet the Contract 
or any part, share or interest therein nor, shall take a new partner without written 
consent of the Employer and no subletting shall relieve the Contractor from the full 
and entire responsibility of the contract or from active superintendence of the work 
during their progress. 
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32) PROTECTION OF WORKS AND PROPERTY 
The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the Punjab National Bank’s properties from injury or loss 

arising in connection with the contract. He/ She shall make good any such damage, 

injury, loss, except due to causes beyond his control and due to his fault or negligence. 

 

He/ She shall take adequate care and steps for protection of the adjacent properties. 

The contractor shall take all precautions for safety and protection of his temporary / 

permanent / contract employees/workers engaged on the works and shall comply with 

all applicable provisions of state/central Government and local bodies including all 

applicable safety laws and building codes to prevent accidents, or injuries to persons 

or property of about or adjacent to the place of work. 

 

The Contractor shall be responsible for all injury to the worker or workmen or persons, 

animals or things and for all damages to the project works, materials, equipment, 

structural and / or decorative part of property which may arise from the operations or 

neglect of himself or employees/workers whether such injury or damage arise from 

carelessness, accident or any other cause whatsoever in any way connected with the 

carrying out of this contract. 

 

The clause shall be held to include inter-alia any damage to buildings whether 

immediately adjacent or otherwise and any damage to roads, streets, foot paths or 

ways as well as damages caused to the buildings and the works forming the subject 

of this contract by rain, wind or other inclemency of the weather. 

 

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 

in this clause so as to deliver the whole of the contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damages to 

the property or third party. 

 

33) DAMAGE TO PERSONS AND PROPERTY 
 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, 
structural and / or decorative part of property which may arise from the operations or 
neglect of himself or employees whether such injury or damage arise from 
carelessness, accident or any other cause whatsoever in any way connected with the 
carrying out of this contract. 
 
The clause shall be held to include inter-alia any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot paths or 
ways as well as damages caused to the buildings and the works forming the subject 
of this contract by rain, wind or other inclemency of the weather. The Contractor shall 
indemnify the Employer and hold harmless in respect of all and any expenses arising 
from any such injury or damages to persons or property as aforesaid and also in 
respect of any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 
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The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 
in this clause so as to deliver the whole of the contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damages to 
the property or third party. 
 

34) INSURANCE 
Unless otherwise instructed the Contractor shall insure the works for all risk (include 
fire & third party) of the Contractor for 125% of the total tender value (against the sites 
allocated) in the joint names of the Punjab National Bank and the contractor (the name 
of Punjab National Bank placed first in the policy) and keep them insured until the 
virtual completion of the contract against any loss or damage of the material and of 
project. The insurance must be placed with a company approved by Punjab National 
Bank for such amount and for any further sum if called to do so by Punjab National 
Bank. The premiums of such further sum being allowed to the Contractor as an 
authorized extra. The Contractor shall deposit the policy and receipt of premium paid 
with Punjab National Bank within three (3) days from the date of issue of work order 
unless otherwise instructed. 
 
In default of the Contractor insuring as provided above, Punjab National Bank on its 
behalf may so insure and may deduct the premiums paid from any money due, or 
which may become due to the Contractor. The Contractor shall as soon as the claim 
under the policy is settled or the work reinstated by Insurance Company should they 
elect to do so, proceed with due diligence with the completion of the works in the same 
manner as though the fire has not occurred and in all respects under the conditions of 
the contract. The Contractor in case of rebuilding or reinstatement after fire shall be 
entitled to extension of time for completion, as the Employer may deem fit. 
 

35) ACCOUNTS RECEIPT & VOUCHERS 
The Contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection 
with the works under this contract. If the Contractor shall use materials less than what 
he is required under the contract, the value of the difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from his 
dues. The decision of the Employer shall be final and binding on the Contractor as to 
the amount of such materials. The Contractor is required to use for any work under 
this contract. 
 

36) MEASUREMENTS 
Before taking any measurement of any work the Site Engineer / Bank’s Representative 
or a subordinate deputed by him shall give reasonable notice to the Contractor. If the 
Contractor fails to attend at the measurements after such notice or fails to countersign 
or to record the difference within a week from the date of measurement in the manner 
required by the Site Engineer / Bank’s Representative then in any such event the 
measurements taken by the Site Engineer / Bank’s Representative or by the 
subordinate deputed by him as the case may be is final and binding on the Contractor 
and the Contractor shall have no right to dispute the same. 
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37) PAYMENTS 
All bills shall be prepared & submitted by the Contractor. The bills in proper forms must 
be duly accompanied by detailed measurements in support of the quantities of work 
done and must show deductions for all previous payments, retention money etc. The 
bill shall be checked at site by Site Engineer / Bank’s Representative who shall issue 
a certificate after due scrutiny of the Contractor’s bill which may be further verified by 
the Employer and the Contractor shall be entitled to payment thereof within the period 
of honouring certificates named in these documents, as per final verified amount by 
the Employer. Payments shall be made in accordance with Section-13 “Time Schedule 
of Completion”. In case of delay in payment after installation of system, an Adhoc 
advance of 75% of the billed amount /assessed work done may be paid on the request 
of the Contractor for the smooth progress of work at the sole discretions of the Bank. 
 
The amount as stated in an interim certificate shall be the total value of work properly 
executed less the amount to be retained by the Employer as retention Money vide 
clause 18 of these conditions and less installments previously paid under these 
conditions, provided that such certificate shall only include the value of said material 
and goods as and from such time as they are reasonably, properly and not prematurely 
brought to or placed adjacent to the work and then only if adequately protected against 
weather or other casualties. 
 
The Employer will deduct retention money as described in Clause 18 (iii) of these 
Conditions. The refund of retention money will be made as specified in the said clause. 
 
If the Employer had supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
Contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payment by way of advance against the 
final payments only and not as payments for work actually done and completed and 
shall not preclude the requirement of bad or unsound or imperfect or unskilled work to 
be removed and taken away and be reconstructed or re-erected or to be considered 
as an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim. Any interim payments shall not conclude 
determine or affect in any way the powers of the Employer under these conditions or 
any of them as to the final settlement and adjustment of the accounts or otherwise or 
in any other way to vary or affect the contract. The final bill shall be submitted by the 
Contractor within one month of the date fixed for completion of the work or of the date 
of certificate of virtual completion furnished by Employer and payment shall be made 
within 30 Days. 
 

38) FINAL PAYMENTS 
The period of Final Measurements will be one (1) Month from date of Completion. The 
final bill shall be accompanied by a certificate of completion from the Employer, 
payments of final bill shall be made after deduction of Retention Money as specified 
in clause 18 of these condition, which sum shall be refunded after the completion of 
the Defects liability period and rectification of defects to the entire satisfaction of the 
Employer. The acceptance of payments of the final bill by the Contractor would 
indicate that he would have no further claim in respect of the work executed. 
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39) VARIATION / DEVIATIONS 
The Contractor may when authorized and shall, when directed in writing by the 
Employer add or omit, or vary the works shown in the drawings or described in the 
specifications or included in the priced schedule of the quantities. The Contractor on 
his own accord shall make no addition omission or variation without such authorization 
or direction of the Employer. A verbal authorization of direction by the Employer shall 
when confirmed correctly by the Contractor in writing within 3 days shall be deemed 
to have been given in writing. 
 
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or 
additional works ordered by the Employer which he has executed during the preceding 
month. 
 
No interim claim for payment for any such work or expense, will be considered which 
has not been included in such a statement provided always that the Contractor shall 
be entitled after taking Employer’s sanction to authorize payment to be made for any 
such work or expense, notwithstanding the Contractor’s failure to comply with this 
condition. 
 
The rates for additional, altered substituted work shall be arrived at in accordance with 
the following rules:- 

i.The net rates or prices in the contract schedule shall determine the valuation of (the 
rates for) the extra work (items) where such extra work is of similar character and is 
executed under similar conditions as the work prices mentioned therein. 
 

ii.If the rates for the extra altered or substituted or (deviated) work are not provided for 
(available) in the schedule of quantities, they shall, to the extent possible be derived 
out of rate given in that schedule for similar or near similar items. For the purpose of 
such deviation, where necessary and when so directed, the Contractor shall furnish 
detailed analysis for the said similar or near similar items in the contract schedule. For 
such portions of the analysis, for the extra, altered or substituted (deviated) work for 
which prices cannot be abstracted from the corresponding analysis of rates for the 
said similar or near similar items in the contract schedule, market rates sustained by 
purchase bill / vouchers dependable printed price schedule of materials of different 
type shall be adopted, using factors and constant for quantum of materials, labour, 
T&P and sundries, from standard analysis of rates adopted by the CPWD, and adding 
15% towards profit & overheads and taxes and multiplied by (total quoted tendered 
amount divided by estimated cost put to tender). When called upon to do so, the 
Contractor shall submit the required purchase bills / vouchers. 
 

iii.In respect of contract which incorporates more than one schedule, the rate applicable 
in case (i) above if not provided for in the Schedule pertaining to the work in which the 
addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar 
items cannot be found in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, similar or near similar items from the other 
schedule shall be adopted. 
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iv.In the case of additional, altered substituted (deviated) for which rates cannot be 
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market prices, substantiated by purchase bills / vouchers using factors and constants 
for quantum of materials, labour, T&P and sundries from standard analysis of rates 
adopted by the CPWD and adding 15% towards profit & overheads and taxes and 
multiplied by (total quoted tendered amount divided by estimated cost put to tender). 
When called upon to do so the Contractors shall submit his purchase bills / vouchers 
to the Employer. 
 

v.The question as to what particular items, being similar or near similar to the additional, 
altered or substituted (deviated) work in the contract schedule are to be adopted for 
deviation of rates for the additional, altered for substituted deviated work and whether 
the said rates cannot be derived from similar or near similar items in the contract 
schedule shall be decided by the Employer and the same shall be binding on the 
Contractor. 
 

vi.In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting the 
principles enunciated, after scrutinizing the analysis any other papers furnished will 
allow such rates as he considers reasonable after obtaining Employer’s sanctions. 
 

vii.Where extra work is of such a nature that it cannot be properly measured or valued, 
the Contractor shall be allowed day work priced at the net rates stated in the tender or 
the priced schedule of quantities or if not so stated then in accordance with the 
minimum local day work rates and wage for the district notified by the concerned 
authority provided that in either case if required by the Employer, vouchers, muster 
rolls and other documents, required for proper verification of the labour employed and 
the materials deployed on the said work and the costs thereof be delivered to the Site 
Engineer / Bank’s Representative or his representative on or before the end of the 
week following that in which work has been executed. 
 

viii.The question as to whether extra work is of such nature that it cannot be properly 
measured or valued will be decided by the Employer. The margin to be allowed on 
actual costs to the Contractor towards profit and overhead shall be 15% and taxes and 
multiplied by (total quoted tendered amount divided by estimated cost put to tender). 
 

40) DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%  
The tender rates shall hold good for any increase in the tendered quantities up to 
variation of 25%. In case tender quantities of an individual item exceeds the deviation 
limit of 25% the rates for the excess quantities over and above the deviation limit shall 
be payable as per market rates analysis or quoted rates in tender, whichever is lower. 
The market rates analysis sustained by purchase vouchers / bill using constant only 
of materials, Labour, T&P etc. from all Indian Standard analysis of rates published by 
Delhi Analysis of Rates with 15% towards Contractors profit. & Overheads and taxes 
and multiplied by (total quoted tendered amount divided by estimated cost put to 
tender). 
 

41) SUBSTITUTION 
Should the Contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer in writing for any such substitution well in 
advance. Materials designated in this specification indefinitely by such terms as 
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“Equal” or “other approved” etc., specific approval of the Employer has to be obtained 
in writing. The rate of substitution item shall be calculated as per market rate analysis, 
sustained by purchase vouchers / bill using constant only of materials, labour, T&P 
etc. from all Indian Standard analysis of rates published by CPWD with 15% towards 
Contractors profit & Overheads and taxes and multiplied by (total quoted tendered 
amount divided by estimated cost put to tender). 
 

42) PREPARATION OF WORKS FOR USE ON COMPLETION 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies 
and defects put right. On completion of such inspection and Contractor shall inform 
the Employer that he has completed the work and it is ready for inspection.  
 
On completion, the Contractor shall clean all equipment. He will leave the entire 
installation neat and clean and ready for immediate use and to the satisfaction of the 
Bank. 
 

43) CLEARING SITE ON COMPLETION 
On completion of the works, the Contractor shall clear away and remove from the site 
all constructional plant, surplus materials, rubbish and temporary works of every kind 
and leave the whole of the site and the works clean and in a workman like condition 
to the satisfaction of the Employer. 
 

44) DEFECTS AFTER COMPLETION 
The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer for each site. The Contractor shall make good at 
his own cost and to the satisfaction of the Employer all defects, other faults which may 
appear within sixty (60) Months after completion of the work. In default, the Employer 
may employ and pay other persons to amend and make good such damages, losses 
and expenses consequent thereon or incidental thereto shall be made good and borne 
by the Contractor and such damages, losses and expenses shall be recoverable from 
him by the employer or may be deducted by the Employer, in lieu of such amending 
and making good by the Contractor, deduct from any money due to the Contractor a 
sum equivalent to the cost of amending such work and in the event of the amount 
retained being insufficient, recover that balance from the Contractor from the amount 
retained under clause no. 18 together with any expense the Employer may have 
incurred in connection therewith. 
 

45) CONCEALED WORK 
The Contractor shall give due notice to the Employer whenever any work is to be 
buried in the earth, concrete or in the bodies of walls or otherwise becoming 
inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such burial, in default whereof the same shall, at the option of the 
employer be either open up for measurement at the Contractor’s expense or no 
payment may be made for such materials. Should any dispute or difference arise after 
the execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Employer shall be accepted as correct 
and binding on the Contractor. 
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46) WATCH AND LIGHTING 
The Contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by Employer for the 
protection of the works or for the safety and convenience of those employed on the 
works or the public. 
 

47) CONTROL RECORDS 
The under noted record books at the site of work shall be maintained in addition to 
normal routine requirements by the Contractor at all times which shall be made 
accessible to the Employer as and when required by it: 
a. Work site order book. 
b. Instruction by Bank’s officers. 
c. Test registers of other materials / fittings fixtures equipment as stipulated in the 
tender. 
d. Register of drawings and working details. 
e. Log book of defects. 
f. Hindrances register giving details of commencement and removal of each 
hindrance. 
g. Dismantled materials account register. 
h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract. 
 
These registers are required to be signed by the Site Engineer / Bank’s 
Representative. 
 

48) SECURITY ARRANGEMENT 
The following arrangement shall be ensured by the Contractor: 

i.Proper arrangements to keep all records under lock and key. 
ii.Watch and ward and security of materials; and 
iii.Movement of material and stores, shall be through Bank gate pass only. 

When the work is completed to the satisfaction of the Employer and handed over to 
the Bank, the responsibility of proper security arrangement then shall rest with the 
Bank. 
 

49) HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 
All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by: 

i.The Contractor (only the relevant papers). 
ii.The Site Engineer / Bank’s Representative, and 
iii.Competent Authority in the Bank. 

 
The following inventories / statements shall be prepared: 

i.Inventory of all equipments; and 
ii.Information folders & test reports for installations and as built drawings. 

The Engineer on behalf of the Employer associated with this operation, shall be 
apprised of the importance to carry out periodic inspections (at two months interval) 
for defects not rectified or fresh ones that crop up and issuing notice for their 
rectification to the concerned Contractors and the final inspection just before the expiry 
of the defects liability period. 
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50) SAFETY CODES 
i) SCAFFOLDING 

a.Suitable scaffolds shall be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except in the case of short duration 
work which can be done "safely from ladders" when a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good 
quality wood or steel shall be provided and the ladder shall be given an inclination not 
steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 
 

b.Scaffolding or staging more than 4M, above the ground floor, swung or suspended 
from an overhead support or erected with stationery support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1M, above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 
 

c.Working platforms, gangways and stairway shall be so constructed that they do not 
sag unduly or unequally and if the height of the platform, gangway or stairway is more 
than 4m, above ground level or floor level, they shall be closely boarded and shall 
have adequate width and be suitably fenced as described in (ii) above. 
 

d.Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1M. 
 

e.Where ever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into the 
excavations. 
 

f.Safe means of access shall be provided to all working places. Every ladder shall be 
securely fixed. No portable single ladder shall be over 9M, in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up 
to and including 3M, in length for longer ladders this width shall be increased at least 
20 mm for each additional meter of length. 
 

g.A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the Engineer obtained prior to erection. 
 
ii) OTHER SAFETY MEASURES 

a.All personnel of the Contractor working within the site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses. 

b.Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 
 
iii) DEMOLITION/DISMANTLING 
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Before any demolition/dismantling work is commenced and also during the process of 
the work: 

a.No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

b.All practical steps shall be taken to prevent danger to persons employed from the risk 
of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 
 
iv) PERSONAL SAFETY EQUIPMENTS 
All necessary personal safety equipment as considered adequate by the Engineer 
including but not limited to the following should be kept available by the Contractor for 
the use of person/ workers employed/engaged on the site and maintained in a 
condition suitable for immediate use, and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

i.Those engaged in white washing and mixing or stacking or cement bags or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 

ii.Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

iii.The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 years are employed on the work of lead painting, the following precaution 
should be taken: 
a) No paint containing lead or lead products shall be used except in the form of 
paste or ready- made paint. 
b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 
c) Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided, to enable the working painters during the execution of work. 
 
When the work is done near any public place where there is risk of drowning all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 
 

51) RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
The work is liable to be technically audited by the Chief Technical Examiner of the 
Central Vigilance Commission, Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be 
carried out by the Contractor at his own cost and any deduction suggested by the CTE 
will be affected. 
 
The Employer shall have a right to cause a technical examination and audit of works 
and the final bills of the Contractor including all supporting vouchers, abstract etc. to 
be made at the time of payment of the final bill. If as a result of this examination or 
otherwise any sum is found to have been over paid in respect of any work done by the 
Contractor under the contract the Contractor shall be liable to return the amount of 
over payment and it shall be lawful for the Employer to recover the same from him 
from any sum or sums due to him and in any other manner legally permissible and if 
it is found that the Contractor was paid less than what was due to him under the 
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contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by the Employer. 
Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set 
off against any claim of the Employer of the payment of a sum of money arising out of 
or under any other contract made by the Contractor with Employer. 
 

52) IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances by the Employer and the decision of the Employer shall be binding on 
the Contractor. 
 

53) FORCE MAJEURE 
Any failure or delay by bidder or Bank in performance of its obligations, to the extent 
due to any failure or delay caused by fire, flood, earthquake or similar elements of 
nature, or acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, 
acts of governmental authorities or other events beyond the reasonable control of non-
performing Party, is not a default or a ground for termination.  
Such events may include, but are not restricted to, war or revolution and epidemics. If 
a force majeure situation arises, the Contractor shall notify within 2 days the Bank in 
writing of such condition and the cause thereof. Unless otherwise directed by the Bank 
in writing, the Contractor shall continue to perform its obligation under the contract to 
the extent possible mitigate the consequences of the force majeure event and make 
all necessary alternative arrangements to perform their obligations and accordingly , 
and shall seek all  alternative means of performance not prevented by the force 
majeure event. 
 
Provided further that in case of delay of Services, which shall be solely decided by the 
Bank, the Bank shall not be held liable for non-performance of its obligations under 
the Agreement and the Bank shall have the right to terminate this Agreement without 
giving any further notice to the Vendor. Further, Bank also reserves the right to assign 
the work to other Vendor without any consequences and claims at the risk and 
cost/responsibility of the contractor.  
 

54) SUSPENSIONS 
If the Contractor, except on account of any legal restraint upon the Employer 
preventing the continuance of the work, abandons, suspends work or in the opinion of 
the Employer, the Contractor neglects or fails to proceed with due diligence in the 
performance of his part of the contract, the Employer shall have the power to give 
notice in writing to the Contractor requiring the work be proceeded within a reasonable 
manner and with reasonable dispatch, such notices purport to be a notice under this 
clause. 
 
After such a notice is served upon the Contractor, , the Contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any plant 
or materials , and such an obligation shall  subsist from the date of such a notice being 
served until the notice  be complied with by the Contractor. If the Contractor fails s to 
comply with such a notice for a period of 7 (seven) days to proceed with the works as 
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therein prescribed, the Employer may proceed as provided in clause 59 (Termination 
of contract by Employer). 
 

55) DELINQUENCIES OF CONTRACTORS 
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of 
bidder or enlisted contract will attract disciplinary action in accordance with the clause 
57 mentioned herein below: 

i.Incorrect information about credentials, about his performance, equipment, resources, 
technical staff etc. 

ii.Non-submission of the fresh/ latest Income Tax Clearance certificate. 
iii.Irregular tendering practice. 
iv.Submission of tender containing for too many arithmetical errors and freak rates. 
v.Revocation of a tender without any valid reasons. 
vi.Tardiness in commencing work. 
vii.Poor organization at site & lack of his personal supervision. 
viii.Ignoring Employer’s Notices for replacement/ rectification of rejected materials, 

workmanship etc. 
ix.Violation of any of the important conditions of contract, i.e. site facilities, insurance, 

labour laws, ban on subletting etc. 
x.Lack of promptitude and co-operation in measurement of work and settlement of final 

account. 
xi.Non-submission of vouchers and proofs of purchase etc. 
xii.Tendency towards putting up - false and untenable claims. 
xiii.Tendency towards suspension of work for frivolous reasons. 
xiv.Bad treatment of labour. 
xv.Bad treatment of Sub-Contractors (piece workers) and un-business like dealing with 

suppliers of materials. 
xvi.Lack of co-operation with nominated Contractors or Employer’s Labour. 
xvii.Contractor becoming Bankrupt or insolvent. 
xviii.Contractor’s conviction by any court of law. 
xix.Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his contract. 
 
 

56) DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
The award of the under noted disciplinary action shall be considered: 

i.Placing of an embargo on the issue of tenders or temporary suspension from the 
Employer’s approved list. 

ii.Permanent ban on issue of tenders & removal from the Employer’s approved list. 
iii.Circulation of the Contractor name to other public Undertaking or Government 

Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work. 

iv.Debarment: 
a. In  case  MSE  bidder  refuses  to  take  up  the  contract/dishonour  the contract,  
that  MSE  contractor  /vendor  may  be  debarred  from  participating  in  the tenders  
for  next  six  months. Non MSE Bidders shall be debarred for a period of 2 years. 
b. False declarations will be in breach of the Code of Integrity under Rule 
175(1)(i)(h) of  the  General  Financial  Rules  for  which  a  bidder  or  its  successors  
can  be debarred for up to two years along with such other actions as may be 
permissible under law. 
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c. A bidder can also be debarred for any actions or omissions by the bidder which  
in  the  opinion  of  the  competent authority of Bank,  warrants debarment, for the 
reasons like supply of sub-standard  material,  non-supply  of  material,  abandonment  
of  works,  sub-standard  quality  of  works 
 

57) TERMINATION OF CONTRACT BY EMPLOYER 
In the following circumstances/ events, the contract shall be terminated by the 
Employer:- 

I.If the Contractor being a company goes into liquidation whether voluntary or 
compulsory; or 

II.Being a firm, stand dissolved; or 
III.If the official assignee in insolvency or receiver of the contractor in insolvency, 

repudiates the contract; or. 
IV.If receiver of the contractor’s firm appointed by the court shall be unable to, within 14 

days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the employer that he is able to carrying out and fulfill the contract and if so required 
by the employer to give reasonable security therefore. 

V.If the contractor: 
a) Suffers execution to be issued;  
b) Suffers any payment under this contract to be attached by or on behalf of and 
of the creditors of the Contractor; 
c) Assigns, charges or encumbers this contract or any payment due or which 
become due to the contractor hereunder 
d) Neglects or fails to observe and perform all or any of the acts, matters of things 
by this contract, to be observed and performed by the Contractor within three clear 
days after the notice shall have been given to the Contractor in manner hereinafter 
mentioned requiring the Contractor to observe or perform the same 
e) Uses improper materials or workmanship in carrying on the works 
f) In the opinion of the Employer does not exercise such due diligence and make 
such due progress as would enable the work to be completed within due time agreed 
upon, and fails to proceed to the satisfaction of the Employer after three clear days’ 
notice requiring the Contractor so to do shall have been given to the Contractor as 
hereinafter mentioned, 
g) Breaches  any of the conditions of the contract  in any of the abovesaid cases 
or otherwise; 
h) Any threat is perceived or observed on the security of Bank’s data / property 
out of any action by the staff deployed for monitoring / configuration etc., by service 
provider. 
 
The Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers 
of the Employer & the obligations & liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determined and as if the 
works subsequently executed had been executed by or on behalf of the contract 
(without thereby creating any trust in favour of the contractor). 
 
Further the Employer or his agent, or servant: 

i.may enter upon and take possession of the work and all plants, tools, scaffoldings, 
sheds, machinery, steam and other power utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property; 
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ii.may employ the same by means of his own servants and workmen in carrying on and 
completing the works; 

iii.by employing any other Contractors or other persons or person to complete the works 
and the Contractor shall not in any way interrupt or do any act, matter of thing to 
prevent or hinder such other Contractors or other persons or persons employed for 
completing and finishing or using the materials and plants for the works. 
 
When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials 
and plants, and should the Contractor fail to do so within a period of fourteen (14) days 
after receipt of the notice by him, the Employer may sell the same by public auction 
and shall give credit to the Contractor for the amount so released. 
 
Any expenses or losses incurred by the Employer in getting the works carried out by 
other Contractors shall be adjusted against the amount payable to the Contractor by 
way of selling his tools and plants, or due on account of work carried out by the 
Contractor prior to engaging other Contractors or against the Security Deposit. 
 

58) DISPUTES AND ARBITRATION:  
All disputes or differences, whatsoever, arising between the parties out of or in relation 
to the terms and conditions, meaning and operation or effect of this Agreement or 
breach thereof shall be settled amicably. 
 
In case they are not able to settle the disputes or differences between them amicably, 
the matter may be referred to a sole arbitrator mutually agreed upon after issue of at 
least thirty (30) days’ notice in writing to the other party clearly setting out there in the 
specific disputes and the same shall be settled by arbitration in accordance with the 
Indian Laws relating to arbitration, i.e. in accordance with the provision of the Indian 
Arbitration and Conciliation Act, 1996 and Rules and Regulations framed thereunder 
including all amendments up to date and the award made in pursuance thereof shall 
be binding on the parties. The matter may be referred to a sole arbitrator nominated 
by the Bank, who shall give a reasoned award and the award made in pursuance 
thereof shall be binding on the parties. 
 
The venue of arbitration shall be at Delhi. 
 
All arbitration proceeding shall be conducted in English and a daily English record of 
such proceeding shall be maintained. 
 
Any appeal against the arbitration award will be subject to the jurisdiction of courts at 
Delhi only.  
 
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such 
that the works/services cannot possibly be continued until the decision of the arbitrator 
or of the presiding arbitrator, as the case may be, is obtained. 
 
However during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the 
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Vendor which may also be adjusted by the Bank from the Performance Bank 
Guarantee, being treated as default so that the business of the Bank is not disrupted. 
 

59) EXCEPTED MATTERS FROM ARBITRATION 
If the dispute or difference pertains to the under noted matters (called excepted 
matters) the decision in writing of the Employer shall be final, conclusive and binding 
on the parties. 
a. Instructions given by the Employer; 
b. Transactions with local authorities.  
c. Proof of quality of materials. 
d. Assigning or under letting of the contract 
e. Certificate as to the causes of delay on the part of the Contractor and justifying 
extension of time. 
f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due 
diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 
 

60) OTHER TERMS & CONDITIONS: 
Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff 
of the bidder or any claim under the Workman’s Compensation Act. The bidder may 
obtain necessary insurance cover to meet any of the above contingencies.  
 
The Contractor and his staff shall abide by the regulations/requirements of Security 
Department and strictly follow the rules. Bank’s security staff will have the right to 
check, search or interrogate any of the Contractor’s staff while entering/ remain 
present/ leaving the Bank premises for security purposes.  
 
The bidder shall be responsible for any loss/damage to the materials and other assets 
of the Bank by his staff deployed for duty.  
 
The bidder shall also be wholly responsible for theft, burglary, fire or any other 
mischievous act and conduct done by their staff.  
 
NOTICES  

Notices as required by the agreement that shall be entered with the successful bidder 
shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by 
certified or registered mail with acknowledgement due on receipt. 
 

61) CLAUSES REGARDING BIDDERS FROM COUNTRIES SHARING LAND 
BORDER WITH INDIA 
 
i. Any bidder from a country which shares a land border with India will be eligible 
to bid in any procurement whether of goods, services (including consultancy services 
and non-consultancy services) or works (including turnkey projects) only if the bidder 
is registered with the Competent Authority. Further, any bidder (including bidder from 
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India) having specified Transfer of Technology (TOT) arrangement with an entity from 
a country which shares a land border with India, shall also require to be registered with 
the same competent authority.  
 
ii. "Bidder" (including the term 'tenderer', 'consultant' or 'service provider' in certain 
contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process.  
 
iii. "Bidder (or entity) from a country which shares a land border with India" for the 
purpose of this Order means: -  
a) An entity incorporated, established or registered in such a country; or  

b) A subsidiary of an entity incorporated, established or registered in such a 
country; or  
c) An entity substantially controlled through entities incorporated, established or 
registered in such a country; or  

d) An entity whose beneficial owner is situated in such a country; or  

e) An Indian (or other) agent of such an entity; or  

f) A natural person who is a citizen of such a country; or  

g) A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above  
 
iv. The beneficial owner for the purpose of (iii) above will be as under:  
 
a) In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has a controlling ownership interest or who exercises control through 
other means.  
Explanation: -  
i. "Controlling ownership interest" means ownership of or entitlement to more 
than twenty-five per cent. of shares or capital or profits of the company;  
ii. "Control" shall include the right to appoint majority of the directors or to control 
the management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements;  
 
b) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership;  
 
c) In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through one 
or more juridical person, has ownership of or entitlement to more than fifteen percent 
of the property or capital or profits of such association or body of individuals;  
 
d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing official;  
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e) In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership.  
 
v. An Agent is a person employed to do any act for another, or to represent 
another in dealings with third person.  
 
vi. The successful bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such contractor 
is registered with the Competent Authority.  
 
vii. The registration shall be valid at the time of submission of bid and at the time 
of acceptance of bid.  
 
viii. If the bidder was validly registered at the time of acceptance / placement of 
order, registration shall not be a relevant consideration during contract execution  
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11. SPECIAL CONDITIONS OF CONTRACT 
 

1) The bidder shall acquaint himself with the proposed site of work before quoting 
his rates. The contractor should note and bear in mind that the Bank shall bear no 
responsibility for the lack of acquaintance of site and other conditions or any information 
relating thereto or on their part. 

2) If for any reasons, any part of the site is not available temporarily for some time 
for part of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on 
this account. However, the contractor shall be allowed extension of time for completing 
the work as deemed fit by the competent authority. The contractor shall also not be 
entitled to any compensation for any loss suffered by him and revision in the rates quoted 
by him.  

a) On account of delay in commencing the work by the contractor.  

b) On account of reduction in the scope of work.  

c) On account of suspension of work or abandoned after award of work.  

3) The contractor shall provide, at his own cost instruments for weighing and 
measuring purpose at the site of work as may be necessary for execution of the work. 

4) The contractor shall construct a sample unit of different activities complete in all 
respect as per the directions of the Engineer-in-charge. This sample unit shall be got 
approved from the Engineer-in-charge before commencing the mass work.  

5) The contractor shall take care of all safety precautions pertaining to construction 
of work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas 
welding, use of hoist and construction machinery. Nothing extra shall be paid for 
scaffolding for any of the items of work unless specifically mentioned in the 
nomenclature. Contractor should quote rates accordingly. 

6) On account of security consideration, some restrictions may be imposed by the 
security staff on the working and/ movement of men and materials etc. The contractor 
shall be bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable.  

7) No hindrance / inconvenience shall be caused in the operation / working / 
movement of Bank personnel / customers / visitors and their vehicles due to the 
execution of the project / storage or placement of materials / debris / construction waste 
/ excavated materials by the contractor. Contractor shall at all times ensure safe and 
convenient access to building entry for Bank staff working in the building & take all 
precautions to ensure that Bank’s official work going on in the building is not hampered. 
The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. No hindrance shall be caused to traffic during the execution of the work.  

8) The contractor shall be responsible for the watch and ward of all materials brought 
by the contractor to site against pilferage and breakage during the period of installation 
and thereafter till the works are physically handed over to the Bank.  

9) The contractor shall take all preventive measures against any such damage 
caused by rain, snowfall, floods or any other natural calamity, whatsoever during the 
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execution of the work. The contractor shall be fully responsible for any damage to the 
owner’s property and to the work for which the payment has been advanced to him under 
the contract.  

10) The work will be carried out in the manner complying, in all respects, with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall 
be paid on this account.  

11) The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations and pay 
all fees and charges which may be liable.  

12) The contractor shall give due notices to Municipal, Police and/or other authorities 
that may be required under the law/rules under force in the area and obtain all requisite 
licenses for temporary obstructions / enclosures and pay all charges which may be 
leviable on account of his execution of work under the agreement. Nothing extra shall be 
payable on this account in any case whatsoever.  

13) All materials to be incorporated in the work shall be arranged by the contractor 
and shall be in accordance with the specifications laid down. Samples of all items are to 
be fabricated by the Contractor prior to taking up the mass production. The Contractor 
shall take prior written approval of the Bank before proceeding for mass production.  

14) The Contractor shall use materials bearing ISI/BIS Certification Mark unless 
otherwise specified or allowed in writing by the Engineer-in-Charge. Any material banned 
by the Bank shall not be used in the work.  

15) The contractor shall submit to the Engineer-in-charge samples of all materials for 
approval. Such samples of materials which affect aesthetics of the work shall also be got 
approved from the Engineer-in-charge of the project before procuring bulk supplies. 
These approved samples shall be preserved and retained in the custody of the Engineer-
in-charge as standards of materials till the completion of the work. The cost of such 
samples shall be borne by the Contractor and nothing shall be payable on this account 
over the Agreement rates.  

16) The contractor shall be required to get all the necessary mandatory and other 
tests as per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Engineer-in-charge. The testing charges and 
conveyance from the site shall be borne by the contractor.  

17) In case any material / work is found sub-standard the same shall be rejected by 
the Engineer-in-charge and the same shall be removed from the site of work within 48 
hours, failing which the same shall be got removed by the Engineer-in charge at the risk 
and cost of the contractor without giving any further notice and time. In order to ensure 
quality of work during its execution, the Engineer-in-charge may require samples for 
mandatory or routine testing of materials. All costs of these samples, their packaging, 
conveyance from the site to the testing laboratory and return, shall be borne by the 
contractor.  

18) Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the 
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test 
certificate or test certificate from approved testing laboratory to establish that the 
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materials procured by the contractor, satisfy the provisions of relevant ISI codes. The 
testing charges shall be borne by the contractor.  

19) The material required for testing shall be supplied free of charge by the contractor. 
The cost of tests shall be borne by the contractor.  

20) The work shall be executed and measured in metric system. The metric 
dimensions given in the schedule of quantities and drawing etc. shall be followed. (The 
dimension in FPS units wherever indicated are for guidance only) The figures in the 
drawings shall be followed.  

21) The contractor shall be responsible for completing the work and for satisfying all 
terms and conditions of the Contract without any extra payment over his quoted rates 
unless otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra work 
involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents.  

22) Subject to the nomenclature of the item as per schedule of quantities, the 
specification indicated in the tender documents, the rates quoted shall include cost of all 
materials including royalty and taxes if any, labour, sundry inputs, execution of work at 
all heights, levels, pattern and design for all leads, lifts and depths including overhead 
charges and contractor's profit. Nothing extra shall be paid on this account.  

23) The rate shall be inclusive of making design, pattern and execution of work as per 
Architectural drawings, at all levels and heights.  

24) Other agencies doing works related with this project will also simultaneously 
execute the works and the contractor shall afford necessary co-ordination for un-
hindered completion of these sub-works.  

25) The contractor shall give a satisfactory performance test of installations 
individually and as a whole to ensure their proper functioning before the work is finally 
declared and completed and accepted.  

26) The contractor shall continue to maintain watch and ward to safeguard the 
Owner's property in his possession until the same is formally handed over as per 
directions of the Engineer-in-charge. Nothing extra over agreement rates shall be paid 
on this account.  

27) All tools, plants and measuring or weighing equipment shall be arranged by the 
contractor himself and nothing extra shall be paid to the contractor on this account. 

28) The quantities of various items incorporated in the tender are approximate. 
However, the payments shall be made to the contractors on the basis of actual 
measurements taken at site.  

29) The contractor shall protect the adjoining buildings or works and the work under 
execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the contractor, 
the same shall be made good by the contractor at his own cost, to the entire satisfaction 
of Engineer-in charge. 

30) The contractor shall provide adequate lighting arrangements as approved by the 
Engineer in-charge for carrying out the work during night time, if so required and also 
provide all other facilities for the labour employed to carry out the work as per direction 
of Engineer in-Charge.  
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31) In order to achieve the targeted date of completion the contractor May have to 
work in multiple shifts, round the clock including public and gazetted holidays and nothing 
extra shall be paid on this account. However, the Contractor shall be liable for the 
compliance of all applicable labour laws at all the times. 

32) All materials, articles and workmanship shall be of respective best quality and kind 
for the class described in the schedule of quantities and specifications. All materials, so 
used in different items of work shall be subject to the approval of the Engineer-in-charge.  

33) The contractor shall be responsible for all statutory provisions and deductions 
towards ESI, PF or any other applicable Labour Laws, as the case May be or any other 
levies and taxes shall be borne by the contractors. The TDS or any other statutory 
levels/taxes incorporated from time to time shall be deducted progressively from the 
running account bills, as applicable at the time of payment. No claim in this regard shall 
be entertained.  

34) The contractor shall be responsible for payments of all statutory dues with respect 
to each of his personnel/employees engaged by him to render service under this 
Agreement with respect to each applicable/extant labour law, including, the Minimum 
Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act, 1965, 
The Employees’ State Insurance Act, 1948, The Payment of Gratuity Act, 1972, The 
Maternity Benefit Act, 1961, The Employees’ Provident Funds and Miscellaneous 
Provisions Act, 1952, etc. No dues/contributions under any labour legislations as 
applicable, remain payable by the Employer with respect to his personnel/employees, 
and the contractor shall produce all records to the Engineer-in-charge or any other 
statutory authority as and when called for. The Engineer- in-charge does not hold any 
responsibility on account of any lapses in this regard. The contractor shall submit an 
undertaking in this regard with each bill confirming payment of all dues of sub-contractors 
and all statutory wages to labour working under him/her/sub-contractor. 

35) No extension of time shall be granted to the contractor on account of rains or 
inclement weather conditions.  

36) For any clarification/ doubt, the Bank may organize regular meetings with 
Contractor. The contractor shall attend such meetings invariably as and when required.  

37) In respect of the work of other agencies, where the commencement or progress 
of such work of any other agency is dependent upon the completion of particular portions 
of the contractor's work or generally upon the contractor maintaining progress in 
accordance with the approved coordinated construction program, it shall be the 
responsibility of the Contractor to complete such portions and maintain such progress.  

38) The contractor shall have to do all drilling of holes and cutting of walls, chases or 
other elements of the building for the complete and proper installation of equipment by 
using electrically operated tools such as drills/ chases cutting machine etc. Manual 
drilling or chiseling or cutting shall be permitted on special request only. Prior permission 
for the same is to be obtained from the Bank. 

39) No chiseling or cutting or drilling of RCC columns, beams, girders and other 
principal structural members shall be done unless prior permission has been granted by 
the Engineer in charge in writing.  

40) All chases and openings made by the contractor for his pipe lines / cables shall 
be filled/ covered over with cement plaster in reasonable manner. Before rough 
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plastering on the pipe / cables surfaces the concealed pipes shall be secured to the wall 
by using proper supports/ clamps. 

41) The contractor will neither be allowed to construct labour hutments nor his 
workforce be allowed to stay.  

42)  All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-
charge will not be obliged to give any reason for such removal. Upon receiving 
instructions to vacate the space, the contractor shall immediately remove all his 
structures, materials, etc. from the sources and clear and clean-up the site to the 
satisfaction of the Engineer-in-charge.  

43) It shall be the responsibility of the Contractor to safeguard the site and ensure that 
no illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, 
the contractor shall vacate the land totally without any reservation.  

44) The security of workmen, materials, equipment stores etc. within the area allotted 
to the contractor shall be the responsibility of the contractor.  

45) The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account. 

46) The contractor shall arrange the required minimum plant and equipments at site 
for the execution of work. These may have to be increased depending on the requirement 
of the site.  

47) The quantities indicated are for guidance only. However, it may vary to any extent 
and the contractor should not have any financial or other implications for such variations. 
The Bank reserves to reduce the scope of work of any item if the contractor fails to deliver 
the works in time and the contractor shall not ask for any financial consideration for such 
deletion of scope of the work.  

48) The contractor shall take photographs of site prior to commencement of work, 
during construction and after completion of work as suggested and shall submit the 
photographs in soft and hard copies to Bank for which no extra payment will be made. 

49) Layout of works shall be got checked by Engineer-in -charge & only then further 
work shall be taken by after approval.  

50) All electrical works shall be got carried out through licensed Electrical Contractor 
having experience of similar work. Successful bidder to submit the details of licensed 
Electrical Contractor before start of Internal Electrification Work and same will be 
approved by Bank. The work shall be executed as per specifications and strictly in 
keeping with relevant IS code and rules and regulations of authorities. 

51) The work should be carried out as per latest CPWD specification and as per the 
standard engineering practice. All measurements shall be made as per CPWD norms. 

52) Site should be cleaned every day and all the unusable material/malba shall be 
removed from the site and unusable materials shall be stacked properly so that there is 
no hindrance for staff and public failing which bank will remove the same at their level 
and suitable amount shall be recovered from the contractor’s bill. 
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53) The contractor shall be required to maintain the coordination with the Building 
Maintenance Contractor, if required.  

54) No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank. 

55) The bidder shall visit the site and examine the rebate items and site conditions 
before quoting the rates.  

56) Dismantling & taking away includes the disposal of unserviceable material / malba 
to approved municipal yard. 

57) The Rebate items shall be the property of the contractor. Rates of rebate item 
shall be considered as negative while calculating the value of tender and the same are 
to be quoted in negative only. 

58) The Contractor shall comply with the provisions of Contract, Labour (Regulation 
& Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other 
Statutory Regulations (both Central and State) that may be enforced from time to time 
by the appropriate authorities. Bank shall not be held responsible for any penalty on 
failure of the any Labour Regulations. Bank shall have the power to inspect the Wage 
Register and for physical verification of salary paid to the staff with reference to any 
records of the Contractor and to insist the Contractor to comply with Laws. 

59) Contractor should obtain necessary permission that may be required for the 
purpose of this Contract from such authorities as may be prescribed by Law from time to 
time. 

60) Contractor or his authorized representative should visit the site frequently as 
required by the Bank and meet Bank’s Engineer with prior appointment for any 
clarifications and to receive instructions, take measurements, etc. at the site. 

61) The Contractor should arrange to issue photo identity card to his workers. 

62) Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed 
seriously and Bank will have the right to claim damages or levy fine and / or terminate 
the Contract forthwith, if necessary. 

63) In case of any default or failure on Contractor's part to comply with all / any one 
of the Terms/ Conditions, Bank reserves to itself the right to take necessary steps to 
remedy the situation including, inter-alia, the deduction of appropriate amount(s) from 
dues otherwise payable to Contractor and / or by taking recourse to appropriate recovery 
proceedings. 

64) Keeping the area clean and removal of debris: Contractor shall arrange to dispose 
off debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials 
and ensure that any rules / regulations laid down by Municipal Corporation or any other 
statutory body are not violated. The Contractor shall be responsible and answerable to 
any complaint arising out of improper disposal of waste material. Quoted rates shall 
involve the cost of same and no extra payment shall be made towards this account. 

65) It is mandatory to provide purchase voucher of the material where basic rates are 
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit 
purchase voucher/test certificate of any material. 
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66) BOQ nomenclature shall prevail over any drawing/detail. 

67) The specification for the entire work shall be in accordance with latest CPWD 
specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 

68) Bank shall provide water and power in premises for carrying out the work. 

 

  



E-Tender No: 2651 for Request For Proposal For Supply, Installation, Testing 
and Commissioning of Grid Connected Rooftop Solar System on Pan India 
Basis at Bank’s Premises. 

(Signature of Authorised Signatory) 
Page 63 of 107 

12. SCOPE OF WORK 
 

1) Scope of work covers in conducting feasibility study and Design, Supply, 
Installation & Commissioning of Grid Connected SPV Rooftop Plant under Net 
Metering as per the technical specification including warranty and maintenance for a 
period of 5 years from the date of handing over. 
2) The Successful bidder shall carry out the site surveys of the premises 
mentioned in the bid document as per the time schedule specified in the bid dcoument. 
Bank, may at it’s discretion, increase / decrease the number of premises and / or 
prioritise the premises for installation of Rooftop Solar subject to financial feasibility. 
Priority shall be given to sites with commercial connection. 
3) The successful bidder shall submit the feasibility reports in total for approval to 
Bank as per the time schedule mentioned. The reports shall be submitted in total and 
not in piecemeal manner. 
4) The feasibility report shall include the following: 

i.Report on solar insolation and shadow free area supported with satellite imagery 
(Google Maps, ISRO Bhuvan or similar services). 

ii.Report on generation potential based on solar insolation, area availability, technical 
specifications for the panels and inverters as per agreement, seasonal variations etc. 
The report must indicate the minimum guaranteed electricity generation from the 
proposed solar plant as per their estimation. However, Performance Ratio (PR) shall 
be more than 70%, Capacity Utilization Factor (CUF) should be more than 15% and 
minimum guaranteed generation should be 3.8 Units/kWp/Day (annual average) or 
superior. 

iii.Additional GI / MS Structure Requirements as per site conditions to maximise the solar 
output. 

iv.Report on Feasibility of net metering as per local Discom / Electricity Board norms and 
specific requirements thereof. 

v.Electrical and General Arrangement Layouts for the system being proposed at each 
site. The whole system shall be designed to withstand wind speeds of up to 180 KM 
per Hour and calculation sheets / report shall be provided for the same. The design 
shall be got certified by a Licenced Structural Engineer (preferably on the panel of the 
relevant local body / authority). The design shall be supported with calculation of 
weight of steel required along with standard weight charts / schedules.  
5) The successful bidder shall place the orders for material for various sites on 
receipt of approval from Bank. 
6) Wiring / Cabling upto Distribution Board from the SPV Rooftop system will be 
in the scope of the successful bidder(s). The laying of appropriate size armoured 
copper conductor XLPE cable up to LT Panel for every solar power plant installed shall 
be in the scope of the bidder. If multiple inverters are to be installed at site, their outputs 
shall be combined on to a single Panel / VTPN MCCB Distribution Board. The cable 
sizing shall be done to cater for the full capacity of RTS being installed. 
7) If during operations or usage within the warranty period, any component of the 
system performs unsatisfactorily, the installer shall replace the faulty components or 
carry out necessary repairs as per the warranty terms and conditions. The successful 
bidder shall provide supply spares free of cost for the maintenance of the offered items 
during the warranty period and nothing extra shall be paid in this regard. 
8) The Successful Bidder shall carry out preparation and submission of 
documentation/ drawings on behalf of Bank for necessary clearances, approvals, 
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certifications and inspections for successful commissioning of the project from local 
bodies / DisComs / Statutory bodies etc.  Necessary permissions/ approvals on behalf 
of Bank. Including pre-sanction for net metering / grid integration are to be obtained/ 
coordinated by the successful bidder, as required, during or before the execution/ 
completion of work. Nothing Extra will be paid in this regard. Necessary coordination 
with concerned agencies like DISCOMs, State Electricity Boards, Local Bodies, 
Statutory Bodies for getting necessary approvals on behalf of Bank, including getting 
net metering installed, shall be the responsibility of the successful bidder. However, 
the cost of statutory charges, security deposits, application fee and bi-directional 
meter, CT/PT shall be borne by Bank against production of original receipt. 
9) The successful bidder on completion of work shall submit the following 
documents for each site duly compiled as under: 

i. Testing and Commissioning cum Performance test report of the complete 
system duly acknowledged by representative of Bank.    
ii. The Invoice, technical details of modules, PCU, Battery etc. and copies of 
factory test reports. 
iii. Joint Inspection Report, Bill of Material and Abstract of Bill for the particular 
site. 
iv. Net Metering Work Completion & Synchronization reports. 
v. Installed system photographs. 
vi. Duly Dimensioned as built Layout Plans & drawings 
vii. Certificate of Electrical Installation by the Electrical Contractor. 
viii. Warranty certificates for the items installed. 
ix. Report for Minimum Guaranteed electricity generation for the particular site. 
x. Mounting Structure Stability Certificate from Licensed Structural Engineer 
Engineer (preferably on the panel of the relevant local body / authority) 

10) The following components shall be included in the scope of work of Grid Tied 
Solar Rooftop Photo Voltaic (SPV) power plant: 

i. Solar Photo Voltaic Module Array 
ii. Module Mounting Structure 
iii. Power Conditioning Unit (PCU). 
iv. Controls and Protections 
v. DC and AC interconnecting cables 
vi. Array Junction boxes 
vii. Electrical Distribution boards / Panels. 
viii. GI structure to mount the modules. 
ix. Lightening arrestors, earthing etc. 
x. Data logger and Monitoring System. 

11) Scope of Comprehensive Annual Maintenance. 
The successful bidder shall provide 5 year comprehensive annual maintenance from 
the date of completion of work. The comprehensive AMC shall cover the following 
services: 
 

i.Solar PV Modules 
a. Checking the voltage & current of the junction boxes  
b. Checking of photovoltaic modules cabling.  
c. Check the PV earthing. 
d. Cleaning of Solar PV System. 
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ii.Mounting Structure 
a. Verify tightness of clamps  nut with torque gun   
b. Check the every panel nut bolt tightness with use torque gun tools.  
c. Check the correct grounding connection of structure  
d. Check absence of oxidation points, initiation of oxidation  or lack of 
galvanization 

iii.Inverter Maintenance  
a. Check the inverter top cover alignment, fixing & tightness 
b. Check the inverter side AC & DC connection properness 
c. Check the inverter DC switch  
d. Check the Readings and check of error messages (if any). 
e. Inverter service- Fan cleaning, testing etc. 

iv.Junction Box & Panel 
a. Check the meter reading   
b. Check the all fixing elements of the protection panel  
c. Check all the ring terminals of the panel with proper tools 
d. Verification of the voltages in the panel, measuring each switch input and output 
voltages 

v.The above activities shall be carried out on quarterly basis. 
vi.The bidder shall ensure that either they have their own service centres in proximity to 

the installed locations or they shall tie up with service providers for providing 
maintenance and breakdown services. This shall in no manner absolve the bidder of 
their responsibility to maintain the system within the warranty period. 
 

12) Tentative Location/ Details of Buildings feasible for installation of Rooftop 
Solar Plants (RTS) 

S. No. Address District State Latitude  Longitude  

1 129 Bank House Civil Lines Bareilly Bareilly Uttar Pradesh 28.31629 79.439726 

2 
PNB NIWAS NP NO. 47/269-A, Garhi 
Bhadauria, Mauja Gopalpura, near 
Alkapuri Park, Agra 

Agra Uttar Pradesh 27.2032 77.980992 

3 
PNB House, Yamunapuram, M.G. Road, 
Bulandshahr 

Bulandshahr Uttar Pradesh 28.415954 77.828678 

4 
43/4855 Guru Nanak Nagar, Lal Kothi, 
Sarai Dewana, Satnarain Bazar, 
Kapurthala 

Kapurthala Punjab 31.381638 75.384907 

5 
Zonal Office Building, Ranjit Avenue, 
Back Side Vishal Mega Marrt, Amritsar 

Amritsar Punjab 31.655514 74.862697 

6 
PNB House Ghalla Malaa Chowk, 
Amritsar 

Amritsar Punjab 31.647223 74.884907 

7 
PNB Regional Office, Near Nehru 
Garden, Jalander 

Jalandhar Punjab 31.32524 75.579862 

8 
PNB Vanijya Bhawan Branch, Kankaria 
Road, Maninagar, Ahmedabad 

Ahmedabad Gujarat 23.011719 72.601409 

9 
C-23, Mangal Bhuwan, Ramdham 4, 
Kalawad Road, Rajkot 

Rajkot Gujarat 22.28267 70.770704 

10 
Plot no. 77, Sector-8, Approaching 
Tagore Road, Near TGB Jewellers 
Gandhidham 

Kachchh Gujarat 23.063899 70.13537 

11 
PNB Officers Flat no. 1 to 13, 5-Jagnath 
Plot, Near NAdwana Brahman Boarding, 
B/h Blue Club, Dr. Yagnik Road, Rajkot 

Rajkot Gujarat 22.291428 70.794792 

12 
Plot no. 20 RC, Scheme no. 134, Near By 
Pass Road, Indore 

Indore Madhya 
Pradesh 

22.7489 75.923913 

13 

Flat no. 102,103,202,203,302,303,402 & 
403, Block A-4, IDA Building, Scheme no. 
98, Sanwad Nagar, Near Navlakha 
Square Indore 

Indore Madhya 

Pradesh 
22.697749 75.880058 
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S. No. Address District State Latitude  Longitude  

14 
Plot no. 101-B, Sector III, Industrial Area 
Pithampur, Mhow-Neemuch Road, Dhar 

Dhar Madhya 

Pradesh 
22.635614 75.585176 

15 
PNB Circle Office , Arera Hills, Old Jail 
Road, Bhopal 

Bhopal Madhya 

Pradesh 
23.242303 77.42336 

16 ZO, Bhubaneswar(900300) Bhubaneswar Odisha 20.27328 85.829948 

17 SCO NO 70-71 Sector 17B Chandigarh Chandigarh Chandigarh 30.741361 76.786726 

18 HOUSE NO 51, Sector 2 Chandigarh Chandigarh Chandigarh 30.76158 76.793409 

19 
PLOT NO C-12 Urban Estate Panchkula 
Haryana 

Panchkula Haryana 30.706406 76.85314 

20 SCO 71 Sector 5 Panchkula Panchkula Haryana 30.700571 76.852989 

21 SCO NO 31-42 Sector 17 B Chandigarh Chandigarh Chandigarh 30.741371 76.786741 

22 
Khata No 242 Patti Rajputtam near Hotel 
Regency G T Road Under Nagar Nigam 
Panipat 

Panipat Haryana 29.38033 76.972784 

23 
Plot No 21 & 22 Sector 12 Urban Estate 
Karnal 

Karnal Haryana 29.696869 77.003517 

24 
Plot No 23 -24 Sector 12 Urban Estate 
Karnal 

Karnal Haryana 29.696867 77.003516 

25 Kuruppam Road, Trichur  Thrissur Kerala 10.520854 76.21255 

26 Palakkad  
Palakkad Kerala 10.772995 76.379285 

27 Panniyankara, Calicut (24 flats)  
Kozhikode Kerala 11.230248 75.794827 

28 Shatabdhi Bhavan, Calicut  
Kozhikode Kerala 11.26142 75.795689 

29 Sec IV, BHEL, Ranipur, Haridwar Haridwar Uttarkahand 29.94201 78.091587 

30 East of Kailash (309600)  South Delhi Delhi 28.559333 77.257108 

31 Green Park (015900)  
South Delhi Delhi 28.557712 77.20869 

32 Maharani Bagh (150900)  
South Delhi Delhi 28.573131 77.258294 

33 MCB (419600)  
Central Delhi Delhi 28.629678 77.226014 

34 Nairoji Nagar (061200)  
South Delhi Delhi 28.566069 77.199728 

35 
M.M. Ghosh Street, Patra  Bazar, 
Krishnagar, Nadia 

Nadia West Bengal 23.407923 88.492135 

36 
B-9/1 CA & 9/2 CA, Ghosh Para Road, 
Central Park, Near ITI More Kalyani, 
Nadia, WB ( Kalyani Branch Land) 

Kozhikode Kerala 22.968743 88.465132 

37 
PNB  Jalpaiguri Branch, Thana Road, 
Jalpaiguri  (Jalpaiguri Branch BLDG) 

Kozhikode Kerala 26.525124 88.725947 

38 
PNB Coochbehar Branch-II, SUNITY 
ROAD, Ward No. 19, Coochbehar 
(Coochbehar Branch BLDG) 

Cooch Behar West Bengal 26.322561 89.443615 

39 

Plot No. 100(P) & 101(P) David Hare UBI 
Residential Complex, Durgapur, Paschim 
Bardhaman West Bengal (David Hare 
Qtrs BLDG) 

Purba 
Bardhaman 

West Bengal 23.557635 87.304929 

40 
Plot No 100, PNB Residential Complex 
Durgapur, Paschim Bardhaman, WB (30 
Staff Qtrs Steel Plant B Zone Durgapur) 

Purba 
Bardhaman 

West Bengal 23.558239 87.304493 

41 

PNB COKE OVEN BRANCH , Plot of Dr. 
Bidhan Chandra Roy Avenue & Cinema 
Hall Road, Durgapur Paschim 
Bardhaman, WB (Coke Oven BLDG) 

Purba 
Bardhaman 

West Bengal 23.501967 87.307614 

42 

Staff Quarters, Mamra Housing Complex, 
Subhash Pally Road Bidhannagar, 
Durgapur, Paschim Bardhaman, WB ( 
Mamra Staff Qtrs Land) 

Purba 
Bardhaman 

West Bengal 23.524295 87.321831 

43 

J.L. No 65 & 63 Beside Durgapur Steel 
Plant Main Administrative Building 
Complex, Durgapur, Paschom 
Bardhaman, WB (DSP Durgapur BLDG) 

Purba 
Bardhaman 

West Bengal 23.562118 87.250069 

44 

PNB Bidhan Nagar Branch & Staff 
Quarters, Sahid Sukumar Banerjee 
Sarani and Yuri Gagarin Path, Bank 
colony more, Durgapur, Pascim 

Purba 
Bardhaman 

West Bengal 23.515539 87.355045 
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S. No. Address District State Latitude  Longitude  

Bardhaman, WB (BIDHAN NAGAR 
DURGAPUR, BLDG) 

45 

Dag No 64 Patta No 05 Near Sohum Mall 
H S Road T Junction Rehawari Ward 
Dibrugarh (Dibrugarh Branch Land) (CO- 
Dibrugarh) 

Dibrugarh Assam 27.479458 94.904772 

46 

(Branch Office  Electronic City eUNI) Plot 
no. 100, Sy. no. 11, Konappana Agrahara 
Village, Electronic City Phase 1, Begur 
Hobli, Bangalore 

Bangalore Karnataka 12.845289 77.662448 

47 

(MCC & RAM Bangalore ) Site no. 100, 
(old no. 1-A), PNB Building, P.I.D. no. 91-
83-100, Mosque Road, Frazer Town, 
Bangalore 

Bangalore Karnataka 12.996293 77.61397 

48 
PLOT NO 129 OBC HOUSE CIVIL 
LINES JAIPUR 

Jaipur Rajastahan 26.906288 75.780986 

49 
PNB NEAR UMRAIN PANCHAYAT 
SAMITI UMRAIN ALWAR  

Alawar Rajastahan 27.499842 76.559988 

50 
PNB RAJENDRA NAGAR BHARATPUR 
RAJASTHAN 

Bharatpur Rajastahan 27.213167 77.502091 

51 
PNB DHOOLKOT BRANCH DHOLPUR 
RAJASTHAN 

Dhaulpur Rajastahan 26.699805 77.894416 

52 
PUSP PUNJ OFFICERS RESIDENCE 
JAWAHAR NAGAR BHARATPUR 
RAJASTHAN 

Bharatpur Rajastahan 27.203868 77.501776 

53 
TOWER 2 NEHRU PLACE TONK ROAD 
JAIPUR 

Jaipur Rajastahan 26.894258 75.813999 

54 
PLOT NO 19 NEW GRAIN MANDI 
SCHEME AERODRAME CIRCLE KOTA 
(BO: KOTA IE) 

Kota Rajastahan 25.168335 75.852342 

55 
FLATS AT SHUBHAM COMPLEX 
BHAGAT KI KOTI EXTENSION 
SCHEME JODHPUR 

Jodhpur Rajastahan 26.236668 73.013338 

56 
MEERA MARG JAWAHAR NAGAR SRI 
GANGANAGAR 

Ganganagar Rajastahan 29.917022 73.887205 

57 
PLOT 02, F-07, SADBHAWNANAGAR, 
SRI GANGANAGAR 

Ganganagar Rajastahan 29.890336 73.862126 

58 
Plot no P-38 Bangur Avenue Lake Town 
Krishnapore Kolkata (Bangur Avenue 10 
flats) 

North Twenty 
Four 
Parganas 

West Bengal 22.60746 88.411384 

59 18A and 18B Brabourne road Kolkata 
South 24 
Parganas 

West Bengal 22.575308 88.351942 

60 
Kolkata Branch Premises no 4 NC Dutta 
Sarani Hare Street Kolkata (Kolkata 
branch Land & Bldg) 

South 24 
Parganas 

West Bengal 22.577705 88.348212 

61 
Rajpur Jl no. 55 near Rabindra Bhawan 
Rajpur Sonarpur South 24 Parganas 
(Rajpur Central Records Land & Bldg) 

South 24 
Parganas 

West Bengal 22.422983 88.411803 

62 
Premises no 73E Purna Das Road near 
Triangular park Kolkata (UBI house land 
& building) 

South 24 
Parganas 

West Bengal 22.518006 88.358676 

63 ZO, Ludhiana Building Ludhiana Punjab 30.8856 75.7868 

64 BO: Chaura Bazar, Ludhiana 
Ludhiana Punjab 30.917898 75.855497 

65 BO: IBB/LCB, Ludhiana 
 Ludhiana Punjab 30.896308 75.867066 

66 CO, Bathinda building 
Bathinda Punjab 30.194198 74.955706 

67 
646, Urban Estate, Phase 1, Bathinda 

Bathinda Punjab 
30.196912 74.959152 

68 BO: Ropar and flats 
Rupnagar Punjab 30.96037 76.532565 

69 BO: Nangal Township 
Rupnagar Punjab 31.390586 76.37269 

70 BO: Chowk Purani Kotwali, Patiala 
Patiala  Punjab 30.326 76.402655 

71 BO: A. Tank, Patiala 
Patiala  Punjab 30.325199 76.401105 
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S. No. Address District State Latitude  Longitude  

72 Two Resi. Kothis at Patiala 
Patiala  Punjab 30.316884 76.378426 

73 ZTC, (Under Renovation) 
Ludhiana Punjab 30.896308 75.867066 

74 
House no. B-37, J park, Mahanagar 
Extension, Ward- Chandganj, Lucknow 

Lucknow Uttar Pradesh 26.881714 80.951596 

75 
Property no. 14, Purdilpur, Bank Road, 
Tappa Kashba, Gorakhpur 

Gorakhpur Uttar Pradesh 26.753388 83.366575 

76 
24, Mahatma Gandhi Marg, Hazratganj, 
Lucknow 

Lucknow Uttar Pradesh 26.850329 80.941577 

77 
Plot no. TC-56-V, Vibhuti Khand-II, 
Gomati Nagar, Lucknow 

Lucknow Uttar Pradesh 26.867839 81.001601 

78 
Plot no. 4, Punj Vihar, Vibhuti Khand, 
Gomti Nagar, Lucknow 

Lucknow Uttar Pradesh 26.859308 81.012336 

79 

House no. 3, Plot no. 411, Riverside 
Apartments, Dr. Baij Nath Road, New 
Hyderabad, Ward- Colvin College, 
Lucknow 

Lucknow Uttar Pradesh 26.863748 80.952082 

80 
House No. A-207 Defence Colony 
Mawana Road Meerut 

Meerut Uttar Pradesh 29.011239 77.742046 

81 
Ramganga Vihar Phase-2 HIG-6 
flats,14,15,16,17,18,19  Moradabad 

Moradabad Uttar Pradesh 28.872679 78.752534 

82 
Ramganga Vihar Phase-2 MIG- 
16,17,18,19 Moradabad 

Moradabad Uttar Pradesh 28.875548 78.749995 

83 
Ramganga Vihar Phase-2 HIG-23,24,25 
Moradabad 

Moradabad Uttar Pradesh 28.876112 78.749162 

84 
PNB House, Plot no. 59, New Cadastral 
Survey no. 1531 of Fort Division, Sir 
Phirozshah Mehta Road, Fort, Mumbai 

Mumbai Maharastra 18.934121 72.835621 

85 

CTS no. 917/20+20A, Sub Plot no.-1, 
Final Plot no. 299/22, Opp. Hotel Roopali, 
Fergusson College Road (F C Road), 
Shivajinagar, pune 

Pune Maharastra 18.519963 73.84106 

86 
Plot no. C-9, G Block, Pragati Tower, 
Bandra Kurla Complex, Bandra East, 
Mumbai 

Mumbai Maharastra 19.060011 72.862381 

87 
Wing A, B & B-1, Kingway, S.V. Patel 
Marg, Near Kasturchand Park, Nagpur 

Nagpur Maharastra 21.15412 79.086023 

88 
Unit no. G-17 G-18 F-17 F-18 , 
Lokmanya Tilak Market, Plot no. 08, 
Sector-01, Vashi, Thane, Navi Mumbai 

Thane Maharastra 19.070806 72.997275 

89 
PNB Ojhar Branch, Hindustan 
Aeronautics Ltd. Campus, Sector no. G-
6, HAL Township, Ojhar, Nashik 

Nashik Maharastra 20.107707 73.94681 

90 
25, Sir P.M. Road, Survey no. 
5142,2/232, S. no. 8949, CS no. 648 & 
649, Fort, Mumbai 

Mumbai 
Suburban 

Maharastra 18.934296 72.833346 

91 
Plot no. 22, Near Hinjewadi Police 
Station, Rajiv Gandhi Infotech Park, 
Hinjewadi, Pune 

Pune Maharastra 18.586592 73.736644 

92 Silverline Apartment, residential building. 
Mumbai Maharastra 19.120643 72.885626 

93 Residential cum office building Charkop 
Mumbai Maharastra 19.215549 72.832021 

94 Bank's owned STC building at Belapur 
Thane Maharastra 19.016971 73.04179 

95 BO: Seepz, SEEPZ 
Mumbai Maharastra 19.12433 72.872763 

96 
Residential building, OBC House, Malad 
(East) 

Mumbai Maharastra 19.17554 72.854849 

97 
Residential building, GTB House, Malad 
(East) 

Mumbai Maharastra 19.175503 72.855147 

98 
Residential building, OBC Ashiana, 
Malad (East) 

Mumbai Maharastra 19.175382 72.855107 

99 

IP situated in 449(N), Plot no. 
612/11560/11566 Ward no. 22, Near 
Kotwali Thana Gaya, Krishna Prakash 
Road, Gaya. 

Gaya. Bihar 24.796446 85.00875 
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S. No. Address District State Latitude  Longitude  

100 
Darri Korba NTPC Colony Jamanipali 
Korba 

Korba Chhattisgarh 22.412665 82.668301 

101 
Plot no. B/16 City Centre Sector 4 Bokaro 
Jharkhand 

Bokaro Jharkhand 23.666502 86.143217 

102 
BS city Sector 5 (Res. Premisesw) 
Bokaro 

Bokaro Jharkhand 23.6677 86.168 

103 
Plot 05 Indira Place Civic Center Bank 
Area Ward no 57 Bhillai Durg 

Durg Chhattisgarh 21.183942 81.345037 

104 
Plot 05, Sector 6, b, market, Bhillai, Durg 
Chattisgarh  

Durg  Chhattisgarh 21.197852 81.346512 

105 
Plot NO. 20A, ApHASE-III, Industrial 
Area, Sansarpur Terrace, Dist- Kangra 

Kangra Himachal 
Pradesh 

31.928303 75.923281 

106 
Premises No 28/93, Birhana Road 
Kanpur 

Kanpur Uttar Pradesh 26.46269 80.354552 

107 
1st and 2nd Floor, Nichibagh Shopping 
cum Office Complexes Development 
Scheme Mohalla- Aash Bhairo, Nichibagh 

Varanasi Uttar Pradesh 25.315458 83.01131 
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13. TIME SCHEDULE FOR COMPLETION & STAGEWISE PAYMENT 
The time schedule for completion of  works shall be as under: 

S.No. Activity Time Schedule Payment 

Eligibility 

Stage-wise 

Liquidated 

Damages 

1 Carrying out 

survey of the sites 

as per list 

provided. 

Locations shall be 

allocated by Bank. 

20 days from start 

of work 

As per amount 

quoted. 

0.50%  of  the  

contract  

amount  shown  

in  the  tender  

per week  

subject  to  

maximum 5% 

of the initial 

contracted sum 

2 Submission of 

design basis 

report complete 

with all details for 

all the sites 

(preparation of 

reports to be 

carried out in 

parallel to the 

survey). The 

report must be 

complete with 

feasibility report 

including sharing 

of structure details 

as per scope of 

work. 

30 days from start 

of work 

3 Placing orders for 

major equipment, 

viz. Panels, 

Inverters, Cables 

etc. 

7 days from 

receipt of approval 

on the DBR from 

Bank 

NA 0.50%  of  the  

contract  

amount  shown  

in  the  tender  

per week  

subject  to  

maximum 7.5% 

of the initial 

contracted sum 

(any liquidated 

damages 

applied till 

4 Completion of 

installation of 

Solar PV systems 

at all sites 

complete with 

application for net 

75 days from 

receipt of approval 

on the DBR from 

Bank as under: 

a) Pro Rata 

Installation of 25% 

of the approved 

80% of the 

amount 

against pro-

rata installation 

& 

commissioning 

(site wise) as 
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metering 

submitted. 

DBR capacity – 

30 days from 

approval of DBR 

b) Pro Rata 

Installation of 50% 

of the approved 

DBR Capacity – 

45 days from 

approval of DBR 

c) Pro Rata 

Installation of 75% 

of the approved 

DBR Capacity – 

60 Days from 

approval of DBR 

d) 100 % of the 

approved DBR 

capacity – 75 

days from 

approval of DBR 

per quoted 

rates 

previous 

stages shall be 

adjusted) 

5 Energisation of net 

metering, 

activation of data 

logger, handing 

over credentials 

for web portal to 

Bank, handing 

over documents 

etc. 

90 days from the 

receipt of approval 

on the DBR from 

Bank 

100% of the 

amount 

against 

installation & 

Commissioning 

(site wise) as 

per quoted 

rates after 

adjusting any 

previous 

payments 

made. 

 Total 120 Days   
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14. TECHNICAL SPECIFICATIONS 

1) SOLAR PHOTOVOLTAIC MODULES 

a.  Type  Monofacial, Mono Crystalline silicon, Half Cut, 

PERC type (144 Half Cut Cells) 

b.  Country of Origin  Made in India with minimum 50% Local content. 

Class-I Local Content Certificate for Modules to 

be submitted duly signed and stamped by the 

Module OEM. 

c.  Module  Power Rating at 

STC (standard test 

conditions) 

>= 545 Watt Peak 

d.  Module Power Rating at 

NOCT (Nominal Operating 

Cell Temperature) 

>= 403 Watt Peak 

e.  Module Efficiency  >= 21%  

f.  Warranty Panel output (Wp) capacity to be >=90% at the 

end of 12 years and >=80% of at the end of 25 

years.  

g.  Module frame  Anodised Aluminium 

h.  Termination  Thermo-plastic Junction box or connector of Min 

IP 65 rating, UV resistant  

i.  Superstrate High transmittance Anti Reflective Glass, min 

3.2 mm thickness 

j.  Weight Under 30 Kg 

k.  Identification tag  for each 

solar module  

Shall be provided inside the module and must 

be able to withstand environmental conditions 

and last the lifetime of the solar module.  

l.  Identification  tag 

data  

Name of the manufacturer with logo  

Month and year of manufacture  

Model No 

Module serial number 

m.  Power output rating  To be given for standard test conditions (STC). 

I- V curve of the each module shall be 

submitted.  
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n.  Salt Mist Protection IS/IEC 61701 

o.  Compliance  with 

standards and codes  

IEC 61215 / IS 14286 IEC 61730 Part 1 and 2 

p.  Test Reports / Certificates BIS Certificates for abovementioned standards 

and type test reports from MNRE/NABL 

accredited labs 

Note: Bank reserves the right to visit the manufacturing facilities of the manufacturer 

and get the factory testing of Solar Module carried out if so desired by Bank and the 

bidder shall coordinate the visit and testing activity at no extra cost to the Bank. 
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2) SOLAR INVERTER / POWER CONDITIONING UNIT 

a.  Total output power (AC)  Nearest Higher Rating as per installation at site 

b.  Country of Origin  Made in India with minimum 50% Local content. 

Class-I Local Content Certificate for Inverters to 

be submitted duly signed and stamped by the 

Inverter OEM. 

c.  Maximum  power point 

(MPPT)   

Integrated in the PCU/inverter to maximize 

energy drawn from the array 

d.  Number of  independent 

MPPT inputs  

Optional  

e.  Operation AC voltage   For up to 5 kWp - Single phase 230V  

 For  above  5 kWp upto 50KW/63KVA –
Three  phase 415 V four wire 

 Grid Voltage Tolerance +- 15% 

f.  Operating Frequency 

range  

50 Hz  +- 5% 

g.  Nominal frequency  50 Hz  

h.  Power factor of the 

inverter  

>0.98 at nominal power  

i.  Total harmonic distortion  Less than 3%  

j.  Inverter Output Pure Sine Wave 

k.  Built-in Protection  AC high / low voltage; AC high /low frequency  

l.  Anti-islanding protection  As per IS 16169 / IEC 62116 

m.  Operating  ambient  

temperature range  

-1 oC to +55 oC  

n.  Humidity  0 – 100% Rh  

o.  Inverter efficiency  >=98% (for three phase inverter) / >=97.50% 

(for single phase inverter) 

p.  Inverter weighted 

efficiency (Euro 

Efficiency)  

>=97%  

q.  Protection degree  IP 65  

r.  Communication interface  RS 485 / RS 232 / RJ45 / GSM Sim Based 
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s.  Safety compliance  IS 16221 / IEC 62109 

t.  Environmental Testing  IS/IEC 60068 

u.  Efficiency Measurement 

Procedure  

IS/IEC 61683  

v.  Cooling  Natural Cooling / Fan Cooling 

w.  Display type  LCD for data display. LCD /LED for status 

display  

x.  Display  parameters  to  

include  

Output  power(W),  cumulative energy (Wh),   

DC voltage (V), DC current  (A),    

AC  voltage  (V),  AC frequency  (Hz),   AC  

current  (A), cumulative hours of operation 

(h).  

y.  Warranty 5 years or greater comprehensive warranty 

z.  Test Reports / Certificates BIS Certificates for abovementioned standards 

and type test reports from MNRE/NABL 

accredited labs 

Note: Bidder to submit documents for various models up to 50 KW capacity along 

with bid documents. 

Bank reserves the right to visit the manufacturing facilities of the manufacturer and get 

the factory testing of Solar Inverter carried out if so desired by Bank and the bidder 

shall coordinate the visit and testing activity at no extra cost to the Bank. 
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3) SOLAR PV MOUNTING STRUCTURE   
The PV modules shall be mounted on fixed metallic structures having adequate 

strength and as per specifications given below which can withstand the load of the 

modules and high wind velocities. The array structure will be made of pre galvanized 

sheet steel of size not less than 50mm x 50mm x 6mm size/Aluminium (L-angle – 

50mm x 50mm x 5mm, U-channel – 33mm x 30mm x 33mm x 3mm). The support 

structure shall be hot dip galvanized steel or aluminium. 

Mounting Structure shall be constructed as under 

a.  Wind velocity  

withstanding 

capacity  

180 km / hour   

The designs have been certified by a Licenced 
Structural Engineer (preferably on the panel of the 
relevant local body / authority) in this regard and 
submit wind loading calculation sheet and structural 
design to Bank. Suitable fastening arrangement to 
secure the installation against the specific wind speed 
shall be done. Design stage structural stability 
certificate to be provided. 

b.  Mounting structure 

construction (with 

clear height below 

modules up to 1.8 

meters) 

Pre galvanized sheet steel with a minimum 
galvanization thickness of 80 microns and the 
structural patterns shall be made before galvanizing. 
The mounting structure steel shall be as per latest IS 
2062: 1992 and galvanization of the mounting 
structure shall be in compliance of latest IS 4759. 
Design stage structural stability certificate to be 
provided. 

c.  Bolts, nuts, panel  

mounting clamps, 

fasteners  (with 

spring washers)  

Stainless steel SS 304  

d.  Mounting 

arrangement for 

metal sheet roofs  

Mounting directly on the sheet metal, ensuring stability 
and wind withstanding capacity or penetrating the 
sheet metal and fixing to the sub-structure, ensuring 
that the roof remains water proof and ensuring stability 
and wind withstanding capacity.  

e.  Mounting 

arrangement for 

elevated structures 

(with clear height 

below modules 

greater than1.8 

meters)  

For installations where a minimum clear height of 1.8 

meters is to be maintained between the surface and 

modules a separate elevated mounting structure shall 

be erected for direct mounting of Solar Module. 

The Elevated structure shall be constructed out of Mild 

Steel Square hollow sections (minimum size 50x50x5 

mm, selection to be made as per wind loading and site 

conditions. Design to be got approved before 

fabrication). The surface shall be finished with 2 coats 
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of red oxide primer and one coat of synthetic enamel 

paint (black colour). 

The elevated structure has to be securely anchored to 

the supporting surface. 

For ground installation 1:2:4 (or higher grade) 

Concrete foundations of appropriate weight and depth 

for elevated structures shall be mounted directly on the 

ground. The spacing in the structure shall be designed 

for using the structure as car parking. 

For surfaces with water proofing, concrete ballasts / 

weights made from made of 1:2:4 (or higher grade) 

Concrete shall be used to hold down the solar panels 

as per design wind loading. Care shall be taken so as 

to not damage the waterproofing. 

For installation on RCC Surface, MS base plate of min 

6 mm thickness shall be used at each leg of the 

structure and shall be bolted with anchor bolts of 

appropriate strength. 

f.  Mounting 

arrangement for 

ground installations  

With ballast made of 1:2:4 (or higher grade) Concrete; 

assuring enough ground clearance to prevent damage 

of the module through water, animals and other 

environmental factors.  

g.  Mounting 

arrangement   for 

RCC-flat roofs 

Installation RCC-flat 

roofs Installation 

In order to avoid any damage to waterproofing, 

suitable ballast made out of concrete shall be prepared 

to secure the structure at the bottom made of 1:2:4 

concrete. The structures shall be designed for simple 

mechanical on-site installation. There shall be no 

requirement of welding or complex machinery at the 

installation site. 

h.  Minimum  distance 
between roof edge 
and mounting  

structure  

0.5m  

i.  Access for panel 

cleaning and 

maintenance  

All solar panels must be accessible from the top for 

cleaning and from the bottom for access  to  the  

module- junction box.  

j.  Panel tilt angle  North – south orientation with a fixed tilt angle of  27-

30  degrees(depending on location), south facing. 

However, to accommodate more capacity the angle 
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inclination may be reduced until the plant meets the 

specified performance ratio requirements.  

 

Note:  

1. The cost of mounting structure complete with all accessories, hardware, 

ballasts, foundations etc. with clear height below modules up to 1.8 meters shall be 

included in the cost of Grid Connected Rooftop Solar System as per Item no 2 in 

Schedule of Quantities. The clear height shall be measured from lower edge of the 

modules. 

2. The Structural Stability Certificate of the “As Built” Mounting Structure by a 

Licenced Structural Engineer (preferably on the panel of the relevant local body / 

authority) shall be submitted with the final handing over documents. 
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4) DATA LOGGER & REMOTE MONITORING 
Data Logging Provision for solar plant shall be provided with time and date stamped 

system data logs for analysis. Metering and Instrumentation for display of systems 

parameters and status indicators is to be provided along with the system. 

An integrated Pyranometer / Solar cell based irradiation sensor (along with calibration 

certificate) shall be provided, with the sensor mounted in the plane of the array with 

it’s output integrated with data logging system.  

Temperature probes for recording the Solar panel temperature and/or ambient 

temperature to be provided complete with readouts integrated with the data logging 

system. 

The following parameters should be accessible via the operating interface display in 

real time separately for solar power plant:  

 AC Voltage.  

 AC Output current. 

 Output Power 

 Power factor.  

 DC Input Voltage.  

 DC Input Current.  

 Time Active.  

 Time disabled.  

 Time Idle.  

 Power and Units Generated (KWh) 

 Protective function limits (Viz-AC Over voltage, AC Under voltage, Over 

frequency, Under frequency ground fault, PV starting voltage, PV stopping voltage).   

All major parameters should be available on the logger and read on the digital front 

panel at any time. The logging facility (the current values, previous values for up to a 

month and the average values) should be made available via access to a web portal 

with downloadable reports indicating the above parameters. 

PV array energy production: 

Digital Energy Meters to log the actual value of AC/ DC voltage, Current & Energy 

generated by the PV system provided. Energy meter along with CT/PT should be of 

0.5 accuracy class. Computerized DC String/Array monitoring and AC output 

monitoring shall be provided as part of the inverter and/or string/array combiner box 

or separately. String and array DC Voltage, Current and Power, Inverter AC output 

voltage and current (All 3 phases and lines), AC power (Active, Reactive and 

Apparent), Power Factor and AC energy (All 3 phases and cumulative) and frequency 

shall be monitored. 

Remote Server and Software for centralized Internet monitoring system shall be also 

provided for download and analysis of cumulative data of all the plants and the data 
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of the solar radiation and temperature monitoring system. Ambient / Solar PV module 

back surface temperature shall be also monitored on continuous basis. Simultaneous 

monitoring of DC and AC electrical voltage, current, power, energy and other data of 

the plant for correlation with solar and environment data shall be provided. 

Separate IDs for monitoring of all the sites shall be generated by the bidder for the 

portal. Various sites under the control of a single administrative office may be clubbed 

together for monitoring if so desired by Bank. 

The Monitoring system should be able to generate consolidated reports regarding the 

parameters specified in numerical as well as graphical user interface mode. The data 

shall be available for a minimum period of two years for download and review. 

The connectivity to the data logger shall be provided via 4g/5g GSM sim provided SIM 

recharge for the 5-year period along with requisite data card. 
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5) METERING AND POWER CONSUMPTION: 
 
a. The bidirectional electronic energy meter as per the statutory requirements of 
DISCOMs / Electricity Board shall be installed for the measurement of import/Export 
of energy (getting statutory requirements and installation of bi-directional meter is 
installer scope with free of cost). 
b. Solar meter to be installed to measure the solar generation as per CERC 
guidelines. 
c. The bidder must take approval/NOC from the Concerned DISCOM for the 
connectivity, technical feasibility, and synchronization of SPV plant with distribution 
network and copy submit to Bank before commissioning of SPV plant. 
d. Inverter should comply with anti-islanding norms of IERC. 
e. Regarding the generated power consumption, priority need to give for internal 
consumption first and thereafter any excess power can be exported to grid. Decisions 
of appropriate authority like DISCOM, state regulator may be followed. 
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6) PROTECTIONS: 
 
The system should be provided with all necessary protections like Earthing, Lightning, 
Surge Protection, Grid islanding and Switchgear as follows: 
 
LIGHTNING PROTECTION: 
 
The SPV power plants shall be provided with lightning & overvoltage protection. The 
entire space occupying the SPV array shall be suitably protected against Lightning by 
deploying required number of Lightning Arrestors. 
 
Lightning protection should be provided as per IS / IEC 62305 standard. Necessary 
concrete foundation to be provided for holding Lightening conductor considering the 
wind speed. It should be earthed through 20x3 GI flat from pit with proper insulation. 
Height of Lightening conductor from array structure should be min 4 meter. 
 
SURGE PROTECTION: 
Internal surge protection shall consist of three MOV type surge-arrestors connected 
from +ve and –ve terminals to earth (via Y arrangement)/ SPD (type II). SPD should 
be provided in AC and DC side of solar PV system. It should have protection voltage 
of 2.5kv and nominal discharge current of 5kA (8/20) micro sec. SPD earthing 
terminals should be connected to earthing system. 
 
EARTHING PROTECTION: 
a. Each array structure of the PV yard should be grounded/ earthed properly as 
per IS: 3043- 1987. In addition the lighting arrester/masts should also be earthed 
inside the array field. Earth Resistance shall be tested in presence of the 
representative of Bank as and when required after earthing by calibrated earth tester. 
PCU, ACDB and DCDB should also be earthed properly. 
 
b. Earth resistance shall not be more than 2 ohms. It shall be ensured that all the 
earthing points are bonded together to make them at the same potential using UV 
stabilised single core flexible copper cables. 
 
c. Chemical Earthing shall be carried separately as under: 
 i. Lightning Arrestors 
 ii. PCU / Inverter Earth 
 iii. Solar Array Body Earth 
 iv. DC ground Earth. 
The number of earth pits shall be as per site requirements. Earth pits shall be 
Maintenance free chemical filled earthing copper electrode 80mm x 3000mm including  
accessories  &  grounding  back  fill  compound  providing  masonry enclosure  with  
cover  plate  locking  arrangement  complete  as required (Earth Resistance should be 
less than 2 Ohm) 
 
Grid Islanding:   

 GRID ISLANDING: In the event of a power failure on the electric grid, it is 

required that any independent power-producing inverters attached to the grid turn off 

in a short period of time. 
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 A manual disconnection Single Phase / Three Phase MCB / MCCB besides 

automatic disconnection to grid would have to be provided at utility end to isolate the 

grid connection by the to carry out any maintenance. This arrangement shall be 

provided with lockable enclosure. 

Switchgear Protection 

 The AC output of the solar grid inverter shall be connected to the building’s 

electrical system after the Discom service connection meter and main switch on the 

load side. The solar grid inverter output shall be connected to a dedicated module in 

the Main Distribution Board / Electrical Panel of the building. It shall not be connected 

to a nearby load. 

 In case a single Solar Inverter is installed at site, an MCB / MCCB of suitable 

capacity shall be provided in a weatherproof enclosure at the output of solar inverter. 

Inverters of capacity up to 10 KW shall be provided with MCB protection and inverters 

higher than 10 KW shall be provided with MCCB protection. 

 In case multiple solar inverters are installed at site, their outputs shall be 

collected in a suitable VTPN MCCB distribution board and thereafter connected to the 

Main Distribution Board / Electrical Panel of the building. 

 The cables from the array strings to the solar grid inverters shall be provided 

with DC MCB protection. MCBs shall have a voltage rating and current rating as 

required and shall be mounted in thermoplastic IP 65 enclosures with transparent 

covers with DIN rail mounts  
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7) CABLES: 
Cables of appropriate size to be used in the system shall have the following 
characteristics:  
a) Shall meet IEC 60227/IS 694, IEC 60502/IS1554 standards Temp. Range:  –
10 oC to +80 oC, Voltage rating 660/1000V  
b) For the DC cabling, Solar cables with multi stranded copper conductors XLPE 
or XLPO insulated and sheathed with the voltage rating of 1000 V DC or higher UV 
stabilised single core flexible copper cables shall be used. Multi-core cables shall not 
be used.   
c) For the AC cabling, XLPE insulated and PVC sheathed single or multi-core 
flexible copper cables shall be used. Outdoor AC cables shall have a UV-stabilised 
outer sheath  
d) The total voltage drop on the cable segments from the solar PV modules to the 
solar grid inverter shall not exceed 1.0%.   
e) The total voltage drop on the cable segments from the solar grid inverter to the 
building distribution board shall not exceed 2.0%  
f) The DC cables from the SPV module array shall run through a UV-stabilised 
PVC conduit pipe of adequate diameter with a minimum wall thickness of 1.5mm or 
through a High Density Poly Ethylene (HDPE) conduit. The conduits shall not run 
across the path way of the terrace. Flexible corrugated PVC conduits shall not be 
used.   
g) Cables and wires used for the interconnection of solar PV modules shall be 
provided with solar PV connectors (MC4) and couplers.   
h) All cables and conduit pipes shall be clamped to the rooftop, walls and ceilings 
with thermo-plastic clamps at intervals not exceeding 50 cm. The minimum DC cable 
size shall be 4.0 mm2 copper. The minimum AC cable size shall be 4.0 mm2 copper 
with size selected as per current and distance. In three phase systems, the size of the 
neutral wire shall be equal to the size of the phase wires. The following colour coding 
shall be used for cable wires:  
i) DC positive: red  (the outer PVC sheath can be black with a red line marking)   
j) DC negative: black   
k) AC single phase: Phase: red; neutral: black  Earth: Green 
l) AC three phase: Phases: red, yellow, blue; neutral: black Earth wires: Green   
m) Cables and conduits that have to pass through walls or ceilings shall be taken 
through a PVC pipe sleeve.   
n) Cable conductors shall be terminated with tinned copper thimbles to prevent 
fraying and breaking of individual wire strands. The termination of the DC and AC 
cables at the Solar Grid Inverter shall be done as per instructions of the manufacturer, 
which in most cases will include the use of special connectors.   
o) Cable lugs and end –ferrules for all cable conductor and wire terminations shall 
be crimped with crimping pliers and end-ferrule pliers  
p) All cable ties shall be UV resistant.  
q) The Cable should be so selected that it should be compatible up to the life of 
the solar PV panels i.e. 25years  
r) The ratings given are approximate. Bidder to indicate size and length as per 
system design requirement. All the cables required for the plant provided by the bidder. 
Any change in cabling sizes if desired by the bidder/approved after citing appropriate 
reasons. All cable schedules/layout drawings approved prior to installation. 
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15. LIST OF PREFERRED MAKE OF MATERIAL 
 

The material of standard quality from the following preferred makes is to be used. In 
case it is established that the brands specified below are not available in the market, 
contractor shall submit alternative proposal for the approval of Bank. 
 

S.No.  Item Preferred Make 

i. Solar Module Waaree, Adani (Mundra Solar), Vikram, Renewsys. 

ii. Solar Inverter Waaree, Ksolare, UTL,  Sungrow. 

iii. DC & AC Cables Havells, Polycab, Finolex, KEI 

iv. DC & AC Switchgear 
and protection devices 

L&T, ABB, Siemens, Schneider, Legrand, Hager 

v. String Combiner Robotina/Trinity Touch/Hensel/Cape Electric, AKG 
or Equivalent BIS approved 

vi. Weather Monitoring 
station Pyranometer 

Kipp & Zonen or Equivalent 

vii. Energy Meter Secure/L&T or Equivalent 

viii. CT/PT Automatic Electric/Crompton/Kappa 

ix. Connectors MC4 or Equivalent 

x. Surge protection (SPD) Legrand/Hager/L&T/Siemens/Schneider/ABB 

xi. Solar Charge Controller Morningstar/ Schneider/ Blue Sky/ Genasun/ 
Midnite Solar/Outback Power/ Magnum Energy or 
Equivalent 

xii. Maintenance free 
Chemical Earthing 

Universal Alltec/ Ashlok/ JMV/ERICO/DEHN 

xiii. Mild Steel for mounting 
structure 

Jindal (Hissar)/ SAIL / Tata 

xiv. GI for mounting 
structure 

Jindal (Hissar)/ SAIL / Tata 

xv. Primer and Enamel 
Paint 

Berger/Asian Paints/Nerolac/Dulux 

NOTE:- 
1. In case of unavailability of any material of specific make an equivalent make 
can be used only after a written approval of the Bank. The preference of make/ 
brand of the material listed above will be decided by the Bank. The make/ brand 
of any item will be as mentioned in the drawings issued by the Bank. 
 
2. The contractor shall submit the make and model of items proposed for 
installation at site. A written approval of these make and models shall be sought 
prior to commencement of any work. Bank reserve the right to enquire the 
genuineness of any material used at site directly from the manufacturer/ dealer. 
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16. ANNEXURES & UNDERTAKINGS. 
 

Annexure-I: UNDERTAKING FOR LOCAL CONTENT FROM BIDDER 
(To be submitted on bidder’s letter head) 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

 

Reg: Self - Certification regarding the local content.  

We hereby certify that the local content percentage (%) in the Goods, Works and 
Services offered across India by M/s _______________________________ having 
registered office in India at ______________________________ against Tender No: 
___________________ floated by Punjab National Bank for “Request For Proposal 
For Supply, Installation, Testing and Commissioning of Grid Connected Rooftop 
Solar System on Pan India Basis at Bank’s Premises” is in line with definition of 
minimum local content as prescribed for Class-I local supplier as per DPIIT vide OM 
P-45021/2/2017-PP (BE-II) dated 16.09.2020 issued the Public Procurement 
(Preference to Make in India) Order 2017-revision.  

M/s ________________________________________ is Class-I local supplier and 
local content percentage is ______ %. 

We also hereby confirm that in line with the mandate of Ministry of New & Renewable 
Energy (MNRE) Order No 283/22/2019-GRID SOLAR dated 23rd Sep 2020 for the 
Public Procurement (Preference to Make in India) & any amendments thereof, to 
provide for Purchase Preference (linked with local content) in respect of Renewable 
Energy (RE) Sector: 

a) The procurement of Solar Modules for the subject tender will be done from Class I 
Local suppliers only. The percentage of Local content in the procurement of mentioned 
Solar Modules is______ %. 

b) The procurement of Solar Inverters for the subject tender will be done from Class I 
Local suppliers only. The percentage of Local content in the procurement of mentioned 
Solar Inverters is______ %. 

 

Dated this day of _______________2024. 
Signature of Authorised Signatory ________________ 
In the capacity of / Designation _________________________ 
Duly authorized to sign tenders for and on behalf of________________________ 
(IN CAPITALS)  
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Annexure-II: UNDERTAKING FOR LOCAL CONTENT FROM SOLAR MODULE 
OEM 
(To be submitted solar module OEM’s letter head) 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

 

Reg: Self - Certification regarding the local content.  

We hereby certify that the local content percentage (%) in the Solar Modules offered 
across India by M/s _______________________________ having registered office in 
India at 
_________________________________________________________________ 
against Tender No: ___________________ floated by Punjab National Bank for 
“Request For Proposal For Supply, Installation, Testing and Commissioning of 
Grid Connected Rooftop Solar System on Pan India Basis at Bank’s Premises” 
is in line with definition of minimum local content as prescribed for Class-I local supplier 
as per DPIIT vide OM P-45021/2/2017-PP (BE-II) dated 16.09.2020 issued the Public 
Procurement (Preference to Make in India) Order 2017-revision.  

  

M/s ________________________________________ is Class-I local supplier and 
local content percentage is ______ %. 

 

Dated this day of _______________2024. 

 

Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ 

(IN CAPITALS) 

Note: The above certificate shall be signed by authorised signatory from the Solar 
Module Original Equipment Manufacturer. Board resolution in favour of authorised 
signatory to be provided along with the bid. 
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Annexure-III: UNDERTAKING FOR LOCAL CONTENT FROM SOLAR INVERTER 
OEM 
(To be submitted on Inver OEM’s letter head) 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

 

Reg: Self - Certification regarding the local content.  

We hereby certify that the local content percentage (%) in the Solar Inverters / Power 
Conditioning Units offered across India by M/s _______________________________ 
having registered office in India at 
_________________________________________________________________ 
against Tender No: ___________________ floated by Punjab National Bank for 
“Request For Proposal For Supply, Installation, Testing and Commissioning of 
Grid Connected Rooftop Solar System on Pan India Basis at Bank’s Premises” 
is in line with definition of minimum local content as prescribed for Class-I local supplier 
as per DPIIT vide OM P-45021/2/2017-PP (BE-II) dated 16.09.2020 issued the Public 
Procurement (Preference to Make in India) Order 2017-revision.  

  

M/s ________________________________________ is Class-I local supplier and 
local content percentage is ______ %. 

 

Dated this day of _______________2024. 

 

Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ 

(IN CAPITALS) 

Note: The above certificate shall be signed by authorised signatory from the Solar 
Inverter Original Equipment Manufacturer. Board resolution in favour of authorised 
signatory to be provided along with the bid. 
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Annexure-IV: UNDERTAKING FOR NON-BLACKLISTING / DEBARRING AND 
BACK TO BACK WORKS 
(on stamp paper of Rs.100/-) 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

 

Reg: Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India 
Basis at Bank’s Premises.  

I/We am/are Participating the E tender for “Request For Proposal For Supply, 
Installation, Testing and Commissioning of Grid Connected Rooftop Solar 
System on Pan India Basis at Bank’s Premises”.  

I/We hereby Undertake as under :-  

" I/We have not been black-listed/ barred by any office of Bank, Department of 
Financial Services, Govt. of India, any Department / Agency under Ministry of New 
and Renewable Energy (MNRE) or regulators like RBI, SEBI, IRDA etc. and my 
company does not feature in the debarment list on Central Public Procurement Portal 
(CPPP) maintained by Department of Expenditure, Ministry of Finance Government 
Agency.   

“I/ We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another agency on back to back basis. 

Further that, if such a violation comes to the notice of the Bank, then I/we shall be 
debarred for bidding in PNB in future forever. Also, if such violation comes to the notice 
of the Bank before date of start of work, the Bank shall be at liberty to forfeit the entire 
amount of Earnest Money Deposit. 

 

Dated this day of _______________2024. 

 

 

Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ 
(IN CAPITALS)  
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Annexure-V: BIDDERS INFORMATION 
1. Name: 

 

2. Constitution (Proprietorship / Partnership/ Limited etc.): 

 

3. Address for correspondence: 

 

4. Names & Addresses of the Partners/ Directors if applicable: 

 

5. Name of Contact Person(s) with their Mobile Numbers: 

 

6. Office Telephone, Fax, e-mail: 

 

7. PAN No.: 

 

8. GST Details:   GSTIN/ARN – 

  State Code –  

  HSN/SAC Codes – 

 

9. Escalation Matrix. 

 

10.  Payment Details (A/c Number and IFS Code) 

 

11.  Details of Authorised Signatory: 

Note: The document authorising the signatory to submit the bid to be provided with 
the bid. 

 

Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ (IN 
CAPITALS)  
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Annexure-VI: BIDDER’S FINANCIAL INFORMATION 
 
Name:  
Constitution:  
Address: 
 
  
Names & Addresses of the Proprietor / Partners / Directors if applicable: 
 
Contact Person(s)           ______________________________________________ 
 
Telephone, Fax, e-mail     __________________________________________ 
 
Number of years of experience _______________________ 
 
Please give brief financial particulars of your firm for the last three accounting years 
along with the volume of business handled. 
 
(The information will be kept confidential) 

Year (Last 3nos. of FY) 2020-21 2021-22 2022-23 

Total Turnover ( Value in in ₹)    

ITR (Y/ N)    

 
 
Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ 

(IN CAPITALS) 
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Annexure-VII: PROFORMA FOR PERFORMANCE STATEMENT 
 

 
NAME OF BID      

 

Sr. 
No 

Name of 
Organization 

Duration 
of 

Contract 

Contract 
Amount 

Date 
of 

Order 

Contact 
Person 

and 
Telephone 

no. 

Completion Certificate 
Attached (Yes / No)* 

       

 
 
Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ 

(IN CAPITALS) 

         
NOTE: 

 Bidder to provide relevant certificates from the above mentioned organizations. 

 The name and address of the organization along with key persons, their 
designation, telephone no. and email address should be provided. 

* Satisfactory completion and performance certificate from the principal employer / 
client for satisfactory execution of similar work as defined in eligibility criteria.  
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Annexure-VIII: COMPLIANCE STATEMENT: 
Please note that any deviations mentioned elsewhere in the bid will not be considered 
and evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted 
in proper format as per Tender Document. 

 

Compliance Description Compliance (Yes/No) 

Terms and 
Conditions 

We hereby undertake and agree to abide by 
all the terms and conditions including all 
annexure, corrigendum(s) etc. stipulated by 
the Bank in this Bid Document. (Any deviation 
may result in disqualification of bids). 

 

 

 

Signature of Authorised Signatory ________________ 

In the capacity of / Designation _________________________ 

Duly authorized to sign tenders for and on behalf of________________________ 
(IN CAPITALS) 
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Annexure-IX: UNDERTAKING FOR PROCUREMENT FROM COUNTRY 
SHARING LAND BORDER WITH INDIA 
(To be submitted in bidder’s letter head) 

(Designation, Name of Office along with  
Complete address to be inserted here) 

 

Reg: Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis 
at Bank’s Premises 

 
 
"l have read the clause regarding restrictions on procurement from a bidder of a 
country which shares a land border with India and on sub-contracting to contractors 
from such countries; I certify that I am not from such a country or, if from such a 
country, have been registered with the Competent Authority and will not sub-contract 
any work to a contractor from such countries unless such contractor is registered with 
the Competent Authority. I hereby certify that I fulfill all requirements in this regard and 
is eligible to be considered. [Where applicable, evidence of valid registration by the 
Competent Authority shall be attached.]' 
 
Dated this day of _______________2024. 

 

 

Name of Authorised Signatory___________________ 

Sign and Stamp of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign tenders for and on behalf of________________________ (IN 
CAPITALS) 
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Annexure-X: INTEGRITY PACT 
 
To, 
 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

 
Sub: Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis at 
Bank’s Premises 
 
 
Dear Sir, 
I/We acknowledge that PNB is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/ bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/ We will sign the enclosed integrity Agreement, which is an integral part 
of tender documents, failing which I/ We will stand disqualified from the tendering 
process. I/ We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the 
NIT. 
 
I/ We confirm acceptance and compliance with the Integrity Agreement in letter and 
spirit and further agree that execution of the said Integrity Agreement shall be separate 
and distinct from the main contract, which will come into existence when tender/bid is 
finally accepted by PNB. 
 
I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be 
in the line with the enclosed Integrity Agreement. 
 
I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity 
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/ bidder and reject the tender/ bid in 
accordance with terms and conditions of the tender/bid. 
 
 
Name of Authorised Signatory___________________ 

Sign and Stamp of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign tenders for and on behalf of________________________ (IN 
CAPITALS) 
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Pre Contract Integrity Pact  

 
 

Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its 
Head Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred 
to as “The Principal”, which expression shall mean and include unless the context 
otherwise requires, its successors in office and assigns of the First Part. 

And 
M/s.                       having its registered office at                    hereinafter referred to 
as “The Bidder/ Contractor”, expression shall mean and include unless the context 
otherwise requires, successors and permitted assigns of the Second part. 
 

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s 
for……………………………………………………….. The Principal values full 
compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/ transparency in its relations with its Bidder(s) and/or 
Contractor(s). 
 
In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs) who will monitor the tender process and the execution of the contract 
for compliance with the principles mentioned above. 
 

Section 1- Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 
 
a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, provide 
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 
 
c. The Principal will exclude from the process all known prejudiced person. 
 
(2) If the Principal obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in 
this regard, the Principal will inform the Chief Vigilance Officer and in addition can 
initiate disciplinary actions. 
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Section 2- Commitments of the Bidder(s)/ Contractor(s) 

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures 
necessary to prevent corruption during any stage of bid process/ contract. The 
Bidder(s)/ Contractor(s) commit themselves to observe the following principles during 
participation in the tender process and during the contract execution. 
 
a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or 
firm, offer promise or give to any of the Principal’s employees involved in the tender 
process or the execution of the contract or to any third person any material or the other 
benefit which he/ she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution 
of the contract. 
 
b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or 
non-submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 
 
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes 
of competition or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans., 
technical proposal and business details, including information contained or transmitted 
electronically. 
 
d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and 
address of the Agents/representatives in India, if any, similarly the Bidder(s)/ 
Contractor(s) of Indian Nationality shall furnish the name and address of the foreign 
principals, if any. Further details as mentioned in the “Guidelines on Indian Agents of 
Foreign Suppliers” shall be disclosed by the Bidder(s)/ Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to the Indian agent/ representative 
have to be in Indian Rupees only. 
 
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and 
all payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 
 
f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their decision in the 
matter.  
 
(2). The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 

Section 3- Disqualification from tender process and exclusion from future 

contracts. 

If the Bidder(s)/ Contractor(s) before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to 
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put their reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/ Contractor(s) from the tender process or take action as per the procedure 
mentioned in the “Guidelines on Banning of business dealings”. 
 

Section 4- Compensation for Damages 

(1). If the Principal has disqualified the Bidder(s) from the tender process prior to 
the award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to earnest Money Deposit/ Bid Security. 
 
(2). If the Principal has terminated the contract according to Section 3, or the 
Principal is entitled to terminate the contract according to Section 3, the Principal shall 
be entitled to demand and recover from the Contractor liquidated damages of the 
contract value or the amount equivalent to Performance Bank Guarantee/ Initial 
Security Deposit.  

 
Section 5- Previous transgression 
 

(1) The Bidder declares that no previous transgression occurred in the last three 
years immediate before signing of this integrity pact with any other Company in any 
country conforming to the anti-corruption approach or with any Public Sector 
Enterprises or central/ state government department in India that could justify his 
exclusion from the tender process. 
 
(2). If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process or action can be taken as per the procedure mentioned in” 
Guidelines on Banning of business dealing”. 
 

Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility 
of the adoption of integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one 
with all Bidders and Contractors. 
 
(3) The Principal will disqualify from the tender process all the Bidders who do not 
sign this Pact or violate its provisions. 
 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor (s) 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, 
or of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive 
suspicion in this regard, the Principal will inform the same to the Chief Vigilance 
Officer. 
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Section 8- Independent External Monitor 

(1) The Principal appoints competent and credible Independent External Monitor 
for this Pact after approval by Central Vigilance Commission. The task of the Monitor 
is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under the agreement.  
 
Sh. Madhusudan Prasad,  IAS (Retd.) and Sh. Ajay Kumar Sharma (IDES-Retd.) 
have been appointed as Independent External Monitors (IEMs) by our Bank. Their e-
mail addresses are as under:  
 

Sl. Name of IEM  e-mail Mob. No. 

1. Sh. Madhusudan Prasad,  IAS 
(Retd.) 

mprasad23@gmail.com 9717585556 

2. Sh. Ajay Kumar Sharma 
(IDES-Retd.) 

aajayced@gmail.com 9990699002 

 
(Note to Bidders: the above persons are not to be contacted for generic tender 
related queries, as the queries must be directed to contact details mentioned in 
Notice Inviting Tender) 
 
(2) The Monitor is not subject to instructions by the representatives of the parties 
and performs his/ her functions neutrally and independently. The Monitor would have 
access to all Contract documents, whenever required. It will be obligatory for him/her 
to treat the information and documents of the Bidders/ Contractors as confidential. 
He/she reports to the Managing Director and CEO, Punjab National Bank. 
 
(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access 
without restriction to all project documentation of the Principal including that provided 
by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the Monitor,     
upon his/ her request and demonstration of a valid interest, unrestricted and 
unconditional access to their project documentation. The same is applicable to Sub-
contractor. 
 
(4) The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The 
Monitor has also signed declarations on “Non-Disclosure of Confidential Information” 
and of “Absence of Conflict of Interest”. In case of any conflict of interest arising at a 
later date, the IEM shall inform MD & CEO, Punjab National Bank and recues himself/ 
herself from that case.] 
 
(5) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and Contractor. The parties offer to 
the Monitor the option to participate in such meetings. 
 
(6) As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he/ she will so inform the Management of the Principal and request the 
Management to discontinue or take corrective action, or to take other relevant action. 
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The monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. The Monitor will submit a written report to the MD 
& CEO, Punjab National Bank within 8 to 10 weeks from the date of reference or 
intimation to him by the Principal and, should the occasion arise, submit proposals for 
correcting problematic situations. 
 
(7) If the Monitor has reported to the MD& CEO, Punjab National Bank, a 
substantiated suspicion of an offence under relevant IPC/PC Act, and the MD & CEO, 
PNB has not, within the reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 
 
(8) The word ‘Monitor’ would include both singular and plural. 
 

Section 09- Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the contract, and for all other Bidders 6 months 
after the contract has been awarded. Any violation of the same would entail 
disqualification of the bidders and exclusion future business dealings. 
 
If any claim is made/ lodged during this time, the same shall be binding and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged/ 
determined by MD & CEO, PNB. 
 

Section 10- Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 
the “Place of award of work”. 
 

(2) The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of to the extant law in 
force relating to any civil or criminal proceedings. 

 
(3) Changes and supplements as well as termination notices need to be made in    

writing. Side agreements have not been made. 
 
(4) If the Contractor is a partnership or a consortium, this agreement must be signed 

by all partners or consortium members. 
 
(5) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs. 
 
(7) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail. 
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(For & On behalf of the Principal) 
 
 
 
 

(For & On behalf of Bidder/ Contractor) 

(Office Seal) (Office Seal) 

Place……  

Date………  

 
Witness 1: 
 
 
(Name & Address) 

 
Witness 2: 
 
 
(Name & Address) 
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Annexure-XI: DETAILS OF INSURANCE POLICIES 
 

(To be submitted by the successful bidder after award of work on their letterhead) 
 

Chief Manager (Electrical), 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

 
Reg: Request For Proposal For Supply, Installation, Testing and 
Commissioning of Grid Connected Rooftop Solar System on Pan India Basis at 
Bank’s Premises  
 
This is in reference to the captioned work awarded to me/us vide your award letter 
dated __________. In this regard, please find enclosed the policies as under 

 

Type of Policies Name of 
Insurance 
Provider 

Amount 
Insured 

(Rs.) 

Policy 
No. 

Validity 

CAR Policy including        
3rd  Party  Liability 

    

Workman 
Compensation Policy 

    

 
2. We understand that Bank is not liable for damage to any works carried out at 
site, materials brought or affixed at site unless handed over in total, complete in all 
respects to the Bank. 
 
3. We undertake that the policies shall remain valid for minimum duration of period 
of work or up to handover of site, whichever is later. 

 
4. We also understand that the above policies shall be suitably updated to cover 
any increase in insurance coverage of works / materials at site due to: 

 Replacement / rectification of rejected materials, workmanship etc. 

 Extension of time. 

 Increase in scope of work, including extra items, if any. 
 

5. Bank shall be at the liberty to deduct suitable amounts from our payments due 
/ security deposit for gap in / lack of insurance coverage.  
 
Name of Authorised Signatory___________________ 

Sign and Stamp of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign tenders for and on behalf of________________________ (IN 
CAPITALS) 
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17. SCHEDULE OF QUANTITIES 

S.No. Description Quantity Unit  Rate (Incl 
GST) 

Amount 
(Incl 
GST) 

1. Carrying out survey of the sites 
as per list provided. Locations 
shall be allocated by Bank. The 
work is inclusive of Submission 
of design basis report complete 
with all details for all the sites 
(preparation of reports to be 
carried out in parallel to the 
survey). The report must be 
complete with feasibility report 
including sharing of structure 
details as per scope of work. 

    

i North 60 Nos Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

ii West & Central 21 Nos Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

iii East 20 Nos Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

iv South 6 Nos Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

2. Supply, Installation, Testing 
and commissioning of on grid 
Solar Photovoltaic Power Plant 
conforming to MNRE 
specifications as amended, 
consisting of solar modules, 
Solar Inverters / Power 
Conditioning Units necessary 
protections, earthing, mounted 
structure height up till 1.80 
meters, Data Monitoring 
System complete with 
accessories, String Combiners, 
Junction Boxes, DC & AC 
Switchgear & Distribution 
Board, Lightning and surge 
voltage protection, 
Connections & 
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Interconnections by supplying 
& fixing required size XLPE 
insulated copper conductor 1.1 
kV grade armoured power and 
control cables between solar 
modules, main power cable to 
grid supply PCU unit along with 
supplying & fixing of necessary 
channel/conduit / cable trays, 
end terminations of cables lugs 
and other accessories etc. as 
required Including 
Comprehensive Maintenance 
for a period of 5 years. 

i North 686 KWp Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

ii West & Central 514 KWp Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

iii East 244 KWp Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

iv South 43 KWp Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

3. Supply, Fabrication & 
Installation, of suitable MS 
Structure for mounting of array 
for heights exceeding 1.8 
meters complete with RCC 
ballasts, fitting, welding, 
painting etc. 
 
The measurement of the 
finished structure shall be done 
as per standard weight tables. 
 
Rates to be quoted complete 
with cartage, labour, wastage, 
material and nothing extra shall 
be paid in this regard. 

    

i North 9227 KG Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 
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ii West & Central 6913 KG Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

iii East 3282 KG Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

iv South 578 KG Rates to 
be 
quoted 
online. 

Amount 
to be 
quoted 
online. 

 

  



E-Tender No: 2651 for Request For Proposal For Supply, Installation, Testing 
and Commissioning of Grid Connected Rooftop Solar System on Pan India 
Basis at Bank’s Premises. 

(Signature of Authorised Signatory) 
Page 106 of 107 

18. CHECKLIST FOR THE BENEFIT OF BIDDERS 

S.No. Description Document Attached 

(Yes / No) 

1)  Letter Submitting Tender  

2)  Letter of Transmittal  

3)  Tender Document and Corrigendum (if any) 

Signed and Stamped on all pages by 

authorised signatory. 

 

4)  Annexure-I: UNDERTAKING FOR LOCAL 

CONTENT FROM BIDDER 

 

5)  Annexure-II: UNDERTAKING FOR LOCAL 

CONTENT FROM SOLAR MODULE OEM 

 

6)  Board Resolution for Authorised Signatory 

from Solar Module OEM. 

 

7)  Annexure-III: UNDERTAKING FOR LOCAL 

CONTENT FROM SOLAR INVERTER 

OEM 

 

8)  Board Resolution for Authorised Signatory 

from Solar Inverter OEM. 

 

9)  Annexure-IV: UNDERTAKING FOR NON-

BLACKLISTING / DEBARRING AND BACK 

TO BACK WORKS 

 

10)  Annexure-V: BIDDERS INFORMATION  

11)  Board Resolution / Power of attorney in 

favour of authorized person signing the Bid 

documents. In case of companies, Board 

Resolution in the favour of authorised 

signatory is mandatory. 

 

12)  Certificate of Incorporation, Memorandum 

of Association, Articles of Association / 

Partnership Deed as applicable 

 

13)  Annexure-VI: BIDDER’S FINANCIAL 

INFORMATION 

 

14)  Copy of PAN Card  

15)  Copy of GSTIN  

16)  Copy of last three years audited balanced 

sheet, Profit & Loss Statement, Balance 

Sheet and ITR (2020-21, 2021-22 & 2022-

23). 

 

17)  Annexure-VII: PROFORMA FOR 

PERFORMANCE STATEMENT 

 

18)  List of similar work completed in last 7 

(Seven) years with details enclosing 
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completion certificate from the principal 

employer / clients along with the names of 

two responsible clients/ persons with 

address & telephone number who will be in 

position to certify about quality as well as 

past performance of your organization. 

19)  Performance/Completion Certificate from 
clients 

 

20)  List of Govt./ Quasi-Govt. Deptt. and other 

organizations of repute with whom the 

company is empanelled. 

 

21)  Annexure-VIII: COMPLIANCE 

STATEMENT: 

 

22)  Annexure-IX: UNDERTAKING FOR 

PROCUREMENT FROM COUNTRY 

SHARING LAND BORDER WITH INDIA 

 

23)  BIS Certificates, Data Sheets and 

Technical Literature for Solar Modules and 

Inverters 

 

24)  Annexure-X: INTEGRITY PACT  

25)  Any other documents required as per 

eligibility criteria. 

 

---END OF DOCUMENT--- 


