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PUNJAB NATIONAL BANK 
Circle Office, Mandi 

 Invites 

Online Tender for Carrying out Civil, 
Furnishing/ Renovation & Allied works  

of Branch Office, 
Bajaura (445400), Mandi, H.P. 

 
 
 
 
 
 
 
 
 
 

 
Punjab National Bank, 
CO Mandi Khaliyar 
e-mail: comndgad@pnb.co.in 

mailto:cosmlgad@pnb.co.in
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NOTICE INVITING TENDER 
 

Online tenders are invited on item rate basis on behalf of Punjab National Bank from 
intending, bonafide & experienced contractors, reputed firms (proprietary/ partnership) 
/company / organization registered in India under Partnership Act, 1932 / Companies Act, 
1956 and their subsequent revisions / amendments, who fulfill the eligibility criteria 
mentioned in the tender documents for Civil, Furnishing/ Renovation & Allied works of BO: 
Bajaura (445400), Mandi, H.P. 172029. 
1. 

Tender schedule will be as under: 
1. Tender Reference CO-MANDI/BAJAURA/445400/ 

2. Date of commencement 
of Tender download 

04-06-2025 from 10:00 Hours 

3. Last date and time for 
acceptance of queries 

10-06-2025, till 12:00 Hours 

4. Date & time of Pre-bid 
meeting 

12-06-2025, till 12:00 Hours 

5. Last date and time for 
downloading tender 

18-06-2025  till 13:00 Hours 

6. Last date and time for Bid 
preparation and Hash 
Submission 

18-06-2025 till 13:00 Hours 

7. Last Date for Bid 
Submission 

18-06-2025 till 14:00 Hours 

8. Last Date for Bid re- 
encryption 

19-06-2025 till 11:00 Hours 

9. Date and Time of 
Opening of Technical 
cum Eligibility Bid 

19-06-2025 from 11:01 Hours to 11:30 Hours 

10. Cost of Tender Document Rs.590/- (non-refundable i/c GST @18%) in the form of 
Demand Draft in favour of Punjab National Bank payable at 
Mandi. 

11. Earnest Money Deposit Rs.23800/- (Rupees Twenty Three thousand and Eight 
hundred only) by crossed                           Demand Draft payable at Mandi 
and drawn in favour of Punjab National Bank Mandi and to 
be submitted with  Envelope-I. 

12. Validity of Tender 90 days 

13. Estimated Cost of Project Rs. 11,89,390/- Inclusive of all taxes & GST (Rs. Eleven 
Lakhs Eighty Nine Thousand Three Hundred Ninty 
Only) 

14. Time of Completion 30 days 

15. Place of Physical Bid 
Submission & Opening of 
Bids 

Circle Office Mandi, Khaliyar ,Jawaharnagar, Mandi 
1750001 

16. Contact Person Nikhil Mahajan (Manager)  
PNB, Circle Office, Mandi-175001 
Contact details: 70185-64293 
Email: comndgad@pnb.co.in 

Bank will be following the e-procurement process. The complete details of the 
requirements for participation in the e-procurement process of the Bank are available on 
the website https://etender.pnbnet.in which may be referred for details & clarification. It is 
mandatory for the bidder to get itself registered on Bank’s website for submission of online 
bids. 

 
 

mailto:comndgad@pnb.co.in
https://etender.pnbnet.in/
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Note: - Technical bids will be opened in the presence of bidders who choose to attend as 
above. The above schedule is subject to change. Notice of any changes will be published 
on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever feasible. 
Further, please note that commercial bid opening date and time will be intimated to the 
technically qualified bidders at a later date. 

 
2. Online tenders are invited on item rate basis on behalf of Punjab National Bank 

from experienced contractors, reputed firms (proprietary/ partnership)/ company/ 
organization registered in India under Companies Act, who fulfill the eligibility 
criteria mentioned in the tender documents for Civil, Furnishing/ Renovation & Allied 
works of BO: Bajaura, Mandi, HP 172029 against Payment of Rs. 590/- (non-
refundable towards cost of tender and i/c GST @ 18%), in two envelope system 
containing (1) Technical Bid (2) Commercial bid. Tender purchase fee of Rs. 590/- 
(i/c GST@18%) may be             submitted in form of demand draft in a separate envelope 
with EMD. Commercial bid shall be submitted online. 

 
3. The Bidders intending to participate in this tender are required to get enrolled on 

the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above mentioned 
website is mandatory. 

 
4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 

Signature of the respective Bidder before submitting the bids online, the bidders 
are advised to obtain Electronic/Digital Signature Certificates (Class III & above 
both encryption & Signing) in order to bid for the tender. 

 
5. The Tender Documents containing detailed terms & conditions can be downloaded 

online directly from the portal https://etender.pnbnet.in (or pnbindia.in) as per 
tender schedule attached and shall be submitted online. 

 
6. All the bidders are required to submit Demand Draft in favour of Punjab National 

Bank, Circle Office, Mandi of Rs.590/- (Rs. Five Hundred and ninty only) towards 
the cost of tender document by 09.04.2025 till 14:00 Hours, failing which, the bids 
shall be summarily rejected*. 

 
7. Bidders may submit their queries regarding any technical clarification before             10-06-

2025 up to 12:00 Hours. No queries shall be entertained after last date fixed for 
acceptance of queries. 

 
8. Pre-bid meeting is scheduled on 12-06-2025 at 12:00 Hours. Intending bidders who 

are willing to participate in the tendering process may attend the Pre-Bid meeting 
at scheduled time. 

 
9. Clarifications of Bank on RFP may be downloaded from the “Corrigendum / 

Addendums” section of the above mentioned portal up to 14:00 Hours on 18-06-2025 
after clarification on queries. No deviation on the above shall be entertained by the 
Bank thereafter. 

 
10. Based on the clarification of conditions by the Bank, an intending bidder shall 

submit its unconditional acceptance on the prescribed format along with tender 
document. 

 
11. Price bid of only those bidders shall be opened who submit their tender in line with 

requirements of tender documents and are acceptable to the Bank and the bidder 

http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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who do not submit the EMD & tender fee in the form of Bank draft, as the case may 
be, their tenders shall be summarily rejected. 

 
12. First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the 

same is received on time i.e. up to 11:01 Hours on 19-06-2025 only then technical 
bid                   shall be opened online. Hard copy i.e. the Demand Draft in favour of Punjab 
National Bank for an amount of Rs. 23,800/- towards EMD and Tender Fee amount               
of Rs. 590/- is to be submitted physically by the bidder in the office of the Punjab 
National Bank, Circle Office, GAD, Mandi, H.P. on or before 14:00 Hours on 18-06-
2025. 

13. The price bid of technically eligible bidder who meets the eligibility criteria stipulated 
in tender documents will be opened online in the presence of participants or 
representatives of participant bidders as per the schedule attached. The Date for 
opening of commercial bids shall be intimated later. 

14. The Tenders shall be valid for a period of not less than 90 days after the date of 
opening of price bid/commercial bid online. 

15. All disputes arising out of or in connection with this agreement shall be deemed to 
have arisen in Mandi and only the courts of Mandi shall have the jurisdiction to 
determine the same. 

 
16. Please note that bid preparation and hash submission and bid submission are 

compulsory activities, failing which bidder will not be able to submit the bids online. 
For any further information/Queries please contact Punjab National Bank, Circle 
Office, GSAD, Mandi, H.P., e-mail: comndgad@pnb.co.in 

17. The Bank reserves the right to accept/reject any or all the offers submitted in 
response to this advertisement without assigning any reason whatsoever. 

18. The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reasons whatsoever. 

19. Please note that, on tendering procedure through the electronic tendering system 
refer to the Instructions for Using the Electronic Tendering System document 
available along with the tender documents on https://etender.pnbnet.in. 

20. Bidder must submit documentary proof in respect of all above mentioned criteria 
while submitting the proposal. Proposal of bidders who do not fulfill the above 
criteria or who fail to submit documentary evidence thereon would be rejected. 

 

 
Chief Manager 

mailto:comndgad@pnb.co.in
https://etender.pnbnet.in/


Page 6 of 55  

PURPOSE OF TENDER 
 

Bank intends to take up (Civil, Furnishing/ Renovation & Allied works of BO: Bajaura, 
Mandi, H.P.) as per details given in schedule of quantities/tender documents. 

 
ELIGIBILITY CRITERIA 

 
1. The Bidder should possess the requisite experience, resources and capabilities in 

providing the services necessary to meet the requirements, as described herein. 
The Bidder should also possess the technical know-how and the financial 
wherewithal that would be required to complete the scope of work. The Bid must 
be complete in all respects and should cover the entire scope of work as stipulated 
in the tender document. Bidders not meeting the Eligibility Criteria will not be 
considered for further evaluation and bid submitted by them shall be summarily 
rejected. 

 
2. This invitation of bids is open to all intending, bonafide & experienced contractors 

(proprietary / partnership / private / limited company) registered in India under 
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions / 
amendments, provided they fulfill the minimum eligibility criteria as below. 
Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the 
tender and the bid, if any, submitted by them shall be summarily rejected. Proposals 
not complying with minimum eligibility criteria, as enumerated below, will be rejected 
and will not be considered for evaluation of technical bid. 

 
3. The proposal should adhere to the following minimum eligibility criteria: 

 
S. 

No. 
Minimum Eligibility Criteria 

1 The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of March, 2025 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed 
under any Act by Central/State Government and published in Central/State 
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private organizations 
should be either of the following: - 

 

1. One similar nature work amounting to Rs. 9,51,500/- 
Or 

2. Two similar nature work amounting to Rs. 5,94,700/- 
Or 

3. Three similar nature work amounting to Rs.4,75,800/- 
 
Similar work means providing and fixing of modular furniture/Civil work station to 
office/commercial / institutional / residential buildings executed under one 
agreement. Cumulative works executed under rate contract shall not be treated as 
one work. 
Components of work executed other than those included in definition of similar 
shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of the same. 
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 Certificates of satisfactory completion of similar work should be issued by an 
Authority not below the rank of Executive Engineer/Chief Manager of Principal 
Employer / Client department and the same are to be uploaded on Bank’s website 
along with supporting documents. 

 
In case the similar work/s is of private nature other than Central/State 
Government/Central Autonomous Body/Central Public Sector undertaking/City 
Development Authority/ Municipal Corporation of city, they shall be required to 
submit T.D.S. Traces / Certificates for such works issued by respective Principal 
Employer/ Clients. 

 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, calculated 
from the date of completion to the last date of receipt of application for tender. 

2 The minimum average annual turnover of Bidder for the last three financial years 
i.e. 2022-23, 2023-24 and 2024-25 must not be less than Rs. 4,51,000/-. Bidder 
to upload audited Balance sheet, Profit & Loss statement and trading account 
details for these financial years, if applicable. 

 
The multiplication factor of 7% per annum simple interest is not applicable on the 
Annual Financial Turnover figures. 

3 The Applicant should not have been black-listed/ barred by any Central/ State 
Government Department/ Central Autonomous Body/ Central Public Sector 
Undertaking/ City Development Authority/ Municipal Corporation of City formed 
under any Act by Central/ State Government and published in Central/ State 
Gazette/ Public Sector Banks etc. Further, similar eligible works should not have 
been carried out on Back to Back basis and the Applicant shall have to furnish 
undertaking as under. An undertaking in this regard is to be submitted to Bank by 
Bidder (on stamp paper of Rs.100/-): 
1. "I/We have not been black-listed/ barred by Department of Financial 

Services, Govt. of India and my company does not feature in the 
debarment list on Central Public Procurement Portal (CPPP) maintained 
by Department of Expenditure, Ministry of Finance, Govt. of India. 

2. “I/ We undertake and confirm that eligible similar work(s) has/have not 
been got executed through another agency on back to back basis. 

Further that, if such a violation comes to the notice of the Bank, then I/we shall 
be debarred for bidding in PNB in future forever. Also, if such violation comes 
to the notice of the Bank before date of start of work, the Bank shall be at liberty 
to forfeit the entire amount of Earnest Money Deposit.” 

 

** In case, the company/bidder does not have the audited Balance Sheet for period 
ending March 2025 (Previous Financial Year), provisional balance sheet certified 
by their Statutory Auditors will be acceptable. 

 
Note: The bidder must submit the Compliance Statement failing which the bids may 
not be taken for further evaluation. 

 

3. The bidder should be Class-I local supplier. “Class-I local supplier” means a 
supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum “local content” as prescribed for Class-I local 
supplier as per DPIIT vide OM P-45021/2/2017PP (BE-II) dated 16.09.2020 issued 
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the Public Procurement (Preference to Make in India) Order 2017-revision. The 
“local content” requirement to categorize a supplier as “Class-l local supplier” is 
minimum 50%. “Local content” means the amount of value added in India which 
shall, unless otherwise prescribed by the nodal ministry, be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, 
in percent. 

 
4. Verification of “local content”: The “Class-I local supplier” with the bid document 

shall be required to submit self-certification the bidder meets the local content 
requirement for “Class-I local supplier”. 

 
5. Bidder must submit documentary evidence in respect of all above mentioned 

criteria while submitting the proposal. Proposal of bidder who do not fulfill the above 
criteria or who fail to submit documentary evidence thereon would be rejected. 

 
6. Bidder has to upload scanned and legible copies of all supporting documents on 

Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny. 
 

7. The Bank reserves the right to request for any additional information and also 
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank, 
the qualification data is incomplete or the bidder is found not qualified to 
satisfactorily execute the requirements of the project and no communication shall 
be entertained in this regard in future. 

https://etender.pnbnet.in/
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LETTER SUBMITTING TENDER 
(To be submitted in the letter head of the bidder) 

 
To 
The Circle Head, 
Punjab National Bank 
Circle Office, Mandi-175001 

 

Dear Sir, 
 

Reg: Civil, Furnishing/ Renovation & Allied works of BO: Bajaura, Mandi, HP. 
 

1. Having visited the site and examined the drawings, conditions of contract, special 
conditions of contract, general specifications and detailed specifications, schedules 
and bill of quantities for the execution of the above named works, we offer to 
complete and maintain the whole of the said works in conformity with the said 
drawings, conditions of contract, specifications, schedules and bill of quantities for 
the sum stated in bill of quantities of this Tender Document No…….or such other 
sum as may be ascertained in accordance with the said conditions of contract. 

2. We undertake to complete and deliver the whole of the works comprised in the 
contract within the stipulated time stated in the tender. 

3. We have independently considered the amount of liquidated damages shown in the 
Appendix to form of tender hereto and agree that it represents a fair estimate of the 
loss likely to be suffered, by you in the event of the works not being completed in 
time. 

4. We agree to abide by this tender for the period of 90 days from opening of Price 
Bid/Commercial Bid or extension there of as required by the Bank from the date 
fixed for receiving the same and it shall remain binding upon us and may be 
accepted at any time before the expiry of that period. 

5. We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the tender, to which we give our 
consent and agree to abide by the same. 

6. We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

7. We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender, accept or entrust the entire work to the 
Contractor without assigning any reason or giving any explanation whatsoever. 

8. I/we have deposited Earnest Money (Rs.23,800/-) by demand draft which amount 
is not to bear any interest. I/we do hereby agree that this sum shall be forfeited by 
you in the event our tender is accepted and I/we fail to execute the contract when 
called upon to do so. 

 
Dated this day of 2025. 
Signature in the capacity of duly 
authorized to sign tenders for and on behalf of     
(IN CAPITALS) 

 
Tender submitted on before          P.M. 



Page 10 of 55  

LETTER OF TRANSMITTAL 
(To be submitted on letter head of the Bidder) 

 

To 
 

The Circle Head, 
 Punjab National Bank 
Circle Office- Mandi-175001 

 

Dear Sir, 
 

Reg: Civil, Furnishing/ Renovation & Allied works BO: Bajaura Mandi, HP. 

 
Having examined the details given in Press advertisement and tender document 
No… ......... for the above work, I/we hereby submit the relevant information. 

 
1. I/We here by certify that all the statement made and information supplied in the 

enclosed forms A to D and accompanying statement are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 

 
3. I/We submit the following certificates in support of our suitability, technical 

knowledge and capability for having successfully completed the following eligible 
similar works:- 

 

S No Name of the Work Value of Work Date of 
Completion 

Certificate 
issued by 

     

     

     

 
“Certify that the information given in the enclosed tender documents is correct. It 

is also certified that I/we shall be liable to be debarred, disqualified / cancellation of 
bid in case any information furnished by me/us found to be incorrect.” 

 
Enclosures: 

 
Date of submission 

 
 

SIGNATURE(S) OF APPLICANT(S) 
Seal of applicant 
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APPENDIX TO FORM OF TENDER 
 

1 Defects Liability 
period 

12 Months from date of virtual completion of work. Virtual 
completion of the project will be certified and recorded by 
Bank/Site Engineer. 

2 Date of 
Commencement 

Date of start of work shall be reckoned from 5 th day of 
issue of award letter or Handing over of site whichever is 
later. 

3 Time of completion 30 days from the date of commencement of work. 

4 Period of Final 
Measurements 

1 (One) months from the Date of Virtual Completion. 

5 Penalty 1.0% of the contract amount shown in the tender for first 
week and 3% of the contract amount shown in the tender 
for subsequent 3 weeks, subject to the ceiling of 10% of 
the accepted contracted sum after date of the completion 
of work. Any delay beyond this date, Punjab National Bank 
shall be free to terminate the contract and get the work 
done from an alternate source at the risk of the contractor. 

6 Minimum Value of 
work for Interim 
Certificate 

Rs. 10,00,000/- 

7 Total Security 
Deposit 

10% of the contract amount 

8 Retention 
Percentage 

8% of the gross value of each interim bill with maximum 
of balance amount of the Total Security Deposit. 
 

9 Period of Honoring 
Certificate 

15 days from date of receipt of certificate from the Site 
Engineer 

10 Refund of total 
Security Deposit 

The Retention amount will be refunded to the Contractor 
within 30 days after end of the defect liability period. 
Provided he has satisfactorily carried out all the works 
attended to all defects in accordance with the conditions 
of the Contract, including the site clearance. 
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BIDDER’S INFORMATION 
 

1. Name 
 

2. Constitution 
 

3. Address 
 

4. Names & Addresses of the Proprietor/Partners/Directors, as applicable 
 

5. Name of Contact Person(s) with their Mobile Numbers 
 

6. Office Telephone, Fax, e-mail 
 

7. PAN No. 
 

8. GST No. 
 

9. Manpower Employed 
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ARTICLES OF AGREEMENT 
 

AGREEMENT 
This agreement is made at ………. on.............. Day of. ..................... 20…. between Punjab 
National Bank, a body corporate constituted under the Banking Companies (Acquisition 
and transfer of Undertaking Act 1970) having its Corporate office at Plot No. 4, Sector 10, 
Dwarka, New Delhi – 110075 and its General Services & Administration Division 
(Hereinafter referred to as “The Bank " which expression shall be deemed to mean and 
include its successors, administrators and permitted assigns) of the one part & 
....................................... (herein after called "the Successful Bidder/Contractor" which 
expression shall be deemed to mean and include its successors, administrators and 
permitted assigns) of the other part. 

 
WHEREAS the Bank is desirous of executing work of Civil, Furnishing/ Renovation & Allied 
works of BO: Bajaura, Mandi, H.P. 171001 and has by letter of acceptance dated
 ............................................................................ accepted a tender by the Contractor for 
the execution, completion & maintenance of such work. 

 
After discussion, the Bank and the bidder agree to enter into this agreement on the terms 
and condition set out hereunder: 

 
NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to: 

 
2. The following documents, terms and conditions contained therein shall form and 

construe as integral part and parcel of this agreement and be read as part and parcel 
of this agreement, viz. 

a. Original tender document duly signed and stamped on each page by the authorized 
signatory of the bidder; 

b. Relevant correspondence letters / communications forming parts of contract and 
referred to in acceptance letter; 

c. Acceptance of Award of Work; 
d. Bill of quantities; 
e. Corrigendum/Addendums (if published); and 
f. Other additional documents as may be required. 

 
3. The aforesaid documents shall be taken as complementary and mutually explanatory 

of one another, but in the case of ambiguities of discrepancies the latest documents 
issued by the Bank shall prevail over the earlier documents. 

 
4. In consideration of payment to be made by the Bank to the successful bidder as 

hereinafter mentioned, the successful bidder hereby covenants with the Bank to 
perform execute, complete and maintain the work in due respects and in conformity 
with the provision of the contract and tender documents. 

 
5. The Bank hereby covenants to pay the Contractor/successful Bidder in consideration 

of the execution, completion of the work such sums as shall become payable 
hereunder at the time(s) and in the manner prescribed in the said conditions and price 
schedule of quantities / bill of quantities prescribed in the contract. 

 
6. All disputes or differences whatsoever arising between the parties shall be settled 

amicably. If parties are not able to solve amicably, the same shall be settled by 
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arbitration by a sole Arbitrator to be nominated by the competent authority of Punjab 
National Bank in accordance with Arbitration and Conciliation Act 1996 and the Rules 
and Regulations framed thereunder, as may be amended from time to time. The award 
made in pursuance thereof shall be binding on the parties. Venue of arbitration shall 
be at Mandi and the language shall be English. The Parties to the arbitration shall bear 
their own costs. The Arbitrator shall give a reasoned award. 
7. All disputes arising out of or in connection with this agreement shall be deemed to 

have arisen in Mandi and only the courts of Mandi shall have the jurisdiction to 

determine the same. 

8. Notices as required by the agreement that shall be entered with the successful bidder 
shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by certified 
or registered mail with acknowledgement due on receipt. 

 
 

SIGNED AND SEALED AND DELIVERED BY THE 

 
 

Said Said 
 

(Name) (Name) 

 
 

on behalf of the Contractor on behalf of the Bank 

 
In the presence of In the presence of 

 
 

Name: Name 

 
 

Address: Address: 
 

This form is included in the tender documents only for the information of the bidders. 
Only the successful bidder will be in due course, required to complete the form. 
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GENERAL CONDITIONS OF CONTRACT (GCC) 

Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the 
drawings, the work shall be carried as per standard specifications and under the directions 
of the Bank. 

 
1. INTERPRETATION 

In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject of context otherwise requires: 
i. Employer: The term employer shall denote Punjab National Bank with their Head 

Office at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its employees 
or representative authorized to act on its behalf. 

 
ii. The Bank: The term Bank shall mean Punjab National Bank, the Employer. 

 
iii. The Engineer in charge: The term means Engineer of the Bank deployed to look after 

the work. 
 

iv. Contractor: The term Contractor shall mean M/S (name and 
address of the Contractor) and his/their heirs, legal representatives assigns and 
successors. 

 
v. Site: The site shall mean the site (Punjab National Bank, BO: Bajaura, Mandi, H.P. 

172029) where the works are to be executed as shown within boundary on the Site 
Plan including any building and erections thereon allotted by the employer for the 
Contractor's use. 

 
vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may also 

determine the number of Site Engineers and the supporting staff at site office- to assist 
him/ her and also whether the Site Engineer shall be temporary or permanent. As far 
as possible, the Site Engineer should assume charge of his post before the contractor 
reports onsite of work. Where more than one Site Engineer is appointed, one of them 
shall be designated as Senior Site Engineer by the Bank and the other Site Engineer 
shall be reporting to the Senior Site Engineer. 

 
vii. Specifications and Drawings: The work is to be carried out by the Contractor in 

accordance with drawings, specifications, the schedule of quantities and any further 
drawings, which may be supplied, or any other instruction, which may be given by the 
employer from time to time during the execution of the work. 

 
viii. Drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and Employer shall be given access to such drawings 
or schedule of quantities whenever necessary. 

 
ix. In case any detailed drawings are necessary, Contractor shall prepare such detailed 

drawings and/or dimensional sketches therefore and have it confirmed by the 
employer prior to taking up such work. 

 
x. The Contractor shall ask in writing for all clarifications on matters occurring anywhere 

in drawings, specifications and schedule of quantities or to additional instructions at 
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least ten (10) days ahead of the time when it is required for implementations so as to 
enable the Employer to give a decision thereon. 

 
xi. "The Work" shall mean the work or works to be executed or done under this contract. 

 
xii. "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 
 

xiii. “The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 

 
xiv. Order of precedence for any ambiguity in the schedule of quantities, general 

conditions, special conditions, specifications and drawings for the Contractor shall be 
as per the decision of the Employer and the same will be binding on the Contractor, 
and shall be read as under in the decreasing order of importance. 
a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) Standard (Technical) Specifications of Contract. 
f) C.P.W.D specifications. 
g) Bureau of Indian Standards specifications. 
h) State P.W.D./General Engineering Practice. 
i) Integrity Pact. 

 
Any ambiguity observed shall be brought to the notice of Employer and shall be executed 
only after obtaining approval from the Employer. In case of any ambiguity between the 
above, the most stringent one shall follow. 

 
2. SCOPE OF WORK 

The work consists of Civil, Furnishing/ Renovation & Allied works BO: Bajaura, Mandi, H.P.  
in accordance with the ‘'Schedule of Quantities". The Civil, Furnishing/ Renovation & Allied 
works of BO: Bajaura, Mandi, H.P.  works are within the scope of this tender. It includes 
furnishing all materials, labour, tools and equipment and management necessary for and 
incidental to the completion of the work. All work, during its progress and upon completion, 
shall conform to the lines, elevations and grades as shown on the drawings furnished by 
the Employer. Should any detail essential for efficient completion of the work be omitted 
from the drawings and specifications it shall be the responsibility of the contractor to inform 
the Employer and to furnish and install such detail with Employer's concurrence only, so that 
upon completion of the proposed work the same will be acceptable and ready for use. 

 
Employer or his representative may in their absolute discretion issue further drawings 
and/or written instructions, details, directions and explanations, which are, hereafter 
collectively referred to as "The Employer's instructions" in regard to: 

 

a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work; or 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification; or 
c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof; or. 
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d) The demolition removal and/or re-execution of any work executed by the 
contractors; or 
e) The dismissal from the work of any persons employed there upon; or 
f) The opening up for inspection of any work covered up; or 
g) The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period). 

 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his representative's instructions, provided always that verbal instructions, 
Directions and explanations given to the contractor's or his representative upon the works 
by the Employer or his representative shall, if involving a variation, be confirmed in writing 
to the contractor(s) within seven days. No works for which rates are not specifically 
mentioned in the priced schedule of quantities shall be taken up without written permission 
of the Employer or his representatives. Rates of items not mentioned in the priced 
schedule of quantities shall be fixed by the Employer as provided in Clause 
"Variation/Deviation" hereunder. 

 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work unless otherwise specifically 
requested by Bank. 

 
3. VISIT OF SITE 

Intending Bidder shall visit the site and make himself thoroughly acquainted with the local 
site conditions, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, accesses and storage for materials and removal of rubbish. 
The Bidder shall provide in their bid for cost of carriage, freight and other charges as also 
for any special difficulties and including police restriction for transport etc. for proper 
execution of work as indicated in drawings. The successful Bidder will not be entitled to 
any claim of compensation for difficulties faced or losses incurred on account of any site 
conditions which existed before the commencement of the work or which in the opinion of 
the Employer might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 

 
4. TENDERS 
The e-tender should be submitted by bidder duly priced and also digitally signed. 
The schedule of quantities shall be filled in as follows: 

i. The rates column to be filled. 
ii. The employer reserves the right to reject the lowest or any tender. 

 
The Bank reserves the right to accept the tender in full or in part and the bidder shall have 
no claim for revision of rate or other conditions if his tender is accepted in parts. 
The bidders should note that the tender is strictly on item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correctly worked out 
and self-supporting. The Employer may call upon a bidder for the detailed analysis of any 
or all of the rates shall be quoted/submitted by the Contractor. The Employer shall not be 
bound to recognize the Contractor's analysis. 

 

The works shall be paid for as "measured work" on the basis of actual work done and not 
as "lump sum" contract. 

 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved directly related to and reasonably detectable from the drawings, specifications 
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and schedule of quantities and no further extra charges shall be allowed in this connection. 
In the case of lump sum charges in the tender in respect of any item of works, the payment 
of such items of work shall be made for the actual work done on the basis of lump sum 
charges as shall be assessed to be payable by the Employer and the same shall be 
binding on the Contractor. 

 
The Employer has power to add to, omit from any works as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the same in 
writing to the Contractor. However, no addition, omission or variation shall be made by the 
Contractor in any of the works without authorization from the Employer, and any such 
variation by the Bank shall not vitiate the contract. 

 
The bidder shall note that his bid shall remain open for consideration for a period of 90 
days from the date of opening of the tender (Price Bid). 

 
5. CONTACTING THE BANK 

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision will 
be final and without prejudice and will be binding on all parties. 

 
6. CLARIFICATIONS OF BIDS 
The Bank to assist itself in the examination, evaluation and comparison of bids may, at its 
discretion, ask any bidder for a clarification. The response should be in writing and no 
change in the price or substance of the bid shall be sought, offered or permitted. 

 
7. AMENDMENT OF BIDDING DOCUMENTS 

At any time prior to the last Date and Time for submission of bids, the Bank at its sole 
discretion may, for any reason, modify the Bidding Documents through amendments. All 
amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and 
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding. 

In order to provide prospective Bidders a reasonable time to take into account the 
amendment if any, while preparing their bid, the Bank may, at its discretion, extend the 
deadline for submission of bids. 

 
8. MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER 

8.1. Modification of the submitted bid shall be allowed on-line and the bidder may 
modify and resubmit the bid on-line only before the deadline of Bid Hash Preparation. For 
modification of e-bid, bidder has to rework and upload/resubmit digitally signed modified 
bid on bank’s e-tendering portal i.e. https://etender.pnbnet.in. 

 

8.2. Bids once submitted will be treated as final and no bid may be modified subsequent 
to the deadline for Bid Hash Preparation. 

 

8.3. No bid may be withdrawn in the interval between the deadline for submission of 
bids and the expiration of period of bid validity specified in tender documents. For 
withdrawal of bid after the end date of online bid submission, the bidder will have to make 
a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may be allowed 
till issue of issue of work order with the following provision of penal action: 

 
a) If the request of withdrawal is received before fixing the date for opening of price 

bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and 

bidder will be debarred for 6 months from participating in tenders in Punjab National 

http://www.pnbindia.in/
http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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Bank. The price bid of remaining technically qualified bidders will be opened and 
the tender process shall go on. 

 
b) If the request of withdrawal is received after fixing the date for opening of price bid, 

the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and bidder 
will be debarred for 1 year from participating in tenders in Punjab National Bank. 
The price bid of all technically qualified bidders including this bidder (if he found 
technically eligible) will be opened and action will follow as under: 

 
a) If the bidder withdrawing his bid is other than L-1, the tender process shall go on. 

 
b) If the bidder withdrawing his bid is L-1, the re-tendering shall be done. 

 
9. AGREEMENT 

The successful Contractor may be required to sign agreement as may be drawn up to suit 
local conditions and shall pay for all stamps and legal expenses, incidental thereto. 

 
10. RELATIONSHIP BETWEEN PARTIES 

The engagement of bidder shall not constitute the appointment of either Party as the legal 
representative or agent of the other Party. This engagement is on a Principal to Principal 
basis between the Parties hereto. No Party to this engagement shall have any right or 
authority to assume, create or incur any liability or any obligation of any kind, express or 
implied, against or in the name of or on behalf of the other Party to this Agreement except 
as may be specifically provided. 

 
11. PUBLICITY 

In connection with the transactions contemplated by this engagement/agreement each 
Party agrees that it will not use other Parties name, marks, symbols, or logos in any 
advertising, promotional material, press release, publication, public announcement, or 
through other media, whether written or oral, without the prior written consent of such other 
Party. 

 
12. NON-EXCLUSIVITY 

It is expressly agreed that the engagement/agreement between the parties, shall be on a 
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/ 
agencies/ service providers to provide the like services or/ and work concurrently during 
the currency of engagement. 

 
13. GOVERNMENT AND LOCAL RULES 

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to the 
work and to the regulations etc. of the Government and local authorities and of any 
company with whose system the structure is proposed to be connected. The Contractor 
shall give all notices required by said act, rules, regulations and Bye- laws etc. and pay all 
fees payable to such concerned administrative/municipal authorities for execution of the 
work involved. The cost if any shall be deemed to have been included in his quoted rates, 
taking into account all liabilities for licenses etc. He shall indemnify the employer against 
such liabilities and shall defend all actions arising from such claims or liabilities. 

 
14. TAXES AND DUTIES 

The bidders must include in their quoted bid prices all duties, royalties, cesses, labour 
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at 
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any 
variation in taxes and duties and/or imposing any new taxes and duties during currency of 
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contract or extended period shall be borne by the bidder. No claim whatsoever on this 
account shall be entertained. 

 
15. PROVISIONAL SUM (P.S.) 

All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by the 
Contractor. Such cost of handling and fixing with profit (including transport charges if 
required) shall be separately included in the contract price as described in the schedule of 
quantities. The disposal of the amounts covered under this head shall be absolutely at the 
discretion of the Employer. The Contractor is liable to make payments for these materials 
to the suppliers on certificate or orders issued by the Employer and shall realize them 
through his bills from the Employer. 

 
16. QUANTITY OF WORK TO BE EXECUTED 

The quantities shown in the schedule of quantities are intended to-cover the entire work 
but the Employer reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore and the same shall be binding on the 
Contractor. 

 
17. OTHER PERSONS ENGAGED BY THE EMPLOYER 

The employer reserves the right to execute any part of the work included in this contract 
or any work which is not included in this contract by other agency or persons and 
Contractor shall allow all reasonable facilities and use of his scaffolding for the execution 
of such work. 

 
18. TOTAL SECURITY DEPOSIT 

The Total Security Deposit on the contract should be 10.00% of the contract amount. Total 
Security Deposit comprises of the following: 

 
i) Earnest Money Deposit 
The bidder will have to deposit an amount of Rs. (23,800/-) (Rupees Twenty Three 
thousand and Eight hundred only) in the form of Bank draft from any Scheduled 
Commercial Bank drawn in favour of Punjab National Bank, Mandi at the time of submission 
of tender as an Earnest Money. 

 
As soon as a party is selected for award of work, EMD of all unsuccessful parties shall be 
refunded/returned. EMD of successful bidder be kept in sundries account of Bank and 
shall be returned within 30 days of recording of virtual completion of work. The employer 
is not liable to pay any interest on the Earnest Money. 

 
ii) Retention Money 

a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the gross 
value of each interim bill. 
b) The maximum amount of retention money shall be the balance amount of the Total 
Security Deposit. 
c) The retention money will be refunded within 30 days after expiry of defects liability 
period provided he has satisfactorily carried out all the works, attended to all defects in 
accordance with the conditions of the Contract, including the site clearance. 

 
19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if the 
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Contractor finds any discrepancies therein, he shall immediately and in writing refer the 
same to the employer whose decision shall be final and binding. 

 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the 
unit price. No extra payments will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if 
any, stipulated in the tender documents. 

 
The Contractor shall supply, fix and maintain at his own cost for the execution of work, all 
tools tackles, machinery and equipment and all the necessary centering, scaffolding, 
fencing, boarding, watching and lighting by night as well as by day required not only for 
the proper execution and protection of the said work but also for the protection of the public 
and safety of any adjacent roads, streets, walls, houses, buildings all other erections, 
matters and things and Contractor shall take down and remove any or all such centering, 
scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be required or 
when ordered to do so and shall fully reinstate and matters and things distributed during 
the execution of works to the satisfaction of the Employer. 

 
The Contractor shall at all times give access to workers by the Employer or any men 
employed on the buildings. 

 
20. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
20.1 Time of completion 
The entire work is to be completed in all respects within the stipulated period (21 Days) 
from the commencement date. Time is the essence of the contract and shall be strictly 
observed by the Contractor. 

 

The work shall not be considered as completed until the Employer have certified in writing 
that work has been completed and the defects liability period shall commence from the 
date of such certificate. 

 
20.2 Extension of Time 

If, in the opinion of the Employer the works be delayed 
a) By reason of instruction from the employer in consequence of proceedings taken of 

threatened by or disputes, with adjoining or neighboring owners or 
b) By the works, or delay, of other contractors or tradesmen engaged or nominated by 

the Employer and not referred to in the specification or 
c) By reason of authorized extra and additions or 
d) By reason of any combination of workmen or strikes or lock-out effecting any of the 

building trades or 
e) From other causes which the employer may consider are beyond the control of the 

Contractor, the Employer at the completion of the time allowed for the contract, shall 
make fair & reasonable extension of the time for completion in respect therefore. In 
the event of the Employer failing to give possession of the site upon the day specified 
above the time of completion shall be extended suitably. 

 

In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer, written notice thereof. Nevertheless, the Contractor shall 
use his best endeavors all that to prevent delay, and shall do all that may be reasonably 
required, to the satisfaction of the Employer to proceed with the works and on his doing 
so that it will be ground of consideration by the Employer for an extension of time as above 
provided. The decision of Employer as to the period to allow for an extension of time for 
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completion hereunder (Which decision shall be final and binding on the Contractor) shall 
be promulgated at the conclusion of such strike or lock-out and the employer shall then, 
in the event of an extension being granted, determine and declare the final completion 
date. The provision in clause 20.4 with respect to payment of Penalty shall, in such case, 
be read and construed as if the extended date fixed by the employer were substituted for 
and the damage shall be deducted accordingly. 

 
20.3 Progress of work 

During the period of execution, the Contractor shall maintain proportionate progress on 
the basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also include 
planning for procurement for scarce material well in advance and reflect the same in the 
programmed chart so that there is no delay in completion of project. A Progress report of 
the work is to be submitted by the Contractor fortnightly in the format approved by the 
Employer. 

 
20.4 Penalty 
Should the work be not completed to the satisfaction of the Employer within the stipulated 
period, the Contractor shall be bound to pay to the employer a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains un 
commenced or unfinished after the expiry of the completion date. 

 
1.0% of the contract amount shown in the tender for first week and 3% of the contract 
amount shown in the tender for subsequent 3 weeks of the subject to the ceiling of 10% 
of the accepted contracted sum after date of the completion of work i.e.20-07-2025 Any 
delay beyond this date, Punjab National Bank shall be free to terminate the contract 
and get the work done from an alternate source at the risk of the contractor. 

21. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 
OFFICE REQUIREMENTS 

The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open at 
all reasonable hours to receive instruction notices or communications and clear away on 
completion of the works and make good all work disturbed. 

 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages 
of termites, ants, and other insects. 

 
The contractor shall provide at his own cost all artificial light required for the work to 
complete the work within the specified time. 

 
The contractor shall arrange for temporary latrines and other welfare provision as per the 
applicable labour laws for the use of workers and field staff and keep the same in a clean 
and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 
such latrines and soil to be cleared away whenever necessary and shall make good all 
the works disturbed by these conveniences. 

 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes 
on the works during the construction, and all receptacles cisterns, water tanks etc. used 
for the storage of water must be suitably protected against breeding of mosquitoes. The 
contractor shall indemnify the Employer against any breach of rules in respect of anti- 
malarial measures. 
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The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer. 

 
Protective- Measures: The contractor from the time of being placed in possession of the 
site must make suitable arrangements for watching, lighting and protecting the work, the 
site and surrounding property by day, by night, on Sundays and other holidays. 

 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads, or members of the public in course of execution of the work. 

 
Storage of materials: The contractor shall maintain proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including 
the tools and materials and remove same on completion. 

 
Godown shall be erected / provided for storing about six weeks' requirement of material. 
Structure shall be water-proof from all the sides and top. Material should be stored one 
feet-above the ground level and have pucca/ wooden raised floor. 

 
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary on the works shall be provided by the contractor 
for the due performance of this contract as instructed by the Site Engineer. All measuring 
tapes shall be of steel and suitable scaffolding and ladders that may be required for safely 
taking measurement shall be supplied by the contractor. 

 
The mistries and the supervisors on the works shall carry with them always a one meter 
or two meters steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a 
square and shall check the work to see that the work is being done according to the 
drawing and specifications. The Site Engineer will use any or all measuring instruments 
or tools belonging to the contractors as he chooses for checking the works executed or 
being executed on the contract. The contractor should cover in his rates for making 
provision for all reasonable facilities for the use of his scaffolding, tools and plant etc., for 
their work and no claims shall be entertained afterwards by the Employer in any case 
whatsoever. 

 
22. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall confirm to the provisions or any acts of the legislature relating to the 
work, and to the regulations and by-laws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose system the structures were proposed 
to have renovated and shall before making any variation from the drawings or 
specifications that may be associated to so confirm, give the Employer written notice, 
specify the variations proposed to be made and the reasons for making them and apply 
for instructions thereon. The Employer on receipt of such intimation shall give a decision 
within a reasonable time. 

 
The Contractors shall arrange to give all notices required for by the said acts, regulations 
or By- laws to be given to any authority, and to pay to such authority or to any public officer 
all fees that may be properly chargeable in respect of the work and lodge the receipts with 
the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, and damages to buildings, roads or member of public in course of execution of 
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work and shall defend all actions arising from such claims and shall keep the Employer 
saved harmless and indemnified in all respects from such actions, costs and expenses. 

 
23. CLEARING SITE AND SETTING OUR WORKS 

The site shall be cleared of all obstructions, loose stone, and materials rubbish of all kinds. 
 

24. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
FROM THE SITE 

The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven equipment 
to the satisfaction of the Employer for the purpose, until the site is handed over to the 
Employer. The Contractor shall arrange for the disposal of the same so accumulated to 
the satisfaction of the Employer and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 

 
25. ACCESS 

Any authorized representative of the Employer shall at all reasonable times have free 
access to the works and / or to the workshops, factories or other places where materials 
are being prepared or constructed for the work and also to any place where the materials 
are lying or from where they are being obtained, and the Contractor shall give every facility 
to the Bank or their representatives necessary for inspection and examination and test of 
the materials and workmanship. Except the representatives of the Employer, no person 
shall be allowed at any time without the written permission of the Employer. 

 
26. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
All the works specified and provided for in the specification or which may be required to 
be done in order to perform and complete any part thereof shall be executed by the 
Contractor in the best and most workman like manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained in 
and implied by the specifications and as represented by the drawings or according to such 
other additional particulars and instructions as may from time to time be given by the 
Employer during the execution of the work, and to his entire satisfaction. 

 
If required by the Employer the Contractor at his own cost shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by 
the Employer to prove that the materials etc. under test confirming to the relevant IS 
standards or as specified in the specifications. The necessary charges for preparation of 
sample, transporting, testing etc. shall have to be borne by the Contractor. No extra 
payment on this account would in any case be entertained by the Employer. 

 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charge for import duties, sales taxes, octroi, GST and other 
charges and must be the best of their kind available and contractors must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be done 
in the best workman like manner. Samples of all materials to be used must be submitted 
to the Employer when so directed by the site Engineer and a written approval from 
Employer must be obtained prior to placement of order of such materials. 

 

During the inclement weather the Contractor shall suspend works for such times as the 
Employer may direct and shall protect from damage all work during course of execution. 
Any damage (during repair & renovation) to any part of the work for any reason due to 



Page 25 of 55  

rain, storm or neglect of Contractor shall be rectified by the Contractor in an approved 
manner at no extra cost to the Bank. 

 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
Contractor shall take all precautions necessary for the protection of work and at his own 
expense shall make good any damage arising from any of these causes. 

 
The Contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for 
the execution of the work whether by himself or special tradesmen or sub-Contractor and 
any damage caused must be made good by the Contractor at his own expenses. 

 
Contractor to carry out all mandatory tests as per CPWD specifications besides the tests 
required to be done as ordered and desired by the Bank to prove that quality of material 
conforms to tender provisions. Cost of such tests shall be borne by the contractor and no 
extra payment in this regard shall be payable. 

 
27. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from 
time to time the removal of any materials etc. from the work within such reasonable time 
or times as may be specified in the order which in the opinion of the Employer are not in 
accordance with specification or instructions. The employer shall have the said powers in 
case of the substitution or proper re-execution of any work executed with materials or 
workmanship is not in accordance with the drawings and specifications or instructions. In 
case the Contractor refuses to comply with the order the Employer shall have the power 
to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental there to as certified by the Employer. Such expenses or costs paid 
by the Employer shall be borne by the Contractor or may be deducted from any money 
due to or that may become due to the Contractor. 

 
28. SITE ENGINEER 
The term “Site Engineer” shall mean the person posted at site by Employer to superintend 
the work. The Contractor shall afford the Site Engineer every facility and assistance for 
examining the works and materials for checking and measuring work and materials. The 
Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of 
the Contractor or to sanction any day work, additions, alterations, deviations, or omissions 
or any extra work whatever, except in so far as such authority may be specially conferred 
by a written order of the Employer. 

 
The Site Engineer shall have power to give notice to the Contractor or to his foreman of 
non- approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the Employer is obtained. The 
work will from time to time be examined by the Engineer from the premises department of 
the Employer and the Site Engineer, if any, but such examination shall not in any way 
exonerate the contractor from the obligation to remedy and defects which may be found 
to exist at any stage of the work or after the same is complete. Subject to the limitations 
of this clause, the Contractor shall take instruction only from the Employer. 

 
29. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer. The Contractor shall engage at least one experienced 
Engineer as Site-in-Charge for execution of the work. The Contractor shall employ in 
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connection with the work persons having the appropriate skill or ability to perform their job 
efficiently. 

 
The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed on 
the work. Any Labourer supplied by the Contractor to be engaged on the work on day work 
basis either wholly or partly under the direct order or control of the Employer or his 
Representatives, shall always be deemed to be a person employed by the Contractor. 
The Contractor shall comply with the provisions of all applicable labour legislations, rules 
and regulations framed thereunder, including but not limited to the requirements of:- 

a. The payment of Wages Act 
b. Employer’s Liability Act 
c. Workmen’s Compensation Act 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 
g. Any other Act or enactment relating thereto and rules framed there under from time 

to time. 
 

The Contractor shall keep the Employer saved, harmless and indemnified against all the 
claims under applicable labour laws or otherwise, if any, of the workmen or any other 
person and all costs and expenses as any be incurred by the Employer in connection with 
any claim that may be made by any workman or any other person. The successful bidder 
shall be responsible for settling any claim / compensation against any and all damages 
and accidents caused due to negligence on the part of his employees/workers engaged 
by it for fulfilling the obligations under this agreement and keep Bank indemnified from any 
compensation / liability. 

 

The Contractors shall arrange to provide first-aid treatment to the labourers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the site 
or in connection with execution of the works, report such accident to the employer and 
also to the competent authority where such report is required by law. 

 
30. DISMISSAL OF WORKMEN 
The Contractor shall in the request of the Employer immediately dismiss from works any 
person employed thereon by him who may in the opinion of the Employer be unsuitable 
or incompetent or who may misconduct himself. Such discharges shall not be the basis of 
claim for compensation or damages against the Employer or any of its officers or 
employee. 

 
31. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the Contractor and 
the Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part, share or interest therein nor, shall take a new partner without written consent of the 
Employer and no subletting shall relieve the Contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their 
progress. 

 
32. (a)  PROTECTION OF WORKS AND PROPERTY 

The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the Punjab National Bank’s properties from injury or loss arising 

in connection with the contract. He/ She shall make good any such damage, injury, loss, 

except due to causes beyond his control and due to his fault or negligence. 
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He/ She shall take adequate care and steps for protection of the adjacent properties. The 

contractor shall take all precautions for safety and protection of his temporary / permanent 

/ contract employees/workers engaged on the works and shall comply with all applicable 

provisions of state/central Government and local bodies including all applicable safety 

laws and building codes to prevent accidents, or injuries to persons or property of about 

or adjacent to the place of work. 

 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 

animals or things and for all damages to the project works, materials, equipment, structural 

and / or decorative part of property which may arise from the operations or neglect of 

himself or employees/workers whether such injury or damage arise from carelessness, 

accident or any other cause whatsoever in any way connected with the carrying out of this 

contract. 

 
The clause shall be held to include inter-alia any damage to buildings whether immediately 

adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 

damages caused to the buildings and the works forming the subject of this contract by 

rain, wind or other inclemency of the weather. 

 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 

this clause so as to deliver the whole of the contract works complete and perfect in every 

respect and so as to make good or otherwise satisfy all claims for damages to the property 

or third party. 

 
32. (b) DAMAGE TO PERSONS AND PROPERTY 

 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, structural 
and / or decorative part of property which may arise from the operations or neglect of 
himself or employees whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in any way connected with the carrying out of this contract. 

 
The clause shall be held to include inter-alia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. The Contractor shall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from any such 
injury or damages to persons or property as aforesaid and also in respect of any claim 
made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 

 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the property 
or third party. 

 
33. INSURANCE 
Unless otherwise instructed the Contractor shall insure the works for all risk (include fire 
& third party) of the Contractor for 125% of the total tender value in the joint names of the 
Punjab National Bank and the contractor (the name of Punjab National Bank placed first 
in the policy) and keep them insured until the virtual completion of the contract against any 
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loss or damage of the material and of project. The insurance must be placed with a 
company approved by Punjab National Bank for such amount and for any further sum if 
called to do so by Punjab National Bank. The premiums of such further sum being allowed 
to the Contractor as an authorized extra. The Contractor shall deposit the policy and 
receipt of premium paid with Punjab National Bank within three (3) days from the date of 
issue of work order unless otherwise instructed. 

 
In default of the Contractor insuring as provided above, Punjab National Bank on its behalf 
may so insure and may deduct the premiums paid from any money due, or which may 
become due to the Contractor. The Contractor shall as soon as the claim under the policy 
is settled or the work reinstated by Insurance Company should they elect to do so, proceed 
with due diligence with the completion of the works in the same manner as though the fire 
has not occurred and in all respects under the conditions of the contract. The Contractor 
in case of rebuilding or reinstatement after fire shall be entitled to extension of time for 
completion, as the Employer may deem fit. 

 
34. ACCOUNTS RECEIPT & VOUCHERS 
The Contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the Contractor shall use materials less than what he is required 
under the contract, the value of the difference in the quantity of the materials he was 
required to use and that he actually used shall be deducted from his dues. The decision 
of the Employer shall be final and binding on the Contractor as to the amount of such 
materials. The Contractor is required to use for any work under this contract. 

 
35. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or a subordinate deputed 
by him shall give reasonable notice to the Contractor. If the Contractor fails to attend at 
the measurements after such notice or fails to countersign or to record the difference within 
a week from the date of measurement in the manner required by the Site Engineer, then 
in any such event the measurements taken by the Site Engineer or by the subordinate 
deputed by him as the case may be is final and binding on the Contractor and the 
Contractor shall have no right to dispute the same. 

 
36. PAYMENTS 

All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The bills in proper forms must 
be duly accompanied by detailed measurements in support of the quantities of work done 
and must show deductions for all previous payments, retention money etc. The bill shall 
be checked at site by Site Engineer shall issue a certificate after due scrutiny of the 
Contractor’s bill which may be further verified by the Employer and the Contractor shall be 
entitled to payment thereof within the period of honouring certificates named in these 
documents, as per final verified amount by the Employer. In case of delay, an Adhoc 
advance of 75% of the billed amount /assessed work done may be paid on the request of 
the Contractor for the smooth progress of work at the sole discretions of the Bank. 

 
The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of 
secured advance less the amount to be retained by the Employer as retention Money vide 
clause 18 of these conditions and less installments previously paid under these conditions, 
provided that such certificate shall only include the value of said material and goods as 
and from such time as they are reasonably, properly and not prematurely brought to or 
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placed adjacent to the work and then only if adequately protected against whether or other 
casualties. 

 
The Employer will deduct retention money as described in Clause 18 (ii) of these 
Conditions. The refund of retention money will be made as specified in the said clause. 

 
If the Employer had supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
Contractor in accordance with the quantities consumed in the work. 

 
All the interim payments shall be regarded as payment by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not 
preclude the requirement of bad or unsound or imperfect or unskilled work to be removed 
and taken away and be reconstructed or re-erected or to be considered as an admission 
of the due performance of the contract or any part thereof in any respect or the accruing 
of any claim. Any interim payments shall not conclude determine or affect in any way the 
powers of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way to vary or affect the 
contract. The final bill shall be submitted by the Contractor within one month of the date 
fixed for completion of the work or of the date of certificate of virtual completion furnished 
by Employer and payment shall be made within three months. 

 
37. SECURED ADVANCE FOR MATERIAL AT SITE 
The secured advance will be paid up to an amount not exceeding 75% of the invoiced 
value of the materials, (The amount of secured advance should not exceed 75% of the 
material element cost in the tendered rate of the finished item of work subject to ceiling of 
65% of quoted rates) brought to site for permanent incorporation into the work up to the 
date of bill on production of supporting bills / vouchers. The secured advance on the non- 
perishable materials will be paid on execution of the indemnity bond/Bank guarantee. 

 
38. FINAL PAYMENTS 
The period of Final Measurements will be one (1) Month from date of Completion. The 
final bill shall be accompanied by a certificate of completion from the Employer, payments 
of final bill shall be made after deduction of Retention Money as specified in clause 14 of 
these condition, which sum shall be refunded after the completion of the Defects liability 
period and rectification of defects to the entire satisfaction of the Employer. The 
acceptance of payments of the final bill by the Contractor would indicate that he would 
have no further claim in respect of the work executed. 

 
39. VARIATION / DEVIATIONS 

The Contractor may when authorized and shall, when directed in writing by the Employer 
add or omit, or vary the works shown in the drawings or described in the specifications or 
included in the priced schedule of the quantities. The Contractor on his own accord shall 
make no addition omission or variation without such authorization or direction of the 
Employer. A verbal authorization of direction by the Employer shall when confirmed 
correctly by the Contractor in writing within 3 days shall be deemed to have been given in 
writing. 

 
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or additional 
works ordered by the Employer which he has executed during the preceding month. 
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No interim claim for payment for any such work or expense, will be considered which has 
not been included in such a statement provided always that the Contractor shall be entitled 
after taking Employer’s sanction to authorize payment to be made for any such work or 
expense, notwithstanding the Contractor’s failure to comply with this condition. 

 
The rates for additional, altered substituted work shall be arrived at in accordance with the 
following rules: - 
i. The net rates or prices in the contract schedule shall determine the valuation of (the 

rates for) the extra work (items) where such extra work is of similar character and is 
executed under similar conditions as the work prices mentioned therein. 

 
ii. If the rates for the extra altered or substituted or (deviated) work are not provided for 

(available) in the schedule of quantities, they shall, to the extent possible be derived out 
of rate given in that schedule for similar or near similar items. For the purpose of such 
deviation, where necessary and when so directed, the Contractor shall furnish detailed 
analysis for the said similar or near similar items in the contract schedule. For such 
portions of the analysis, for the extra, altered or substituted (deviated) work for which 
prices cannot be abstracted from the corresponding analysis of rates for the said similar 
or near similar items in the contract schedule, market rates sustained by purchase bill / 
vouchers dependable printed price schedule of materials of different type shall be 
adopted, using factors and constant for quantum of materials, labour, T&P and sundries, 
from standard analysis of rates adopted by the CPWD, and adding 15% towards profit 
& overheads and taxes When called upon to do so, the Contractor shall submit the 
required purchase bills / vouchers. 

 
iii. In respect of contract which incorporates more than one schedule, the rate applicable 

in case (i) above if not provided for in the Schedule pertaining to the work in which the 
addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly, in case (ii) above if similar in near similar 
items cannot be found in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, similar or near similar items from the other 
schedule shall be adopted. 

 
iv. In the case of additional, altered substituted (deviated) for which rates cannot be 

reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market prices, substantiated by purchase bills / vouchers using factors and constants 
for quantum of materials, labour, T&P and sundries from standard analysis of rates 
adopted by the CPWD and adding 15% towards profit & overheads and taxes. When 
called upon to do so the Contractors shall submit his purchase bills / vouchers to the 
Employer. 

 
v. The question as to what particular items, being similar or near similar to the additional, 

altered or substituted (deviated) work in the contract schedule are to be adopted for 
deviation of rates for the additional, altered for substituted deviated work and whether 
the said rates cannot be derived from similar or near similar items in the contract 
schedule shall be decided by the Employer and the same shall be binding on the 
Contractor. 

 
 

   vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting the 
principles enunciated, after scrutinizing the analysis any other papers furnished will 
allow such rates as he considers reasonable after obtaining Employer’s sanctions. 
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vi. Where extra work is of such a nature that it cannot be properly measured or valued, the 
Contractor shall be allowed day work priced at the net rates stated in the tender or the 
priced schedule of quantities or if not so stated then in accordance with the minimum 
local day work rates and wage for the district notified by the concerned authority 
provided that in either case if required by the Employer, vouchers, muster rolls and 
other documents, required for proper verification of the labour employed and the 
materials deployed on the said work and the costs thereof be delivered to the site 
Engineer or his representative on or before the end of the week following that in which 
work has been executed. 

 
    viii. The question as to whether extra work is of such nature that it cannot be properly 

measured or valued will be decided by the Employer. The margin to be allowed on 
actual costs to the Contractor towards profit and overhead shall be 15% and taxes. 

 
40. DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25% 
The tender rates shall hold good for any increase in the tendered quantities up to variation 
of 25%. In case tender quantities of an individual item exceeds the deviation limit of 25% 
the rates for the excess quantities over and above the deviation limit shall be payable as 
per market rates analysis, sustained by purchase vouchers / bill using constant only of 
materials, Labour, T&P etc. from all Indian Standard analysis of rates published by Delhi 
Analysis of Rates with 15% towards Contractors profit. & Overheads and taxes. For non- 
schedule items, constant of material, labour, T&P etc. shall be decided by the Engineer in 
charge of Employer, based on the actual observation at site. 

 
41. SUBSTITUTION 
Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such terms as “Equal” or “other 
approved” etc., specific approval of the Employer has to be obtained in writing. 

 
42. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies and 
defects put right. On completion of such inspection and Contractor shall inform the 
Employer that he has completed the work and it is ready for inspection. 

 
On completion, the Contractor shall clean all equipment’s and does the painting work etc. 
He will leave the entire installation neat and clean and ready for immediate use and to the 
satisfaction of the Bank. 

 
43. CLEARING SITE ON COMPLETION 
On completion of the works, the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and 
leave the whole of the site and the works clean and in a workman like condition to the 
satisfaction of the Employer. 

 
44. DEFECTS AFTER COMPLETION 

The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost and 
to the satisfaction of the Employer all defects, other faults which may appear within twelve 
(12) Months after completion of the work. In default, the Employer may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental thereto shall be made good and borne by the Contractor and such 
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damages, losses and expenses shall be recoverable from him by the employer or may be 
deducted by the Employer, in lieu of such amending and making good by the Contractor, 
deduct from any money due to the Contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient, recover that balance 
form the Contractor from the amount retained under clause no. 18 together with any 
expense the Employer may have incurred in connection therewith. 

 
45. CONCEALED WORK 

The Contractor shall give due notice to the Employer whenever any work is to be buried 
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before such 
burial, in default whereof the same shall, at the option of the employer be either open up 
for measurement at the Contractor’s expense or no payment may be made for such 
materials. Should any dispute or difference arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
notes of the Employer shall be accepted as correct and binding on the Contractor. 

 
46. WATCH AND LIGHTING 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by Employer for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 

 
47. CONTROL RECORDS 
The under noted record books at the site of work shall be maintained in addition to normal 
routine requirements by the Contractor at all times which shall be made accessible to the 
Employer as and when required by it: 

a. Work site order book. 
b. Instruction by Bank’s officers. 
c. Test registers of other materials / fittings fixtures equipment as stipulated in the 

tender. 
d. Register of drawings and working details. 
e. Log book of defects. 
f. Hindrances register giving details of commencement and removal of each hindrance. 
g. Dismantled materials account register. 
h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract. 

 
These registers are required to be signed by the Site Engineer. 

 
48. SECURITY ARRANGEMENT 

The following arrangement shall be ensured by the Contractor: 
i. Proper arrangements to keep all records under lock and key. 
ii. Watch and ward and security of materials; and 
iii. Movement of material and stores, shall be through Bank gate pass only. 

When the work is completed to the satisfaction of the Employer and handed over to 
the Bank, the responsibility of proper security arrangement then shall rest with the 
Bank. 

 
49. LABOUR RECORD 
The Contractor shall maintain relevant records and fulfill all conditions and requirements 
in accordance but not limited to the following applicable Act, Rules and Regulations made 
there under from time to time: 

i. The payment of Wages Act. b) Employer’s Liability Act. 
ii. Workmen’s Compensation Act. 
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iii. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
iv. Apprentices Act 1961. 
v. Minimum Wages Act 1948. 
vi. Industrial Disputed Act. 1947. 
vii. Maternity Benefit Act 1961. 
viii. ESI Act. 
ix. Payment of Bonus Act. 
x. Payment of Gratuity Act. 
xi. Any other Act are enactment relating thereto and rules framed there under from time 

to time. 
 

Bank shall not be responsible for any violation by the Contractor on the above mentioned 
acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in the above 
referred subjects. 

 
50. HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 

All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by: 

i. The Contractor (only the relevant papers). 
ii. The Site Engineer, and 
iii. Competent Authority in the Bank. 

 
The following inventories / statements shall be prepared: 

i. Inventory of all equipment’s; and 
ii. Information folders & test reports for installations and as built drawings. 

The Engineer on behalf of the Employer associated with this operation, shall be apprised 
of the importance to carry out periodic inspections (at two months’ interval) for defects not 
rectified or fresh ones that crop up and issuing notice for their rectification to the concerned 
Contractors and the final inspection just before the expiry of the defects liability period. 

 
51. SAFETY CODES 
51.1 SCAFFOLDING 
a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except in the case of short duration 
work which can be done "safely from ladders" when a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good 
quality wood or steel shall be provided and the ladder shall be given an inclination not 
steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 
b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended 

from an overhead support or erected with stationery support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1M, above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
c. Working platforms, gangways and stairway shall be so constructed that they do not 

sag unduly or unequally and if the height of the platform, gangway or stairway is more 
than 4m, above ground level or floor level, they shall be closely boarded and shall have 
adequate width and be suitably fenced as described in (ii) above. 
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d. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1M. 

 
e. Where ever there are open excavations in ground, they shall be fenced off by suitable 

railing and danger signals installed at night so as to prevent persons slipping into the 
excavations. 

 
f. Safe means of access shall be provided to all working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9M, in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up 
to and including 3M, in length for longer ladders this width shall be increased at least 
20 mm for each additional meter of length. 

 
g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and 

approval of the Engineer obtained prior to construction. 
 

51.2 OTHER SAFETY MEASURES 

a. All personnel of the Contractor working within the site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses. 

b. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 

c. The Contractor shall at all times be liable to comply with the applicable labour laws 
relating to the safety of the workers engaged by it. The Employer shall not be liable for 

 
 

51.3 DEMOLITION/DISMANTLING 
Before any demolition/dismantling work is commenced and also during the process of the 
work: 
a. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
b. All practical steps shall be taken to prevent danger to persons employed from the risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 

c. The Contractor shall be solely responsible at all the times for the compliance of the 
applicable Labour laws in this regard. 

 
52. PERSONAL SAFETY EQUIPMENTS 
All necessary personal safety equipment as considered adequate by the Engineer 
including but not limited to the following should be kept available by the Contractor for the 
use of person/ workers employed/engaged on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

i. Those engaged in white washing and mixing or stacking or cement begs or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 

ii. Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

iii. Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 
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iv. The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 years are employed on the work of lead painting, the following precaution 
should be taken: 

a) No paint containing lead or lead products shall be used except in the form of paste 
or ready- made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 

c) Overalls shall be supplied by the Contractor to the workmen and adequate facilities 
shall be provided, to enable the working painters during the execution of work. 

 
When the work is done near any public place where there is risk of drowning all necessary 
equipment’s should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 
The Contractor shall be solely responsible at all the times for the compliance of the 
applicable Labour laws in this regard. 

 
53. RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
The work is liable to be technically audited by the Chief Technical Examiner of the Central 
Vigilance Commission, Government of India from time to time. Any defects, improvements 
or testing etc. pointed out by the Chief Technical Examiner should be carried out by the 
Contractor at his own cost and any deduction suggested by the CTE will be affected. 

 
The Employer shall have a right to cause a technical examination and audit of works and 
the final bills of the Contractor including all supporting vouchers, abstract etc. to be made 
at the time of payment of the final bill. If as a result of this examination or otherwise any 
sum is found to have been over paid in respect of any work done by the Contractor under 
the contract the Contractor shall be liable to return the amount of over payment and it shall 
be lawful for the Employer to recover the same from him from any sum or sums due to him 
and in any other manner legally permissible and if it is found that the Contractor was paid 
less than what was due to him under the contract in respect of any work executed by him 
under it, the amount of such under payment shall be duly paid by the Employer. 
Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set off 
against any claim of the Employer of the payment of a sum of money arising out of or 
under any other contract made by the Contractor with Employer. 

 
54. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any circumstances 
by the Employer and the decision of the Employer shall be binding on the Contractor. 

 
55. FORCE MAJEURE 
Any failure or delay by bidder or Bank in performance of its obligations, to the extent due 
to any failure or delay caused by fire, flood, earthquake or similar elements of nature, or 
acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of 
governmental authorities or other events beyond the reasonable control of non-performing 
Party, is not a default or a ground for termination. 
Such events may include, but are not restricted to, war or revolution and epidemics. If a 
force majeure situation arises, the Contractor shall notify within 7 days the Bank in writing 
of such condition and the cause thereof. Unless otherwise directed by the Bank in writing, 
the Contractor shall continue to perform its obligation under the contract to the extent 
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possible mitigate the consequences of the force majeure event and make all necessary 
alternative arrangements to perform their obligations and accordingly, and shall seek all 
alternative means of performance not prevented by the force majeure event. 

 
Provided further that in case of delay of Services, which shall be solely decided by the 
Bank, the Bank shall not be held liable for non-performance of its obligations under the 
Agreement and the Bank shall have the right to terminate this Agreement without giving 
any further notice to the Vendor. Further, Bank also reserves the right to assign the work 
to other Vendor without any consequences and claims. 

 
56. SUSPENSIONS 
If the Contractor, except on account of any legal restraint upon the Employer preventing 
the continuance of the work, abandons, suspends work or in the opinion of the Employer, 
the Contractor neglects or fails to proceed with due diligence in the performance of his 
part of the contract, the Employer shall have the power to give notice in writing to the 
Contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notices purport to be a notice under this clause. 

 
After such a notice is served upon the Contractor, the Contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant or 
materials, and such an obligation shall subsist from the date of such a notice being served 
until the notice be complied with by the Contractor. If the Contractor fails s to comply with 
such a notice for a period of 7 (seven) days to proceed with the works as therein 
prescribed, the Employer may proceed as provided in clause 59 (Termination of contract 
by Employer). 

 
57. DELINQUENCIES OF CONTRACTORS 

The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of bidder 
or enlisted contract will attract disciplinary action in accordance with the clause 58 
mentioned herein below: 
 
a) Incorrect information about credentials, about his performance, equipment, 

resources, technical staff etc. 
b) Non-submission of the fresh/ latest Income Tax Clearance certificate. 
c) Irregular tendering practice. 
d) Submission of tender containing for too many arithmetical errors and freak rates. 
e) Revocation of a tender without any valid reasons. 
f) Tardiness in commencing work. 
g) Poor organization at site & lack of his personal supervision. 
h) Ignoring Employer’s Notices for replacement/ rectification of rejected materials, workmanship 

etc. 

i) Violation of any of the important conditions of contract, i.e. site facilities, insurance, 
labour laws, ban on subletting etc. 

j) Lack of promptitude and co-operation in measurement of work and settlement of final account. 
k) Non-submission of vouchers and proofs of purchase etc. 
l) Tendency towards putting up - false and untenable claims. 
m) Tendency towards suspension of work for frivolous reasons. 
n) Bad treatment of labour. 
o) Bad treatment of Sub-Contractors (piece workers) and un-business like dealing with suppliers of 

materials. 
p) Lack of co-operation with nominated Contractors or Employer’s Labour. 
q) Contractor becoming Bankrupt or insolvent 
r) Contractor’s conviction by any court of law. 
s) Failure to satisfactorily rectify defects during Defects Liability period (DLP) and discovery of 

latent defects in Contractors work after the expiry of DLP of his contract. 
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58. DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
The award of the under noted disciplinary action shall be considered: 

i. Placing of an embargo on the issue of tenders or temporary suspension from the 
Employer’s approved list. 

ii. Permanent ban on issue of tenders & removal from the Employer’s approved list. 
iii. Circulation of the Contractor name to other public Undertaking or Government 

Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work. 

 
59. TERMINATION OF CONTRACT BY EMPLOYER 

In the following circumstances/ events, the contract shall be terminated by the Employer: - 
i. If the Contractor being a company goes into liquidation whether voluntary or 

compulsory; or 
ii. Being a firm, stand dissolved; or 
iii. If the official assignee in insolvency or receiver of the contractor in insolvency, 

repudiates the contract; or. 
iv. If receiver of the contractor’s firm appointed by the court shall be unable to, within 

14 days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the employer that he is able to carrying out and fulfill the contract and 
if so required by the employer to give reasonable security therefore. 

v. If the contractor: 
a) Suffers execution to be issued; 
b) Suffers any payment under this contract to be attached by or on behalf of and 

of the creditors of the Contractor; 
c) Assigns, charges or encumbers this contract or any payment due or which 

become due to the contractor hereunder 
d) Neglects or fails to observe and perform all or any of the acts, matters of things 

by this contract, to be observed and performed by the Contractor within three 
clear days after the notice shall have been given to the Contractor in manner 
hereinafter mentioned requiring the Contractor to observe or perform the same 

e) Uses improper materials or workmanship in carrying on the works 
f) In the opinion of the Employer does not exercise such due diligence and make 

such due progress as would enable the work to be completed within due time 
agreed upon, and fails to proceed to the satisfaction of the Employer after three 
clear days’ notice requiring the Contractor so to do shall have been given to the 
Contractor as hereinafter mentioned, 

g) Breaches any of the conditions of the contract in any of the abovesaid cases or 
otherwise; 

h) Any threat is perceived or observed on the security of Bank’s data / property out 
of any action by the staff deployed for monitoring / configuration etc., by service 
provider. 

 
The Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of 
the Employer & the obligations & liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the contract (without thereby 
creating any trust in favour of the contractor). 
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Further the Employer or his agent, or servant: 

i. may enter upon and take possession of the work and all plants, tools, scaffoldings, 
sheds, machinery, steam and other power utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property; 

ii. may employ the same by means of his own servants and workmen in carrying on and 
completing the works; 

iii. by employing any other Contractors or other persons or person to complete the works 
and the Contractor shall not in any way interrupt or do any act, matter of thing to 
prevent or hinder such other Contractors or other persons or persons employed for 
completing and finishing or using the materials and plants for the works. 

 
When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials and 
plants, and should the Contractor fail to do so within a period of fourteen (14) days after 
receipt of the notice by him, the Employer may sell the same by public auction and shall 
give credit to the Contractor for the amount so released. 

 
Any expenses or losses incurred by the Employer in getting the works carried out by other 
Contractors shall be adjusted against the amount payable to the Contractor by way of 
selling his tools and plants, or due on account of work carried out by the Contractor prior 
to engaging other Contractors or against the Security Deposit. 

 
60. DISPUTES AND ARBITRATION: 
All disputes or differences, whatsoever, arising between the parties out of or in relation to 
the terms and conditions, meaning and operation or effect of this Agreement or breach 
thereof shall be settled amicably. 

 
In case they are not able to settle the disputes or differences between them amicably, the 
matter may be referred to a sole arbitrator mutually agreed upon after issue of at least 
thirty (30) days’ notice in writing to the other party clearly setting out there in the specific 
disputes and the same shall be settled by arbitration in accordance with the Indian Laws 
relating to arbitration, i.e. in accordance with the provision of the Indian Arbitration and 
Conciliation Act, 1996 and Rules and Regulations framed thereunder including all 
amendments up to date and the award made in pursuance thereof shall be binding on the 
parties. The matter may be referred to a sole arbitrator nominated by the Bank, who shall 
give a reasoned award and the award made in pursuance thereof shall be binding on the 
parties. 

 
 

The venue of arbitration shall be Mandi 
All arbitration proceeding shall be conducted in English and a daily English record of such 
proceeding shall be maintained. 

 
Any appeal against the arbitration award will be subject to the jurisdiction of courts at 
Mandi only. 

 
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such 
that the works/services cannot possibly be continued until the decision of the arbitrator or 
of the presiding arbitrator, as the case may be, is obtained. 

 
However, during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor 
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which may also be adjusted by the Bank from the Performance Bank Guarantee, being 
treated as default so that the business of the Bank is not disrupted. 

 
 

61. EXCEPTED MATTERS FROM ARBITRATION 
If the dispute or difference pertains to the under noted matters (called excepted matters) 
the decision in writing of the Employer shall be final, conclusive and binding on the parties. 

a. Instructions given by the Employer; 
b. Transactions with local authorities. 
c. Proof of quality of materials. 
d. Assigning or under letting of the contract 
e. Certificate as to the causes of delay on the part of the Contractor and justifying 

extension of time. 
f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 

 
62. OTHER TERMS & CONDITIONS: 
Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff of 
the bidder or any claim under the Workman’s Compensation Act. The bidder may obtain 
necessary insurance cover to meet any of the above contingencies. 

 
The Contractor and his staff shall abide by the regulations/requirements of Security 
Department and strictly follow the rules. Bank’s security staff will have the right to check, 
search or interrogate any of the Contractor’s staff while entering/ remain present/ leaving 
the Bank premises for security purposes. 

 
The bidder shall be responsible for any loss/damage to the materials and other assets of 
the Bank by his staff deployed for duty. 

 
The bidder shall also be wholly responsible for theft, burglary, fire or any other mischievous 
act and conduct done by their staff. 
 
NOTICES 

 

Notices as required by the agreement that shall be entered with the successful bidder shall 
be sent to the addresses as would be mentioned first therein or such other addresses as 
the Parties may designate from time to time, and shall be sent by certified or registered 
mail with acknowledgement due on receipt. 
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INSTRUCTIONS TO BIDDERS 
 

1. BIDDING PROCESS (TWO STAGES) 
For the purpose of the present job, a three-envelope bidding process will be followed. The 
response to the present tender will be submitted in two parts: 

 
• Technical bid 
• Commercial bid 

 
The bidders will have to submit the technical bid in Banks e-procurement system as well 
as in hard copy and commercial bids in only online form through Bank’s e-procurement 
system. 

 
1.1 TECHNICAL BID 

 
TECHNICAL BID will also contain the Compliance statement as per the Terms & 
Conditions mentioned in the Tender Documents, and NOT contain any pricing or 
commercial information at all. Technical bid documents with any commercial information 
will be rejected. 

 
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those bidders 
confirming compliance to all the terms & conditions of Tender document shall be short- 
listed for commercial stage. 

 
1.2 COMMERCIAL BID 

 

In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids 
are short listed, will be opened. Rates quoted by the bidders should be inclusive of 
GST and taxes. 

 
2. SUBMISSION OF BIDS 

 
2.1 Bidders are required to strictly submit their bids in electronic form using the e- 
procurement system at https://etender.pnbnet.in the Bank by using their digital certificates 
of class II and above (both encryption and signing). All the interested bidders should 
register themselves in the e-procurement system https://etender.pnbnet.in for submitting 
the bids online, if they have not done earlier. The Tender document and further 
corrigendum, if any can also be downloaded from Bank’s website www.pnbindia.in. Bids 
received after closing of the bid in the e-procurement system are summarily rejected 
without any reason. The commercial bid should be submitted online only. 

 
Envelope No.1- Tender Cost & EMD – Marked Cover-I 

 

Envelope No.1 shall contain Cost of Tender Document of Rs. 590/- (Rupees Five hundred 
and ninty only)  (including GST), in the form of Demand Draft which shall be non-
refundable along with Earnest Money Deposit (EMD) of Rs. 23,800/-(Rs. Twenty Three 
thousand and Eight hundred Only) by crossed Demand Draft from scheduled commercial 
bank, payable at Mandi and drawn in favour  of Punjab National Bank, Mandi and to be 
submitted with Envelope-I. This envelope shall be super scribed “Tender Cost and EMD 
for Civil, Furnishing/ Renovation & Allied works                                      of BO: Bajaura, Mandi, H.P. 

https://etender.pnbnet.in/
https://etender.pnbnet.in/
http://www.pnbindia.in/
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Envelope No. 2 – Technical Bid – Marked Cover-II 
 

Envelope No. 2 shall contain technical bid (one set of duly signed tender document except 
commercial bid). Each page and correction duly signed by Bidders including tender form 
duly filled in with complete details and descriptions. Bidder shall submit supporting 
documents in support of eligibility criteria as mentioned in tender documents. This 
envelope shall be super scribed “Envelope No. 2 – Civil, Furnishing/ Renovation & Allied 

works                         of BO: Bajaura, Mandi, H.P. Both Envelope No. 1 and Envelope No. 2 shall be 
contained in Envelope No. 3 super scribed “Envelope No. 3 – Cover-III– Civil, Furnishing/ 

Renovation & Allied works of BO: Bajaura, Mandi, H.P.  
Both Envelope No. 1 and Envelope No. 2 contained in Envelope No. 3 should reach the 
below mentioned address before the final date & time of bid submission mentioned in the 
tender schedule. 

 
Designation, Name of office along with 
Complete address to be inserted here. 

 
1. CONTENT OF DOCUMENTS TO BE SUBMITTED 

i. Documents required in Technical Bid Envelope (Sealed Cover): 
a) Bidders undertaking letter 
b) Supporting documents as per Eligibility Criteria 
c) Performance/Completion Certificate from clients 
d) Bidder Information 
e) Acceptance of Compliance Statement 
f) Duly signed Tender document and corrigendum, if any 
g) Power of attorney in favour of authorized person signing the Bid 

documents. 
h) Certificate of Incorporation & Partnership Deed, if applicable 
i) PAN No. 
j) ESI & EPF Registration, if applicable 
k) GST Registration No. 
l) Copy of last three years audited balanced sheet, Profit & Loss Statement, 

Balance Sheet and ITR. 
m) List of similar work completed in last 7 (Seven) years with details enclosing 

completion certificate from the principal employer / clients along with the 
names of two responsible clients/ persons with address & telephone 
number who will be in position to certify about quality as well as past 
performance of your organization. 

n) List of Govt./ Quasi-Govt. Dept. and other organizations of repute with 
whom the company is empaneled. 

 
Note: 

 
a. All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of the 
same be enclosed with the supporting documents. 
d. Earnest Money Deposit & Tender Document cost (Sealed Cover= Envelope No.1- 
Tender Cost & EMD – Marked Cover-I). 
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4. PRELIMINARY EXAMINATION 
 

4.1 Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been provided 
as underlined in the bid document, whether the documents have been properly signed, 
and whether bids are generally in order. 

 
4.2 The bid determined as not in order as per the eligibility criteria will be rejected by 
the Bank. The decision of the Bank is final towards evaluation of the bid documents. 

 
5. EVALUATION AND AWARD CRITERIA 

 
5.1 After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. First, received bids will 
be evaluated based on the eligibility criteria. Technical bids of only those bidders satisfying 
the eligibility criteria will be evaluated. 

 
5.2 Only those bidders satisfying the technical requirements and accepting the terms 
and conditions of this document shall be short-listed for further steps. 

 
5.3 PNB will determine to their satisfaction whether the bidder selected as having 
submitted the best evaluated responsive bid is qualified to satisfactorily perform the 
contract. The decision of PNB will be final in this regard. 

 
5.4 The determination will take into account bidder’s financial, technical and support 
capabilities, based on an examination of documentary evidence submitted by bidders in 
support of eligibility criteria. 

 
5.5 The award of contract will be based on evaluation of technical and commercial bids. 
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Form A 
I. Bidders’ Financial Information 

 

Name: 
Constitution: 
Address: 

 
 

Names & Addresses of the Proprietor / Partners / Directors if applicable: 
 

Contact Person(s)    
 

Telephone, Fax, e-mail    
 

Number of years of experience    
 

Please give brief financial particulars of your firm for the last three accounting years along 
with the volume of business handled. 

 
(The information will be kept confidential) 

 
Year (Last 3 nos. of FY) 2019-20 2020-21 2021-22 

Total Turnover ( Value in in ₹)    

ITR (Y/ N)    

 
 

Signature: 

 
 

Seal of company 
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Form B 
II. REFERENCE LIST 

 

PROFORMA FOR PERFORMANCE STATEMENT 
 
 

NAME OF BID 
 

Sr. 
No 

Name of 
Organization 

No of 
Sites 

Connected 

Duration 
of 

Contract 

Contract 
Amount 

Date 
of 

Order 

Contact 
Person 

and 
Telephone 

no. 

Whether services 
satisfactory? 

(Attach certificate 
from customer)* 

        

 

Signature and Seal of Bidder 

NOTE: 

 Bidder to provide relevant certificates from the above mentioned organizations. 

 The name and address of the organization along with key persons, their 
designation, telephone no. and email address should be provided. 

* Satisfactory completion and performance certificate from the principal employer / client 
for satisfactory execution of similar work as defined in eligibility criteria. 
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Form C 
III. COMPLIANCE STATEMENT 

 
 

 

DECLARATION: 
 

Please note that any deviations mentioned elsewhere in the bid will not be considered and 
evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted in 
proper format as per Tender Document. 

 
Compliance Description Compliance 

(Yes/No) 

Terms and 
Conditions 

We hereby undertake and agree to abide by all the 
terms and conditions including all annexure, 
corrigendum(s) etc. stipulated by the Bank in this 
Tender Document. (Any deviation may result in 
disqualification of bids). 

 

 
 
 
 

Signature: 
 

Seal of company 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. The bidder shall acquaint himself with the proposed site of work before quoting his rates. 
The contractor should note and bear in mind that the Bank shall bear no responsibility 
for the lack of acquaintance of site and other conditions or any information relating 
thereto or on their part. 

 
2. If for any reasons, any part of the site is not available temporarily for some time for part 

of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on 
this account. However, the contractor shall be allowed extension of time for completing 
the work as deemed fit by the competent authority. The contractor shall also not be 
entitled to any compensation for any loss suffered by him and revision in the rates 
quoted by him. 

 
a) On account of delay in commencing the work by the contractor. 
b) On account of reduction in the scope of work. 
c) On account of suspension of work or abandoned after award of work. 

 
3. The contractor shall provide, at his own cost instruments for weighing and measuring 

purpose at the site of work as may be necessary for execution of the work. 
 

4. The contractor shall construct a sample unit of different activities complete in all respect 
as per the directions of the Engineer-in-charge. This sample unit shall be got approved 
from the Engineer-in-charge before commencing the mass work. 

 
5. The contractor shall take care of all safety precautions pertaining to construction of work, 

such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, use 
of hoist and construction machinery. Nothing extra shall be paid for scaffolding for any 
of the items of work unless specifically mentioned in the nomenclature. Contractor 
should quote rates accordingly. 

 
6. On account of security consideration, some restrictions may be imposed by the security 

staff on the working and/ movement of men and materials etc. The contractor shall be 
bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable. 

 
7. No hindrance / inconvenience shall be caused in the operation / working / movement of 

Bank personnel / customers / visitors and their vehicles due to the execution of the 
project / storage or placement of materials / debris / construction waste / excavated 
materials by the contractor. Contractor shall at all times ensure safe and convenient 
access to building entry for Bank staff working in the building & take all precautions to 
ensure that Bank’s official work going on in the building is not hampered. The contractor 
shall take all precautions to avoid accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights and providing barriers. No hindrance 
shall be caused to traffic during the execution of the work. 

 
8. The contractor shall be responsible for the watch and ward of all materials brought by 

the contractor to site against pilferage and breakage during the period of installation and 
thereafter till the works are physically handed over to the Bank. 
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9. The contractor shall take all preventive measures against any such damage caused by 
rain, snowfall, floods or any other natural calamity, whatsoever during the execution of 
the work. The contractor shall be fully responsible for any damage to the owner’s 
property and to the work for which the payment has been advanced to him under the 
contract. 

 
10. The work will be carried out in the manner complying, in all respects, with the 

requirements of relevant bye-laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall 
be paid on this account. 

 
11. The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all fees 
and charges which may be liable. 

 
12. The contractor shall give due notices to Municipal, Police and/or other authorities that 

may be required under the law/rules under force in the area and obtain all requisite 
licenses for temporary obstructions / enclosures and pay all charges which may be 
leviable on account of his execution of work under the agreement. Nothing extra shall 
be payable on this account in any case whatsoever. 

 
13. All materials to be incorporated in the work shall be arranged by the contractor and shall 

be in accordance with the specifications laid down. Samples of all items are to be 
fabricated by the Contractor prior to taking up the mass production. The Contractor shall 
take prior written approval of the Bank before proceeding for mass production. 

 
14. The Contractor shall use materials bearing ISI/BIS Certification Mark unless otherwise 

specified or allowed in writing by the Engineer-in-Charge. Any material banned by the 
Bank shall not be used in the work. 

 

15. The contractor shall submit to the Engineer-in-charge samples of all materials for 
approval. Such samples of materials which affect aesthetics of the work shall also be 
got approved from the Engineer-in-charge of the project before procuring bulk supplies. 
These approved samples shall be preserved and retained in the custody of the 
Engineer-in-charge as standards of materials till the completion of the work. The cost of 
such samples shall be borne by the Contractor and nothing shall be payable on this 
account over the Agreement rates. 

 
16. The contractor shall be required to get all the necessary mandatory and other tests as 

per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Engineer-in-charge. The testing charges and 
conveyance from the site shall be borne by the contractor. 

 
17. In case any material / work is found sub-standard the same shall be rejected by the 

Engineer-in-charge and the same shall be removed from the site of work within 48 hours, 
failing which the same shall be got removed by the Engineer-in charge at the risk and 
cost of the contractor without giving any further notice and time. In order to ensure quality 
of work during its execution, the Engineer-in-charge may require samples for mandatory 
or routine testing of materials. All costs of these samples, their packaging, conveyance 
from the site to the testing laboratory and return, shall be borne by the contractor. 

 

18. Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the 
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contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test 
certificate or test certificate from approved testing laboratory to establish that the 
materials procured by the contractor, satisfy the provisions of relevant ISI codes. The 
testing charges shall be borne by the contractor. 

 
19. The material required for testing shall be supplied free of charge by the contractor. The 

cost of tests shall be borne by the contractor. 
 

20. The work shall be executed and measured in metric system. The metric dimensions 
given in the schedule of quantities and drawing etc. shall be followed. (The dimension 
in FPS units wherever indicated are for guidance only) The figures in the drawings shall 
be followed. 

 
21. The contractor shall be responsible for completing the work and for satisfying all terms 

and conditions of the Contract without any extra payment over his quoted rates unless 
otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra 
work involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents. 

 
22. Subject to the nomenclature of the item as per schedule of quantities, the specification 

indicated in the tender documents, the rates quoted shall include cost of all materials 
including royalty and taxes if any, labour, sundry inputs, execution of work at all heights, 
levels, pattern and design for all leads, lifts and depths including overhead charges and 
contractor's profit. Nothing extra shall be paid on this account. 

 
23. The rate shall be inclusive of making design, pattern and execution of work as per 

Architectural drawings, at all levels and heights. 
 

24. Other agencies doing works related with this project will also simultaneously execute the 
works and the contractor shall afford necessary co-ordination for un-hindered 
completion of these sub-works. 

 
25. The contractor shall give a satisfactory performance test of installations individually and 

as a whole to ensure their proper functioning before the work is finally declared and 
completed and accepted. 

 
26. The contractor shall continue to maintain watch and ward to safeguard the Owner's 

property in his possession until the same is formally handed over as per directions of 
the Engineer-in-charge. Nothing extra over agreement rates shall be paid on this 
account. 

 
27. All tools, plants and measuring or weighing equipment shall be arranged by the 

contractor himself and nothing extra shall be paid to the contractor on this account. 
 

28. The quantities of various items incorporated in the tender are approximate. However, 
the payments shall be made to the contractors on the basis of actual measurements 
taken at site. 

 
29. The contractor shall protect the adjoining buildings or works and the work under 

execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the 
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contractor, the same shall be made good by the contractor at his own cost, to the entire 
satisfaction of Engineer-in charge. 

 
30. The contractor shall provide adequate lighting arrangements as approved by the 

Engineer in-charge for carrying out the work during night time, if so required and also 
provide all other facilities for the labour employed to carry out the work as per direction 
of Engineer in-Charge. 

 
31. In order to achieve the targeted date of completion the contractor May have to work in 

multiple shifts, round the clock including public and gazetted holidays and nothing extra 
shall be paid on this account. However, the Contractor shall be liable for the compliance 
of all applicable labour laws at all the times. 

 
32. All materials, articles and workmanship shall be of respective best quality and kind for 

the class described in the schedule of quantities and specifications. All materials, so 
used in different items of work shall be subject to the approval of the Engineer-in-charge. 

 
33. The contractor shall be responsible for all statutory provisions and deductions towards 

ESI, PF or any other applicable Labour Laws, as the case May be or any other levies 
and taxes shall be borne by the contractors. The TDS or any other statutory levels/taxes 
incorporated from time to time shall be deducted progressively from the running account 
bills, as applicable at the time of payment. No claim in this regard shall be entertained. 

 
34. The contractor shall be responsible for payments of all statutory dues with respect to 

each of his personnel/employees engaged by him to render service under this 
Agreement with respect to each applicable/extant labour law, including, the Minimum 
Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act, 1965, 
The Employees’ State Insurance Act, 1948, The Payment of Gratuity Act, 1972, The 
Maternity Benefit Act, 1961, The Employees’ Provident Funds and Miscellaneous 
Provisions Act, 1952, etc. No dues/contributions under any labour legislations as 
applicable, remain payable by the Employer with respect to his personnel/employees, 
and the contractor shall produce all records to the Engineer-in-charge or any other 
statutory authority as and when called for. The Engineer- in-charge does not hold any 
responsibility on account of any lapses in this regard. The contractor shall submit an 
undertaking in this regard with each bill confirming payment of all dues of sub- 
contractors and all statutory wages to labour working under him/her/sub-contractor. 

 
35. No extension of time shall be granted to the contractor on account of rains or inclement 

weather conditions. 
 

36. For any clarification/ doubt, the Bank may organize regular meetings with Contractor. 
The contractor shall attend such meetings invariably as and when required. 

 

37. In respect of the work of other agencies, where the commencement or progress of such 
work of any other agency is dependent upon the completion of particular portions of the 
contractor's work or generally upon the contractor maintaining progress in accordance 
with the approved coordinated construction program, it shall be the responsibility of the 
Contractor to complete such portions and maintain such progress. 

 
38. The contractor shall have to do all drilling of holes and cutting of walls, chases or other 

elements of the building for the complete and proper installation of the pipe lines/ ducts 
and other equipments by using electrically operated tools such as drills/ chases cutting 
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machine etc. Manual drilling or chiseling or cutting shall be permitted on special request 
only. Prior permission for the same is to be obtained from the Bank. 

 
39. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 

structural members shall be done unless prior permission has been granted by the 
Engineer in charge in writing. 

 
40. All chases and openings made by the contractor for his pipe lines shall be filled/ covered 

over with cement plaster in reasonable manner. Before rough plastering on the pipe 
surfaces the concealed pipes shall be secured to the wall by using proper supports/ 
clamps. 

 
41. The contractor will neither be allowed to construct labour hutments nor his workforce be 

allowed to stay. 
 

42.  All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Engineer-in charge, unconditionally and without any reservation. The Engineer-in- 
charge will not be obliged to give any reason for such removal. Upon receiving 
instructions to vacate the space, the contractor shall immediately remove all his 
structures, materials, etc. from the sources and clear and clean-up the site to the 
satisfaction of the Engineer-in-charge. 

 
43. It shall be the responsibility of the Contractor to safeguard the site and ensure that no 

illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, 
the contractor shall vacate the land totally without any reservation. 

 

44. The security of workmen, materials, equipment stores etc. within the area allotted to the 
contractor shall be the responsibility of the contractor. 

 
45. The site of work shall have required equipments for various tests at site by the contractor 

at his own cost and nothing extra shall be payable on this account. 
 

46. The contractor shall arrange the required minimum plant and equipments at site for the 
execution of work. These may have to be increased depending on the requirement of 
the site. 

 
47. The quantities indicated are for guidance only. However, it may vary to any extent and 

the contractor should not have any financial or other implications for such variations. 
The Bank reserves to reduce the scope of work of any item if the contractor fails to 
deliver the works in time and the contractor shall not ask for any financial consideration 
for such deletion of scope of the work. 

 

48. Any extra item shall be worked out as actual cost of the materials and actual cost of the 
labour plus 15% as overhead and profit. The decision of Engineer-in-charge will be 
conclusive and final binding on the contractor. 

 
49. The contractor shall take photographs of site prior to commencement of work, during 

construction and after completion of work as suggested and shall submit the 
photographs in soft and hard copies to Bank for which no extra payment will be made. 
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50. Layout of works shall be got checked by Engineer-in -charge & only then further work 
shall be taken by after approval. 

 
51. All electrical works shall be got carried out through licensed Electrical Contractor having 

experience of similar work. Successful bidder to submit the details of licensed Electrical 
Contractor before start of Internal Electrification Work. The work shall be executed as 
per specifications and strictly in keeping with relevant IS code and rules and regulations 
of authorities. 

 
52. The work should be carried out as per latest CPWD specification and as per the standard 

engineering practice. All measurements shall be made as per CPWD norms. 
 

53. Site should be cleaned every day and all the unusable material/malba shall be removed 
from the site and unusable materials shall be stacked properly so that there is no 
hindrance for staff and public failing which bank will remove the same at their level and 
suitable amount shall be recovered from the contractor’s bill. 

 
54. The contractor shall be required to maintain the coordination with the Building 

Maintenance Contractor, if required. 
 

55. No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank. 

 
56. The bidder shall visit the site and examine the rebate items and site conditions before 

quoting the rates. 
 

57. Dismantling & taking away includes the disposal of unserviceable material / malba to 
approved municipal yard. 

 
58. The Rebate items shall be the property of the contractor. Rates of rebate item shall be 

considered as negative while calculating the value of tender and the same are to be 
quoted in negative only. 

 
59. The Contractor shall comply with the provisions of Contract, Labour (Regulation & 

Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory 
Regulations (both Central and State) that may be enforced from time to time by the 
appropriate authorities. Bank shall not be held responsible for any penalty on failure of 
the any Labour Regulations. Bank shall have the power to inspect the Wage Register 
and for physical verification of salary paid to the staff with reference to any records of 
the Contractor and to insist the Contractor to comply with Laws. 

 
60. Contractor should obtain necessary permission that may be required for the purpose of 

this Contract from such authorities as may be prescribed by Law from time to time. 

 
61. Contractor or his authorized representative should visit the site frequently as required 

by the Bank and meet Bank’s Engineer with prior appointment for any clarifications and 
to receive instructions, take measurements, etc. at the site. 

 
62. The Contractor should arrange to issue photo identity card to his workers. 

 
63. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 

engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed 
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seriously and Bank will have the right to claim damages or levy fine and / or terminate 
the Contract forthwith, if necessary. 

 
64. In case of any default or failure on Contractor's part to comply with all / any one of the 

Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy 
the situation including, inter-alia, the deduction of appropriate amount(s) from dues 
otherwise payable to Contractor and / or by taking recourse to appropriate recovery 
proceedings. 

 
65. Keeping the area clean and removal of debris: Contractor shall arrange to dispose off 

debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials 
and ensure that any rules / regulations laid down by Municipal Corporation or any other 
statutory body are not violated. The Contractor shall be responsible and answerable to 
any complaint arising out of improper disposal of waste material. Quoted rates shall 
involve the cost of same and no extra payment shall be made towards this account. 

 
66. It is mandatory to provide purchase voucher of the material where basic rates are given 

in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit 
purchase voucher/test certificate of any material. 

 
67. BOQ nomenclature shall prevail over any drawing/detail. 

 
68. The specification for the entire work shall be in accordance with latest CPWD 

specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 

 

69. Water shall not be provided by Bank to Contractor. Necessary arrangement/ sourcing/ 
extension, if required, shall be done by the contractor at his own cost with the approval 
of Bank. No extra payment will be made to the contractor for the same. Contractor shall 
have to arrange for D. G. set / temporary power supply at his/ her own cost, risk and 
responsibility to carry out the works at site whenever required for and asked by the Bank. 
The contractor shall at his own cost arrange for necessary power for the work and lighting 
for the entire period of contract. However, Bank may provide power from their existing 
source at site upon being provided a suitable, correctly calibrated and properly sealed 
electric sub-meter with calibration certificate issued by BIS/ BEEE/ Govt. recognized & 
registered / NABL accredited certifying agency and approved by Bank. Bank will recover 
from the contractor the power consumed on actuals as per prevailing rate from time to 
time from their running bills / final bill. But in no way Bank will be held responsible for 
continuous supply of electricity. 

 
70. Contractor shall associate a specialized agency for specialized works such as water 

proofing work, anti-termite treatment work, etc. having suitable experience in the field 
and same shall be got approved from the Bank prior to execution of the specialized work 
within 3 days’ time with credentials of the agency. Contractor should get approval from 
Bank before commencement of the specialized work. Contractor to give 10 (ten) year 
performance guarantee on a non-judicial stamp paper of Rs. 100 as per Performa 
attached (Guarantee Bond for specialized works) at Annexure ‘A’ & ‘B’. 10% of 
specialized works amount shall be withheld during the period of this performance 
guarantee. 

 
71. All materials to be used at the work should be strictly as per the Bank’s approved list of 

materials. 
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72. Preparation and providing of Electrical Test Report by the Contractor at their own cost 

for Sanctioning/Load Enhancement of Electric Meter from the Electricity Department. 
 

73. The Bank Authorities reserve the right to accept/reject any Tender Quotation without siting 
any reason. 
 

74. Penalty at the rate 1.0% of the contract amount shown in the tender for first week and 3% 
of the contract amount shown in the tender for subsequent 3 weeks of the subject to the 
ceiling of 10% of the accepted contracted sum after date of the completion of work i.e. 20-
07-2025. Any delay beyond this date, Punjab National Bank shall be free to terminate the 
contract and get the work done from an alternate source at the risk of the contractor. 
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LIST OF PREFFERED MAKE OF MATERIAL 
 

The material of standard quality from the following preferred makes is to be used. In case 
it is established that the brands specified below are not available in the market, contractor 
shall submit alternative proposal for the approval of Bank. 

 

Modular workstation/ storage Godrej/ Rockworth/ Steelcase/ Harman Miller 

Steel SAIL, Tata Steel, JSW, Essar 

Cement Ultratech, ACC, JK Cement, Ambuja 

Plastic Emulsion Paint/Texture / 
OBD/Duco Paint/Synthetic enamel. 

Asian / Dulux / Berger / ICI/ Nerolac 

Exterior Paint / Water Proof Paint/ 
Bitumastic Paint 

Asian / Dulux / Berger / ICI/ Nerolac 

Putty Birla / JK / Asian paint 

Vitrified tile Kajaria/ Somany/ Orient Bell/ Johnson 

Ceramic Tiles Kajaria/ Somany/ Orient Bell/ Johnson 

Pasting Chemicals for Tiles Pidilite, Fosroc, Eurokart 

PVC Tanks Sintex / Patton/ Supreme 

C.P. Fittings Jaquar/ Hindware / Cera / Parryware / 
Somany 

C.P. Accessories Jaquar/ Hindware / Cera 

Bottle Trap Jaquar/ Hindware / Cera 

Health Faucet Jaquar/ Hindware / Cera 

Sanitary Wares Parryware / Hindware / Jaquar in White 
Colour 

Seat Covers Parryware / Hindware / Jaquar in White 
Colour 

Kitchen Sink Cera/ Nirali/ Hindware/ Neelkanth/ Jayna 

uPVC Finolex/ Supreme/ Prince 

G.I. Pipe & Fittings Swastik / TATA / UNIK / KS /Jindal 

C.I. Pipes & Fittings R.I.F./ SRIF/ KAJEEO or equivalent 

Gate/ Ball Valves Zoloto/ Leader or equivalent 

PVC Drain Pipe Prakash/ Jindal/ Supreme 

Glass Modi Guard/Saint Gobain or equivalent 

uPVC doors/ windows Fenesta/ Rehau/ Prominance 

PVC rigid foam sheet/profile Greenply/ Century/ Alstone 

WPC frame Century/ Greenply/ Alstone 

Plywood/Block Board / MDF Green / Archidply / DURO 

Laminate/ high gloss laminate Green/ Archidlam/ Merino 

Adhesive/Glue Fevicol/ Pidilite/ Vemicol 

Locks in cabinets, furniture, Door Godrej/ Dorset/ Hettich/ Link/ Europa 

All hardware and fittings i/c door 
closer 

Ebco/ Godrej/ Hettich/ Ozone/ Dorset/ Kich/ 
Dunex 

Natural wood veneers Archidply/ Green/ Duro 

Water based melamine polish Asian paints / Pidilite Industries/ ICI/ Dulux 

Dash fasteners Hilti/ Fischer/ Bosch 

Anchor fasteners Hilti/ Fischer/ Bosch 

Water Proofing Chemicals Cico/SIKA/Pidilite/FOSROC/MYK Laticrete 
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PVC conduit/ fittings AKG / Precision/ BEC 

PVC insulated copper FRLS Cable Finolex/ Polycab/ Havells/ Anchor/ L&T 

Cables (armored) Finolex/ Polycab/ Havells/ Anchor/ L&T 

Modular Switch Sockets & 
accessories 

Crabtree / Northwest /Anchor- 

Roma/SSK/Legrand/ABB 

MCB Legrand/ Havells/ Hager/L&T/Siemens/ABB 

MCCB L&T (D-Sine)/ Siemens / ABB / Schneider 

Motor Crompton/Kirloskar/Bajaj/ Siemens 

Light fitting PHILIPS/Havells/Wipro/Bajaj/Osram 

Ceiling/ Wall fan Crompton / Usha/ Havells/ Orient 

Exhaust fan Crompton / Usha/ Havells/Orient/ Bajaj 

A.C Starter, Plug Socket Crabtree / Northwest/ Legrand/ ABB 

Fuse Switch Unit (FSU) L&T / Havells/ Simens/Hager 

Cable Lug Dowell’s/Jainsons/3-D/Comet 

Cable gland Jainsons/Comet or equivalent 

Distribution board L&T/ Havells/ Siemens/Hager/ Legrand/ ABC 

MS conduit & Accessories BEC/AKG/Precision 

Telephone cable Delton/National/ Finolex/ Polycab/ Havells 

Telephone Connecter Krone/ D-link or Equivalent. 

Starter & single phasing preventer SEIMENS/ L&T/ ABB 

MV/LT Panel Board SPC Electrotech/Advance Power & Control 
Milestone/KEPL 

CT/PT Automatic Electric/Crompton/Kappa 

Digital Meters Conzerve/Scheider/Secure/Rishab 

HRC Fuse & Fitting Siemens/L&T/ Hager 

Cable tray Slotco/ Rico/ Profab/ Indiana/ 
Milestone/MEM/Legrand 

Chemical Earthing Universal Altex / Ashlok / JMV/ ERICO 

Changeover (On –Load) L&T/Hager/Simens/ Legrand 

PVC Casing & copping Fittings BEC/AKG/ Precision 

Pumps Kirlosker/ Crompton Greaves/ Wilo/Mather & 
Platt 

Diesel Engine Kirlosker/ Cummins or equivalent 

MS Pipe Jindal/Tata/Sail 

Butterfly valves/ NRV/ ball Valves Zoloto, Leader, Sant, Kartar 

Sprinkler Head HD/Tyco or equivalent 

Flexible Pipe for Sprinkler HD/Tyco or equivalent 

Landing valve New Age/ Zoloto/ Safex/Onex/new Tech or 
equivalent 

Hose reel, Hose pipe New Age/ Zoloto/ Safex/Onex/new Tech or 
equivalent 

 

NOTE:- 
 

1. In case of unavailability of any material of specific make an equivalent make can be used only after a written approval of 
the Bank. The preference of make/ brand of the material listed above will be decided by the Bank. The make/ brand of any item 
will be as mentioned in the drawings issued by the Bank. 

2. The contractor shall provide samples of all materials mentioned in the list of makes as required by the Bank. A written 
approval of these samples shall be sought prior to commencement of any work. Bank reserve the right to enquire the 

genuineness of any material used at site directly from the manufacturer/ dealer. 
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