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NOTICE INVITING TENDER  
  

1. Online tenders are invited on item rate basis on behalf of Punjab National Bank from intending, 
bonafide & experienced contractors, reputed firms (proprietary/ partnership) /company / organization 
registered in India under Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions 
/ amendments, who fulfill the eligibility criteria mentioned in the tender documents for Composite 
Work (Furnishing and Electrical work) at Branch Office Sahebganj, Ayodhya under Circle 
Office Ayodhya.  

Tender schedule will be as under:  
1.  Tender Reference  NIT/PNB/Sahebganj/2024  

2.  Date of 
commencement of 
Tender download  

06/05/2024 10:00 AM 

3.  Last date and time for 
acceptance of queries  

06/05/2024 05:00 PM 

5.  Last date and time for 
downloading tender  

20/05/2024 11:00 AM 

6.  Last date and time for  
Bid preparation and  
Hash Submission  

20/05/2024 11:00 AM 

7.  Last Date for Bid 
Submission and Bid re-
encryption  

21/05/2024 10:00 AM 

8.  Date and Time of 
Opening of Technical 
cum Eligibility Bid   

21/05/2024 11:31 AM 

9.  Cost of Tender 
Document  

Rs. 590.00/- (Five Hundred Only) (non-refundable i/c GST @18%) 
in the form of Demand Draft in favor of Punjab National Bank 
payable at Branch Office Sahebganj, Ayodhya  

10.  Earnest Money 
Deposit  

Rs 30,000.00(Thirty thousand Rupees only) by crossed Demand 
Draft/ Bank Guarantee from scheduled commercial bank, payable 
at Branch Office Sahebganj,Ayodhya and drawn in favour of Punjab 
National Bank and to be submitted with Envelope-I.  
All Bidders Have To Submit Tender Fee And EMD, MSME 
Exempt Not Applicable On Procurement Of Work 

11.  Validity of Tender  90 days  
12.  Estimated Cost of 

Project  
Rs. 1476826.00 (Fourteen lacs seventy six thousand eight 
hundred twenty six rupees only) exc GST 

13.  Time of Completion  30 days 
14.  Place of Physical Bid  

Submission &  
Opening of Bids  

Punjab National Bank, Circle Office Ayodhya Reedganj,Deokali 
Road Ayodhya 224001 
Contact No: 05278-240111//9051286078/7905778779 
e-mail: cofzdgad@pnb.co.in 
 

15.  Contact Person  Vikrant Tripathi (Sr Manager)          
Punjab National Bank, Circle Office Ayodhya Reedganj,Deokali 
Road Ayodhya 224001 
Contact No: 05278-240111//9051286078/7905778779 
e-mail: cofzdgad@pnb.co.in 
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Bank will be following the e-procurement process. The complete details of the requirements for 
participation in the e-procurement process of the Bank are available on the website 
https://etender.pnbnet.in which may be referred for details & clarification. It is mandatory for the 
bidder to get itself registered on Bank’s website for submission of online bids.  
  
Note: - Technical bids will be opened in the presence of bidders who choose to attend as above. 
The above schedule is subject to change. Notice of any changes will be published on Bank’s 
website (www.pnbindia.in & https://etender.pnbnet.in) wherever feasible. Further, please note that 
commercial bid opening date and time will be intimated to the technically qualified bidders at a 
later date.  
  

2. Online tenders are invited on item rate basis on behalf of Punjab National Bank from 
experienced contractors, reputed firms (proprietary/ partnership)/ company/ organization 
registered in India under Companies Act, who fulfill the eligibility criteria mentioned in the 
tender documents for (Composite Work (Furnishing and Electrical work) at Branch 
Office Sahebganj, Ayodhya under Circle Office Ayodhya) against Payment of Rs. 
(590.00)/- (non-refundable towards cost of tender and i/c GST @ 18%), in two envelope 
system containing (1) Technical Bid (2) Commercial bid. Tender purchase fee of Rs. 
590.00i/c GST@18% has to be submitted in form of demand draft in a separate envelope 
with EMD. Commercial bid shall be submitted online.  

  
3. The Bidders intending to participate in this tender are required to get enrolled on the Bank’s 

website i.e. https://etender.pnbnet.in Enrolment on the above mentioned website is 
mandatory.  

  
4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital Signature of 

the respective Bidder before submitting the bids online, the bidders are advised to obtain 
Electronic/Digital Signature Certificates (Class III & above both encryption & Signing) in 
order to bid for the tender.  

  
5. The Tender Documents containing detailed terms & conditions can be downloaded online 

directly from the portal https://etender.pnbnet.in (or pnbindia.in) as per tender schedule 
attached and shall be submitted online.  

  
6. All the bidders are required to submit Demand Draft in favor of Punjab National Bank, 

(Branch Sahebganj,Ayodhya) of Rs.590.00(Five Hundred ninety rupees only ) towards 
the cost of tender document by 21/05/2024 10:10 AM failing which, the bids shall be 
summarily rejected.  

  
7. Bidders may submit their queries regarding any technical clarification before 06/05/2024 

05:00PM. No queries shall be entertained after last date fixed for acceptance of queries.  
  

8. Clarifications of Bank on RFP may be downloaded from the “Corrigendum / Addendums” 
section of the above mentioned portal up to 07/05/2024 02:00 PM after clarification on 
queries. No deviation on the above shall be entertained by the Bank thereafter.  

  
9. Based on the clarification of conditions by the Bank, an intending bidder shall submit its 

unconditional acceptance on the prescribed format along with tender document.  
  

10. Price bid of only those bidders shall be opened who submit their tender in line with 
requirements of tender documents and are acceptable to the Bank and the bidder who do 
not submit the EMD & tender fee in the form of Bank draft, as the case may be, their tenders 
shall be summarily rejected.  
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11. First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the same is 
received on time i.e. up 21/05/2024 10:10 AM only then technical bid shall be opened 
online. Hard copy i.e. the Demand Draft in favour of Punjab National Bank for an amount 
of Rs. 30000.00/- (THIRTY THOUSAND ONLY) towards EMD and Tender Fee amount of 
Rs. 590.00/-(FIVE HUNDRED NINTY) is to be submitted physically by the bidder in the 
office of the (Punjab National Bank, Circle Office Ayodhya) on or before 21/05/2024 BY 
10:10AM. 

  

12. The price bid of technically eligible bidder who meets the eligibility criteria stipulated in 
tender documents will be opened online in the presence of participants or representatives 
of participant bidders as per the schedule attached. The Date for opening of commercial 
bids shall be intimated later.  

  

13. The Tenders shall be valid for a period of not less than 90 days after the date of opening 
of price bid/commercial bid online.  

  

14. All disputes arising out of or in connection with this agreement shall be deemed to have 
arisen in (Ayodhya) and only the courts of (Ayodhya) shall have the jurisdiction to 
determine the same.  
  

15. Please note that bid preparation and hash submission and bid submission are compulsory 
activities, failing which bidder will not be able to submit the bids online.  

  
16. For any further information/Queries please contact (Vikrant Tripathi Senior Manager-

9051286078 or Pavas V Pal Manager -7905778779 email: cofdzgad@pnb.co.in).     
  

17. The Bank reserves the right to accept/reject any or all the offers submitted in response to 
this advertisement without assigning any reason whatsoever.  

  

18. The Bank will not be bound to accept the lowest tender and reserves the right to accept or 
reject any or all the tenders without assigning any reasons whatsoever.  

  

19. Please note that, on tendering procedure through the electronic tendering system refer to 
the Instructions for Using the Electronic Tendering System document available along with 
the tender documents on https://etender.pnbnet.in.   

  

20. Bidder must submit documentary proof in respect of all above mentioned criteria while 
submitting the proposal. Proposal of bidders who do not fulfill the above criteria or who fail 
to submit documentary evidence thereon would be rejected.  

  

21. Firms registered under MSEs would be exempted from submission of tender Cost/Fee and 
from payment of EMD (This guideline will apply on procurement of goods and services and 
not on procurement of works.) Documentary evidence for the said exemption to be 
submitted along with the Bid.  

  

22. It shall be mandatory to sign the integrity pact as mentioned in tender documents (for value 
of work greater than 60 lacs only) by the bidder failing which bidder will stand disqualified 
for tendering process and their bid shall be rejected summarily.   
  

 
Dy Circle Head 
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PURPOSE OF TENDER  
  

Bank intends to take up Composite Work (Furnishing and Electrical work) at Branch Office 
Sahebganj , Ayodhya as per details given in schedule of quantities/tender documents.  

  
ELIGIBILITY CRITERIA  
  

1. The Bidder should possess the requisite experience, resources and capabilities in 
providing the services necessary to meet the requirements, as described herein. The 
Bidder should also possess the technical know-how and the financial wherewithal that 
would be required to complete the scope of work. The Bid must be complete in all respects 
and should cover the entire scope of work as stipulated in the tender document. Bidders 
not meeting the Eligibility Criteria will not be considered for further evaluation and bid 
submitted by them shall be summarily rejected.  

  
2. This invitation of bids is open to all intending, bonafide & experienced contractors 

(proprietary / partnership / private / limited company) registered in India under Partnership 
Act, 1932 / Companies Act, 1956 and their subsequent revisions / amendments, provided 
they fulfill the minimum eligibility criteria as below. Consortium/Joint Ventures and Special 
Purpose Vehicles are not eligible for the tender and the bid, if any, submitted by them shall 
be summarily rejected. Proposals not complying with minimum eligibility criteria, as 
enumerated below, will be rejected and will not be considered for evaluation of technical 
bid.   
  

3. The proposal should adhere to the following minimum eligibility criteria:  
 
S. 

No. 
Minimum Eligibility Criteria 

1  The Bidder should have satisfactorily completed similar works during last 7 (seven) years 
ending last day of the month of (month prior to invitation of tender be inserted here) with 
Central/State Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed under any Act 
by Central/State Government and published in Central/State Gazette/ Scheduled Commercial 
Banks or its subsidiaries/Private organizations should be either of the following: -  
  

1. One similar nature work amounting to Rs 1181460.80/- (80% of estimated cost) Or  
2. Two similar nature work amounting to Rs. 738413.00/- (50% of estimated cost) Or  
3. Three similar nature work amounting to Rs. 590730.40/- (40% of estimated cost)  

  
Similar work means New Construction / Repair / Renovation / Refurbishment of office / 
commercial / institutional / residential buildings including Civil/ Structural / Sanitary / Plumbing 
/ Fire Fighting / Electrical / HVAC / All Composite etc. executed under one agreement. 
Cumulative works executed under rate contract shall not be treated as one work.  
  
Components of work executed other than those included in definition of similar shall be deducted 
while calculating cost of similar work. Bidder shall submit abstract of cost of work in support of 
the same.  
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Certificates of satisfactory completion of similar work should be issued by an  
Authority not below the rank of Executive Engineer/Chief Manager of Principal  
Employer / Client department and the same are to be uploaded on Bank’s website along with 
supporting documents.  
  
In case the similar work/s is of private nature other than Central/State Government/Central 
Autonomous Body/Central Public Sector undertaking/City Development Authority/ Municipal 
Corporation of city, they shall be required to submit T.D.S. Traces / Certificates for such works 
issued by respective Principal Employer/ Clients.  
  
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple interest of 7% per annum, calculated from the date of completion to the 
last date of receipt of application for tender.  
  

2  The minimum average annual turnover of Bidder for the last three financial years  
i.e. 2022.-23, 2021-22 & 2020-21  must not be less than Rs. 443047.80.Bidder to upload 
audited Balance sheet, Profit & Loss statement and trading account details for these financial 
years, if applicable.  
  
The multiplication factor of 7% per annum simple interest is not applicable on the Annual 
Financial Turnover figures.  
  

3  The Applicant should not have been black-listed/ barred by any Central/ State Government 
Department/ Central Autonomous Body/ Central Public Sector Undertaking/ City Development 
Authority/ Municipal Corporation of City formed under any Act by Central/ State Government 
and published in Central/ State Gazette/ Public Sector Banks etc. Further, similar eligible works 
should not have been carried out on Back to Back basis and the Applicant shall have to furnish 
undertaking as under. An undertaking in this regard is to be submitted to Bank by Bidder (on 
stamp paper of Rs.100/-)  
1. "I/We have not been black-listed/ barred by Department of Financial Services, Govt. of 

India and my company does not feature in the debarment list on Central Public 
Procurement Portal (CPPP) maintained by Department of Expenditure, Ministry of 
Finance, Govt. of India.    

2. “I/ We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another agency on back to back basis.  

Further that, if such a violation comes to the notice of the Bank, then I/we shall be debarred 
for bidding in PNB in future forever. Also, if such violation comes to the notice of the Bank 
before date of start of work, the Bank shall be at liberty to forfeit the entire amount of Earnest 
Money Deposit.”  

  
** In case, the company/bidder does not have the audited Balance Sheet for period ending 
March 2023(Previous Financial Year), provisional balance sheet certified by their Statutory 
Auditors will be acceptable.  
  
Note: The bidder must submit the Compliance Statement failing which the bids may not be 
taken for further evaluation.  

   
3. The bidder should be Class-I local supplier. “Class-I local supplier” means a supplier or 

service provider, whose goods, services or works offered for procurement, meets the 
minimum “local content” as prescribed for Class-I local supplier as per DPIIT vide OM P-
45021/2/2017PP (BE-II) dated 16.09.2020 issued the Public Procurement (Preference to 
Make in India) Order 2017-revision. The “local content” requirement to categorize a 
supplier as “Class-l local supplier” is minimum 50%. “Local content” means the amount of 
value added in India which shall, unless otherwise prescribed by the nodal ministry, be the 
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total value of the item procured (excluding net domestic indirect taxes) minus the value of 
imported content in the item (including all customs duties) as a proportion of the total value, 
in percent.  
  

4. Verification of “local content”: The “Class-I local supplier” with the bid document shall 
be required to submit self-certification the bidder meets the local content requirement for 
“Class-I local supplier”.  
  
 

5. Bidder must submit documentary evidence in respect of all above mentioned criteria while 
submitting the proposal. Proposal of bidder who do not fulfill the above criteria or who fail 
to submit documentary evidence thereon would be rejected.  

  
6. Bidder has to upload scanned and legible copies of all supporting documents on Bank’s e-

procurement website https://etender.pnbnet.in for its scrutiny.   
  

7. The Bank reserves the right to request for any additional information and also reserves the 
right to reject or accept the bid of a bidder, if in the opinion of Bank the qualification data is 
incomplete or the bidder is found not qualified to satisfactorily execute the requirements of 
the project and no communication shall be entertained in this regard in future.  
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LETTER SUBMITTING TENDER 

(To be submitted in the letter head of the bidder)  
  

(Designation, Name of Office along with complete address to be inserted here)  
  
Dear Sir,  
  

Reg: (Composite Work (Furnishing and Electrical work) at Branch Office Sahebganj, Ayodhya).  

1. Having visited the site and examined the drawings, conditions of contract, special 
conditions of contract, general specifications and detailed specifications, schedules and 
bill of quantities for the execution of the above named works, we offer to complete and 
maintain the whole of the said works in conformity with the said drawings, conditions of 
contract, specifications, schedules and bill of quantities for the sum stated in bill of 
quantities of this Tender Document No 2576 or such other sum as may be ascertained in 
accordance with the said conditions of contract.  

2. We undertake to complete and deliver the whole of the works comprised in the contract 
within the stipulated time stated in the tender.  

3. We have independently considered the amount of liquidated damages shown in the 
Appendix to form of tender hereto and agree that it represents a fair estimate of the loss 
likely to be suffered, by you in the event of the works not being completed in time.  

4. We agree to abide by this tender for the period of 90 days from opening of Price 
Bid/Commercial Bid  or extension there of as required by the Bank from the date fixed for 
receiving the same and it shall remain binding upon us and may be accepted at any time 
before the expiry of that period.  

5. We confirm that the period and rates as referred in the agreement or general conditions of 
contract are given or summarized in the tender, to which we give our consent and agree to 
abide by the same.  

6. We understand that if our tender is accepted, we are to be jointly and severally responsible 
for the due performance of the contract.  

7. We understand that you are not bound to accept the lowest or any tender you may receive 
and may reject all or any tender, accept or entrust the entire work to the Contractor without 
assigning any reason or giving any explanation whatsoever.  

8. I/we have deposited Earnest Money (Rs.30000.00/-) by demand draft which amount is not 
to bear any interest. I/we do hereby agree that this sum shall be forfeited by you in the 
event our tender is accepted and I/we fail to execute the contract when called upon to do 
so.  

  
Dated this day of _______________2024.  
Signature ________________ in the capacity of _________________________ duly authorized 
to sign tenders for and on behalf of _________________________________   (IN CAPITALS)  
  
Tender submitted on _______________ before _____ P.M.  
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LETTER OF TRANSMITTAL  
      (To be submitted on letter head of the Bidder)  

  
(Designation, Name of Office along with complete address be inserted here)  
  
Dear Sir,  
  

Reg: Composite Work (Furnishing and Electrical work) at Branch Office Sahebganj, 
Ayodhya  

   
Having examined the details given in Press advertisement and tender document No 2576 
for the above work, I/we hereby submit the relevant information.  

  
1. I/We here by certify that all the statement made and information supplied in the 

enclosed forms A to D and accompanying statement are true and correct.  
  

2. I/We have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply.  
  

3. I/We submit the following certificates in support of our suitability, technical knowledge 
and capability for having successfully completed the following eligible similar works:-  
  

S No  Name of the Work  Value of Work  Date of Completion Certificate issued 
by  

          

          

          

  
 “Certify that the information given in the enclosed tender documents is correct. It is 
also certified that I/we shall be liable to be debarred, disqualified / cancellation of bid 
in case any information furnished by me/us found to be incorrect.”  
  
Enclosures:  
  
Date of submission  

  
  

SIGNATURE(S) OF APPLICANT(S)  
Seal of applicant  
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APPENDIX TO FORM OF TENDER  

  
1  Defects Liability  

period  
  

12 Months from date of virtual completion of work. Virtual completion of 
the project will be certified and recorded by Bank/Site Engineer.  
  

2  Date of  
Commencement 

Date of start of work shall be reckoned from 7th day of issue of award letter. 
  

3  Time of 
completion  

30 days  from the date of commencement of work.   
  

4  Period of Final  
Measurements  
  

1 (One) months from the Date of Virtual Completion   

5  Liquidated  
Damages  

1.0% of the contract amount shown in the tender per week subject to the 
ceiling of 10% of the accepted contracted sum.  
  
  
  

6  Minimum Value 
of work for 
Interim 
Certificate  

NA  

7  Total Security 
Deposit  
  

10% of the contract amount   

8  Retention  
Percentage  
  

8% of the gross value of each interim bill with maximum of balance amount 
of the Total Security Deposit   

9  Period of 
Honouring 
Certificate  

15 days from date of receipt of certificate from the Site Engineer  
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10  Refund of total 
Security Deposit 

The Retention amount will be refunded to the Contractor within 30 days 
after end of the defect liability period. Provided he has satisfactorily 
carried out all the works attended to all defects in accordance with the 
conditions of the Contract, including the site clearance.  

  
After completion of work, retention money can be refunded after 
obtaining a Bank Guarantee of equivalent amount for a time period till 
the end of defect liability period plus claim period. Bank Guarantee 
should be from any Scheduled Commercial Bank other than Punjab 
National Bank. Claim period would be considered as mentioned on Bank 
Guarantee or 03 Months after the end of defect liability whichever is later.  

 
 
 
 
 
 

BIDDER’S INFORMATION  
  

1. Name  
  

2. Constitution  
  

3. Address  
  

4. Names & Addresses of the Proprietor/Partners/Directors, as applicable  
  

5. Name of Contact Person(s) with their Mobile Numbers  
  

6. Office Telephone, Fax, e-mail  
  

7. PAN No.  
  

8. GST No.  
  

9. Manpower Employed  
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ARTICLES OF AGREEMENT  
  

AGREEMENT  
This agreement is made at ………. on.............. Day of.................... 2024…. between  
Punjab National Bank, a body corporate constituted under the Banking Companies  
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot No. 4, 
Sector 10, Dwarka, New Delhi – 110075 and its General Services & Administration  
Division (Hereinafter referred to as “The Bank " which expression shall be deemed to mean 
and include its successors, administrators and permitted assigns) of the one part & 
....................................... (herein after called "the Successful Bidder/Contractor" which 
expression shall be deemed to mean and include its successors, administrators and 
permitted assigns) of the other part.  
  
WHEREAS the Bank is desirous of executing work of Composite Work (Furnishing and 
Electrical work) at Branch Office Sahebganj ,Ayodhya and has by letter of acceptance 
dated.................accepted a tender by the Contractor for the execution, completion & 
maintenance of such work.  

  
After discussion, the Bank and the bidder agree to enter into this agreement on the terms 
and condition set out hereunder:  
  
NOW THIS AGREEMENT WITNESSES AS FOLLOWS:  
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the said conditions of contract hereinafter referred to:  
  

2. The following documents, terms and conditions contained therein shall form and construe 
as integral part and parcel of this agreement and be read as part and parcel of this 
agreement, viz.  

a. Original tender document duly signed and stamped on each page by the authorized 
signatory of the bidder;  

b. Relevant correspondence letters / communications forming parts of contract and 
referred to in acceptance letter;  

c. Acceptance of Award of Work;  
d. Bill of quantities ;  
e. Corrigendum/Addendums (if published) ; and   
f. Other additional documents as may be required.  

  
3. The aforesaid documents shall be taken as complementary and mutually explanatory of 

one another, but in the case of ambiguities of discrepancies the latest documents issued 
by the Bank shall prevail over the earlier documents.  
  

4. In consideration of payment to be made by the Bank to the successful bidder as 
hereinafter mentioned, the successful bidder hereby covenants with the Bank to perform 
execute, complete and maintain the work in due respects and in conformity with the 
provision of the contract and tender documents.  
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5. The Bank hereby covenants to pay the Contractor/successful Bidder in consideration of 
the execution, completion of the work such sums as shall become payable hereunder at 
the time(s) and in the manner prescribed in the said conditions and price schedule of 
quantities / bill of quantities prescribed in the contract.   
  

6. All disputes or differences whatsoever arising between the parties shall be settled 
amicably. If parties are not able to solve amicably, the same shall be settled by arbitration 
by a sole Arbitrator to be nominated by the competent authority of Punjab National Bank 
in accordance with Arbitration and Conciliation Act 1996 and the Rules and Regulations 
framed thereunder, as may be amended from time to time. The award made in pursuance 
thereof shall be binding on the parties.. Venue of arbitration shall be at Ayodhya and the 
language shall be English. The Parties to the arbitration shall bear their own costs. The 
Arbitrator shall give a reasoned award.  

7. All disputes arising out of or in connection with this agreement shall be deemed to have 
arisen in Ayodhya and only the courts of Ayodhya shall have the jurisdiction to determine 
the same.  

8. Notices as required by the agreement that shall be entered with the successful bidder 
shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by certified 
or registered mail with acknowledgement due on receipt.  

  

  
SIGNED AND SEALED AND DELIVERED BY THE  
  
  

 Said             Said  
  

 (Name)             (Name)  
  
  

 on behalf of the Contractor       on behalf of the Bank  
  

 In the presence of          In the presence of  
  
  

 Name:             Name  
  
  

 Address:             Address:  
  
This form is included in the tender documents only for the information of the bidders.  
Only the successful bidder will be in due course, required to complete the form.  
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INTEGRITY PACT  
(Applicable for projects above Rs.60Lakhs) 

  
To,  
………………………..,  
………………………..,  
………………………..  
  
Sub: NIT/PNB/Sahebganj /2024:Composite Work (Furnishing and Electrical work) at 
Branch Office Sahebganj,Ayodhya 

  
Dear Sir,  
It is here by declared that PNB is committed to follow the principle of transparency, equity 
and competitiveness in public procurement.  
  
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, 
failing which the tenderer/ bidder shall stand disqualified from the tendering process and the 
bid of the bidder would be summarily rejected.  
  
This declaration shall form part and parcel of the Integrity Agreement and signing of the same 
shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the PNB.  
  
Yours faithfully  
  
The Asst. General Manager  
……………………………………………  
……………………………………………,  
……………………………………………,  
……………………………………………   
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INTEGRITY PACT  
 (Applicable for projects above Rs.60Lakhs)  

To,  
  
The Asst. General Manager  
……………………………………………  
……………………………………………,  
……………………………………………,  
……………………………………………   
.  
  
Sub: Submission of Tender for Composite Work (Furnishing and Electrical work) at 
Branch Office Sahebganj ,Ayodhya 
Dear Sir,  
I/We acknowledge that PNB is committed to follow the principles thereof as enumerated in 
the Integrity Agreement enclosed with the tender/ bid document.  
  
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that I/ We will sign the enclosed integrity Agreement, which is an integral part of tender 
documents, failing which I/ We will stand disqualified from the tendering process. I/ We 
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.  
  
I/ We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 
and further agree that execution of the said Integrity Agreement shall be separate and distinct 
from the main contract, which will come into existence when tender/bid is finally accepted by 
PNB.  
  
I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be in the 
line with the enclosed Integrity Agreement.  
  
I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity 
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and 
unfettered right to disqualify the tenderer/ bidder and reject the tender/ bid in accordance 
with terms and conditions of the tender/bid.  
  
  

Yours faithfully  
  
  
  

(Duly authorized signatory of the Bidder)  
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Pre Contract Integrity Pact  (Applicable for projects above Rs.60Lakhs) 
  

Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its Head 
Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred to as “The 
Principal”, which expression shall mean and include unless the context otherwise requires, 
its successors in office and assigns of the First Part. And  
M/s.                       having its registered office at                    hereinafter referred to as  
“The Bidder/ Contractor”, expression shall mean and include unless the context otherwise 
requires, successors and permitted assigns of the Second part.  

  
Preamble  

The Principal intends to award, under laid down organizational procedures, contract/s 
for……………………………………………………….. The Principal values full compliance 
with all relevant laws of the land, rules, regulations, economic use of resources and of 
fairness/ transparency in its relations with its Bidder(s) and/or Contractor(s).  
  
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs) who will monitor the tender process and the execution of the contract for compliance 
with the principles mentioned above.  
  
Section 1- Commitments of the Principal  
(1) The Principal commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:-  
  
a. No employee of the Principal, personally or through family members, will in 

connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to.  

  
b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. 

The Principal will in particular, before and during the tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution.  

  
c. The Principal will exclude from the process all known prejudiced person.  
  
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions.  
  
Section 2- Commitments of the Bidder(s)/ Contractor(s)  
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 
prevent corruption during any stage of bid process/ contract. The Bidder(s)/ Contractor(s) 
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commit themselves to observe the following principles during participation in the tender 
process and during the contract execution.  
  
a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer 
promise or give to any of the Principal’s employees involved in the tender process or the 
execution of the contract or to any third person any material or the other benefit which he/ 
she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract.  
  
b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to prices, 
specifications, certifications, subsidiary contracts, submission or non-submission of bids or 
any other actions to restrict competitiveness or to introduce cartelization in the bidding 
process.  
  
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; 
further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information or document provided by the Principal 
as part of the business relationship, regarding plans., technical proposal and business 
details, including information contained or transmitted electronically.  
  
d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address of 
the Agents/representatives in India, if any, similarly the Bidder(s)/ Contractor(s) of Indian 
Nationality shall furnish the name and address of the foreign principals, if any. Further details 
as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be disclosed 
by the Bidder(s)/ Contractor(s). Further, as mentioned in the Guidelines all the payments 
made to the Indian agent/ representative have to be in Indian Rupees only.  
  
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract.  
  
f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the matter.   
  
(2). The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences.  
  
Section-3 Disqualification from tender process and exclusion from future contracts.  
If the Bidder(s)/ Contractor(s) before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to put their 
reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 
Contractor(s) from the tender process or take action as per the procedure mentioned in the 
“Guidelines on Banning of business dealings”.  
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Section 4- Compensation for Damages  
(1). If the Principal has disqualified the Bidder(s) from the tender process prior to the award 
according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to earnest Money Deposit/ Bid Security.  
  
(2). If the Principal has terminated the contract according to Section 3, or the Principal is 
entitled to terminate the contract according to Section 3, the Principal shall be entitled to 
demand and recover from the Contractor liquidated damages of the contract value or the 
amount equivalent to Performance Bank Guarantee/ Initial Security Deposit.   
  
Section 5- Previous transgression  
(1) The Bidder declares that no previous transgression occurred in the last three years 
immediate before signing of this integrity pact with any other Company in any country 
conforming to the anti-corruption approach or with any Public Sector Enterprises or central/ 
state government department in India that could justify his exclusion from the tender process.  
  
(2). If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
tender process or action can be taken as per the procedure mentioned in” Guidelines on 
Banning of business dealing”.  
  
Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors  
(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the 
adoption of integrity Pact by the Sub-contractor.  
  
(2) The Principal will enter into agreements with identical conditions as this one with all 
Bidders and Contractors.  
  
(3) The Principal will disqualify from the tender process all the Bidders who do not sign this 
Pact or violate its provisions.  
  
Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / Subcontractor 
(s)  
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, or of 
an employee or a representative or an associate of a Bidder, Contractor or Subcontractor 
which constitutes corruption, or if the Principal has substantive suspicion in this regard, the 
Principal will inform the same to the Chief Vigilance Officer.  
  
Section 8- Independent External Monitor  
(1) The Principal appoints competent and credible Independent External Monitor for this 

Pact after approval by Central Vigilance Commission. The task of the Monitor is to 
review independently and objectively, whether and to what extent the parties comply 
with the obligations under the agreement.   

  
Shri Raj Kumar Singh, (I.R.S. Retd.) and Dr. Sarat Kumar Acharya,  (Ex- CMD, NLC India 
Ltd) have been appointed as Independent External Monitors (IEMs) by our Bank. Their e-
mail addresses are as under:   
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Sl.  Name of IEM   e-mail  Mob. No.  
1.  Shri Raj Kumar Singh, (I.R.S. Retd.)   mrrajksingh@gmail.com    8141488880  
2.  Dr. Sarat Kumar Acharya,  (Ex- CMD, NLC 

India Ltd)  
sarat777@rediffmail.com   9442118060  

  
(2) The Monitor is not subject to instructions by the representatives of the parties and 

performs his/ her functions neutrally and independently. The Monitor would have 
access to all Contract documents, whenever required. It will be obligatory for him/her 
to treat the information and documents of the Bidders/ Contractors as confidential. 
He/she reports to the Managing Director and CEO, Punjab National Bank.  

  
(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access without 

restriction to all project documentation of the Principal including that provided by the 
Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the Monitor, 
upon his/ her request and demonstration of a valid interest, unrestricted and 
unconditional access to their project documentation. The same is applicable to 
Subcontractor.  

  
(4) The Monitor is under contractual obligation to treat the information and documents of 

the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The Monitor has 
also signed declarations on „Non-Disclosure of Confidential Information‟ and of 
„Absence of Conflict of Interest‟. In case of any conflict of interest arising at a later 
date, the IEM shall inform MD & CEO, Punjab National Bank and recues himself/ 
herself from that case.]  

  
(5) The Principal will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and Contractor. The parties 
offer to the Monitor the option to participate in such meetings.  

  
(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, 

he/ she will so inform the Management of the Principal and request the Management 
to discontinue or take corrective action, or to take other relevant action. The monitor 
can in this regard submit non-binding recommendations. Beyond this, the Monitor 
has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. The Monitor will submit a written report to the MD & 
CEO, Punjab National Bank within 8 to 10 weeks from the date of reference or 
intimation to him by the Principal and, should the occasion arise, submit proposals 
for correcting problematic situations.  

  
(7) If the Monitor has reported to the MD& CEO, Punjab National Bank, a substantiated 

suspicion of an offence under relevant IPC/PC Act, and the MD & CEO, PNB has not, 
within the reasonable time taken visible action to proceed against such offence or 
reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner.  

  
(8) The word ‘Monitor’ would include both singular and plural.  
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Section 09- Pact Duration  
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of the 
bidders and exclusion future business dealings.  
  
If any claim is made/ lodged during this time, the same shall be binding and continue to be 
valid despite the lapse of this pact as specified above, unless it is discharged/ determined 
by MD & CEO, PNB.  
  
Section 10- Other provisions  
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

“Place of award of work”.  
  

(2) The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of to the extant law in force 
relating to any civil or criminal proceedings.  

  
(3) Changes and supplements as well as termination notices need to be made in writing. 

Side agreements have not been made.  
  
(4) If the Contractor is a partnership or a consortium, this agreement must be signed by all 

partners or consortium members.  
  
(5) Should one or several provisions of this agreement turn out to be invalid, the remainder 

of this agreement remains valid. In this case, the parties will strive to come to an 
agreement to their original intentions.  

  
(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs.  
  
(7) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail.  
  

 (For & On behalf of the Principal)  (For & On behalf of Bidder/ Contractor)  
  
  
  
  
(Office Seal)  (Office Seal)  
Place……    
Date………    
  
Witness 1:  
  
  
(Name & Address)  

  
Witness 2:  
  
  
(Name & Address)  
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GENERAL CONDITIONS OF CONTRACT (GCC)  
Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the drawings, 
the work shall be carried as per standard specifications and under the directions of the Bank.  
  

 1.  INTERPRETATION  
In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject of context otherwise requires :  

i. Employer: The term employer shall denote Punjab National Bank with their Head Office 
at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its employees or 
representative authorized to act on its behalf.  

  
ii. The Bank:  The term Bank shall mean Punjab National Bank, the Employer.  

  
iii. The Engineer in charge: The term means Engineer of the Bank deployed to look after 

the work.  
  

iv. Contractor: The term Contractor shall mean M/S ______________(name and address 
of the Contractor) and his/their heirs, legal representatives assigns and successors.  

  
v. Site:  The  site  shall  mean  the  site Composite Work 
(Furnishing and Electrical work) at Branch Office Sahebganj,Ayodhya where the 
works are to be executed as shown within boundary on the Site Plan including any 
building and erections thereon allotted by the employer for the Contractor's use.  

  
vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may also 

determine the number of Site Engineers and the supporting staff at site office- to assist 
him/ her and also whether the Site Engineer shall be temporary or permanent. As far 
as possible, the Site Engineer should assume charge of his post before the Contractor 
reports onsite of work. Where more than one Site Engineer is appointed, one of them 
shall be designated as Senior Site Engineer by the Bank and the other Site Engineer 
shall be reporting to the Senior Site Engineer.  

  
vii. Specifications and Drawings: The work is to be carried out by the Contractor in 

accordance with drawings, specifications, the schedule of quantities and any further 
drawings, which may be supplied, or any other instruction, which may be given by the 
Employer from time to time during the execution of the work.  

  
viii. Drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and Employer shall be given access to such drawings 
or schedule of quantities whenever necessary.  

  
ix. In case any detailed drawings are necessary, Contractor shall prepare such detailed 

drawings and/or dimensional sketches therefore and have it confirmed by the employer 
prior to taking up such work.  

  



 

NIT/PNB/ Sahebganj/2024                                                                                                             Page 23 of 69 
 

x. The Contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings, specifications and schedule of quantities or to additional instructions at 
least ten (10) days ahead of the time when it is required for implementations so as to 
enable the Employer to give a decision thereon.  

  
xi. "The Work" shall mean the work or works to be executed or done under this contract.  

  
xii. "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or Provincial Insolvency Act or any Amending Statutes.  
  

xiii. “The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract.  

  
xiv. Order of precedence for any ambiguity in the schedule of quantities, general conditions, 

special conditions, specifications and drawings for the Contractor shall be as per the 
decision of the Employer and the same will be binding on the Contractor, and shall be 
read as under in the decreasing order of importance. a) Schedule of Quantities.  

b) Drawings.  
c) Special Conditions  
d) General Conditions.  
e) Standard (Technical) Specifications of Contract.  
f) C.P.W.D specifications.  
g) Bureau of Indian Standards specifications.  
h) State P.W.D./General Engineering Practice.  
i) Integrity Pact.  

  
Any ambiguity observed shall be brought to the notice of Employer and shall be executed 
only after obtaining approval from the Employer. In case of any ambiguity between the 
above, the most stringent one shall follow.  
  

2. SCOPE OF WORK  
The work consists of Composite Work (Furnishing and Electrical work) at Branch Office 
Sahebganj,Ayodhya in accordance with the  ‘'Schedule of Quantities". It includes furnishing 
all materials, labour, tools and equipment and management necessary for and incidental to 
the completion of the work. All work, during its progress and upon completion, shall conform 
to the lines, elevations and grades as shown on the drawings furnished by the Employer. 
Should any detail essential for efficient completion of the work be omitted from the drawings 
and specifications it shall be the responsibility of the contractor to inform the Employer and 
to furnish and install such detail with Employer's concurrence only, so that upon completion 
of the proposed work the same will be acceptable and ready for use.   
  
Employer or his representative may in their absolute discretion issue further drawings and/or 
written instructions, details, directions and explanations, which are, hereafter collectively 
referred to as "The Employer's instructions" in regard to :  
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a) The variation or modification of the design quality or quantity of works or the addition 
or omission or substitution of any work; or  

b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification; or  

c) The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof; or.  

d) The demolition removal and/or re-execution .of any work executed by the  
contractors; or  
e) The dismissal from the work of any persons employed there upon; or  
f) The opening up for inspection of any work covered up; or  
g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the maintenance period (retention period).   
  
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his representative's instructions, provided always that verbal instructions, 
Directions and explanations given to the contractor's or his representative upon the works 
by the Employer or his representative shall, if involving a variation, be confirmed in writing to 
the contractor(s) within seven days. No works for which rates are not specifically mentioned 
in the priced schedule of quantities shall be taken up without written permission of the 
Employer or his representatives. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the Employer as provided in Clause "Variation/Deviation" 
hereunder.  
  
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work unless otherwise specifically 
requested by Bank.    
  

 3.  VISIT OF SITE  
Intending Bidder shall visit the site and make himself thoroughly acquainted with the local 
site conditions, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, accesses and storage for materials and removal of rubbish. 
The Bidder shall provide in their bid for cost of carriage, freight and other charges as also for 
any special difficulties and including police restriction for transport etc. for proper execution 
of work as indicated in drawings. The successful Bidder will not be entitled to any claim of 
compensation for difficulties faced or losses incurred on account of any site conditions which 
existed before the commencement of the work or which in the opinion of the Employer might 
be deemed to have reasonably been inferred to be so existing before commencement of 
work.  
  

 4.  TENDERS  
The e-tender should be submitted by bidder duly priced and also digitally signed.  
The schedule of quantities shall be filled in as follows:  

i. The rates column to be filled.  
ii. The employer reserves the right to reject the lowest or any tender.  

  
The Bank reserves the right to accept the tender in full or in part and the bidder shall have 
no claim for revision of rate or other conditions if his tender is accepted in parts. The bidders 
should note that the tender is strictly on item rate basis and their attention is drawn to the 
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fact that the rates for each and every item should be correctly worked out and self-supporting.  
The Employer may call upon a bidder for the detailed analysis of any or all of the rates shall 
be quoted/submitted by the Contractor. The Employer shall not be bound to recognize the 
Contractor's analysis.  
  
The works shall be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract.  
  
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved 
directly related to and reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges shall be allowed in this connection. In the case of 
lump sum charges in the tender in respect of any item of works, the payment of such items 
of work shall be made for the actual work done on the basis of lump sum charges as shall 
be assessed to be payable by the Employer and the same shall be binding on the Contractor.  
  
The Employer has power to add to, omit from any works as shown in drawings or described 
in specifications or included in schedule of quantities and intimate the same in writing to the 
Contractor. However, no addition, omission or variation shall be made by the Contractor in 
any of the works without authorization from the Employer, and any such variation by the 
Bank shall not vitiate the contract.  
  
The bidder shall note that his bid shall remain open for consideration for a period of 90 days 
from the date of opening of the tender (Price Bid).  
  

 5.  CONTACTING THE BANK  
Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision will 
be final and without prejudice and will be binding on all parties.  
  

 6.  CLARIFICATIONS OF BIDS  
The Bank to assist itself in the examination, evaluation and comparison of bids may, at its 
discretion, ask any bidder for a clarification. The response should be in writing and no change 
in the price or substance of the bid shall be sought, offered or permitted.  
  

 7.  AMENDMENT OF BIDDING DOCUMENTS  
At any time prior to the last Date and Time for submission of bids, the Bank at its sole 
discretion may, for any reason, modify the Bidding Documents through amendments. All 
amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and 
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding. In order 
to provide prospective Bidders a reasonable time to take into account the amendment if any, 
while preparing their bid, the Bank may, at its discretion, extend the deadline for submission 
of bids.  
  

 8.   MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER  
8.1.  Modification of the submitted bid shall be allowed on-line and the bidder may modify 
and resubmit the bid on-line only before the deadline of Bid Hash Preparation. For 



 

NIT/PNB/ Sahebganj/2024                                                                                                             Page 26 of 69 
 

modification of e-bid, bidder has to rework and upload/resubmit digitally signed modified bid 
on bank’s e-tendering portal i.e. https://etender.pnbnet.in.  
  
8.2.  Bids once submitted will be treated as final and no bid may be modified subsequent to 
the deadline for Bid Hash Preparation.  
  
8.3.  No bid may be withdrawn in the interval between the deadline for submission of bids 
and the expiration of period of bid validity specified in tender documents. For withdrawal of 
bid after the end date of online bid submission, the bidder will have to make a request in 
writing to Tender Inviting Authority of Bank. Withdrawal of bid may be allowed till issue of 
issue of work order with the following provision of penal action:  
  

a) If the request of withdrawal is received before fixing the date for opening of price bid, 
the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and bidder will 
be debarred for 6 months from participating in tenders in Punjab National Bank. The 
price bid of remaining technically qualified bidders will be opened and the tender 
process shall go on.  
  

b) If the request of withdrawal is received after fixing the date for opening of price bid, 
the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and bidder will 
be debarred for 1 year from participating in tenders in Punjab National Bank. The 
price bid of all technically qualified bidders including this bidder (if he found technically 
eligible) will be opened and action will follow as under:  

  
a) If the bidder withdrawing his bid is other than L-1, the tender process shall go on.  
  
b) If the bidder withdrawing his bid is L-1, the re-tendering shall be done.  
  

 9.   AGREEMENT  
The successful Contractor may be required to sign agreement as may be drawn up to suit 
local conditions and shall pay for all stamps and legal expenses, incidental thereto.  
  

 10.  RELATIONSHIP BETWEEN PARTIES:   
The engagement of bidder shall not constitute the appointment of either Party as the legal 
representative or agent of the other Party. This engagement is on a Principal to Principal 
basis between the Parties hereto. No Party to this  engagement shall have any right or 
authority to assume, create or incur any liability or any obligation of any kind, express or 
implied, against or in the name of or on behalf of the other Party to this Agreement except 
as may be specifically provided.  
  

 11.  PUBLICITY  
In connection with the transactions contemplated by this engagement/agreement each Party 
agrees that it will not use other Parties name, marks, symbols, or logos in any advertising, 
promotional material, press release, publication, public announcement, or through other 
media, whether written or oral, without the prior written consent of such other Party.  
  

 12.  NON-EXCLUSIVITY:  
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It is expressly agreed that the engagement/agreement between the parties, shall be on a 
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/ 
agencies/ service providers to provide the like services or/ and work concurrently during the 
currency of engagement.  
  

 13.   GOVERNMENT AND LOCAL RULES  
The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to the 
work and to the regulations etc. of the Government and local authorities and of any company 
with whose system the structure is proposed to be connected. The Contractor shall give all 
notices required by said act, rules, regulations and Bye- laws etc. and pay all fees payable 
to such concerned administrative/municipal authorities for execution of the work involved. 
The cost if any shall be deemed to have been included in his quoted rates, taking into account 
all liabilities for licenses etc. He shall indemnify the employer against such liabilities and shall 
defend all actions arising from such claims or liabilities.  
  

 14.   TAXES AND DUTIES  
The bidders must include in their quoted bid prices all duties, royalties, cesses, labour cess, 
GST or any other taxes or local charges, as applicable. TDS shall be deducted at source 
and the certificate in respect of TDS shall be issued by the Bank as per rule. Any variation 
in taxes and duties and/or imposing any new taxes and duties during currency of contract or 
extended period shall be borne by the bidder. No claim whatsoever on this account shall be 
entertained.  
  

 15.  PROVISIONAL SUM (P.S.)  
All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by the 
Contractor. Such cost of handling and fixing with profit (including transport charges if 
required) shall be separately included in the contract price as described in the schedule of 
quantities. The disposal of the amounts covered under this head shall be absolutely at the 
discretion of the Employer. The Contractor is liable to make payments for these materials to 
the suppliers on certificate or orders issued by the Employer and shall realize them through 
his bills from the Employer.  
  

 16.  QUANTITY OF WORK TO BE EXECUTED  
The quantities shown in the schedule of quantities are intended to-cover the entire work but 
the Employer reserves the right to execute only a part or the whole or any excess thereof 
without assigning any reason therefore and the same shall be binding on the Contractor.   
  

 17.  OTHER PERSONS ENGAGED BY THE EMPLOYER  
The employer reserves the right to execute any part of the work included in this contract or 
any work which is not included in this contract by other agency or persons and Contractor 
shall allow all reasonable facilities and use of his scaffolding for the execution of such work.  
  

 18.  TOTAL SECURITY DEPOSIT  
The Total Security Deposit on the contract should be 10.00% of the contract amount. Total 
Security Deposit comprises of the following:  
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i) Earnest Money Deposit  
The bidder will have to deposit an amount of Rs. (30000.00/-) (Rupees Thirty  Thousand 
Rupees only) in the form of Bank draft from any Scheduled Commercial Bank drawn in favour 
of Punjab National Bank at the time of submission of tender as an Earnest Money.   
  
As soon as a party is selected for award of work, EMD of all unsuccessful parties shall be 
refunded/returned. EMD of successful bidder be kept in sundries account of Bank and shall 
be returned within 30 days of recording of virtual completion of work. The employer is not 
liable to pay any interest on the Earnest Money.  
  
ii) Retention Money  
a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the gross 
value of each interim bill.  
b) The maximum amount of retention money shall be the balance amount of the Total 
Security Deposit.  
c) The retention money will be refunded within 30 days after expiry of defects liability 
period provided he has satisfactorily carried out all the works, attended to all defects in 
accordance with the conditions of the Contract, including the site clearance.  
d) After completion of work, retention money can be refunded after obtaining a Bank 
Guarantee of equivalent amount for a time period till the end of defect liability period plus 
claim period. Bank Guarantee should be from any Scheduled Commercial Bank other than 
Punjab National Bank. Claim period would be considered as mentioned on Bank Guarantee 
or 3 months after the end of defect liability whichever is later.  
e) Performance Security: Performance security/guarantee if any submitted by the 
contractor/bidder shall remain valid for a period of 60 days beyond the date of completion of 
all contractual obligations.  
  

 19.  CONTRACTOR TO PROVIDE EVERYTHING NECESSARY  
The Contractor shall provide everything necessary for the proper execution of work according 
to the intent and meaning of the drawings, schedule of quantities and specifications taken 
together whether the same may or may not be particularly shown or described therein 
provided that the same can reasonably be inferred there from and if the Contractor finds any 
discrepancies therein, he shall immediately and in writing refer the same to the employer 
whose decision shall be final and binding.  
  
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the unit 
price. No extra payments will be allowed for incidental or contingent work, labour and/or 
materials inclusive of all taxes and duties whatsoever except for specific taxes, if any, 
stipulated in the tender documents.  
  
The Contractor shall supply, fix and maintain at his own cost for the execution of work, all 
tools tackles, machinery and equipment and all the necessary centering, scaffolding, fencing, 
boarding, watching and lighting by night as well as by day required not only for the proper 
execution and protection of the said work but also for the protection of the public and safety 
of any adjacent roads, streets, walls, houses, buildings all other erections, matters and things 
and Contractor shall take down and remove any or all such centering, scaffolding, planking, 
timbering, strutting, shoring etc. as occasion shall be required or when ordered to do so and 
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shall fully reinstate and matters and things distributed during the execution of works to the 
satisfaction of the Employer.  
  
The Contractor shall at all times give access to workers by the Employer or any men 
employed on the buildings.  
  

20. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART  
20.1 Time of completion  
The entire work is to be completed in all respects within the stipulated period 30 days from 
the commencement date. Time is the essence of the contract and shall be strictly observed 
by the Contractor.   
  
The work shall not be considered as completed until the Employer have certified in writing 
that work has been completed and the defects liability period  shall commence from the date 
of such certificate.  
  
20.2 Extension of Time  
If, in the opinion of the Employer the works be delayed  

a) By reason of instruction from the employer in consequence of proceedings taken of 
threatened by or disputes, with adjoining or neighboring owners or  

b) By the works, or delay, of other contractors or tradesmen engaged or nominated by the 
Employer and not referred to in the specification or  

c) By reason of authorized extra and additions or  
d) By reason of any combination of workmen or strikes or lock-out effecting any of the 

building trades or  
e) From other causes which the employer may consider are beyond the control of the 

Contractor, the Employer at the completion of the time allowed for the contract, shall 
make fair & reasonable extension of the time for completion in respect therefore. In the 
event of the Employer failing to give possession of the site upon the day specified above 
the time of completion shall be extended suitably.  
  

In case of such strikes or lock-outs, as are referred to above, the Contractor shall immediately 
give the Employer, written notice thereof. Nevertheless, the Contractor shall use his best 
endeavors all that to prevent delay, and shall do all that may be reasonably required, to the 
satisfaction of the Employer to proceed with the works and on his doing so that it will be 
ground of consideration by the Employer for an extension of time as above provided. The 
decision of Employer as to the period to allow for an extension of time for completion 
hereunder (Which decision shall be final and binding on the Contractor) shall be promulgated 
at the conclusion of such strike or lock-out and the employer shall then, in the event of an 
extension being granted, determine and declare the final completion date. The provision in 
clause 20.4 with respect to payment of liquidated damages shall, in such case, be read and 
construed as if the extended date fixed by the employer were substituted for and the damage 
shall be deducted accordingly.  
  
20.3 Progress of work  
During the period of execution the Contractor shall maintain proportionate progress on the 
basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also include 
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planning for procurement for scarce material well in advance and reflect the same in the 
programmed chart so that there is no delay in completion of project. A Progress report of the 
work is to be submitted by the Contractor fortnightly in the format approved by the Employer.  
  
20.4 Liquidated Damages  
Should the work be not completed to the satisfaction of the Employer within the stipulated 
period, the Contractor shall be bound to pay to the employer a sum calculated as given below 
by way of liquidated damages and not as penalty during which the work remains un 
commenced or unfinished after the expiry of the completion date.  
  
1.0% /of the contract amount shown in the tender per week subject to the ceiling of 10.0% 
of the accepted contracted sum. Any delay beyond this, Punjab National Bank shall be free 
to terminate the contract and get the work done from an alternate source at the risk of the 
contractor.  
  

21.  TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS  

The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open at 
all reasonable hours to receive instruction notices or communications and clear away on 
completion of the works and make good all work disturbed.  
  
All drawings maintained on the site are to be carefully mounted on boards of appropriate size 
and covered with a coat of approved varnish. They are to be protected from ravages of 
termites, ants, and other insects.  
  
The contractor shall provide at his own cost all artificial light required for the work to complete 
the work within the specified time.  
  
The contractor shall arrange for temporary latrines and other welfare provision as per the 
applicable labour laws for the use of workers and field staff and keep the same in a clean 
and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 
such latrines and soil to be cleared away whenever necessary and shall make good all the 
works disturbed by these conveniences.  
  
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 
the works during the construction, and all receptacles cisterns, water tanks etc. used for the 
storage of water must be suitably protected against breeding of mosquitoes. The contractor 
shall indemnify the Employer against any breach of rules in respect of antimalarial measures.  
  
The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer.  
  
Protective- Measures: The contractor from the time of being placed in possession of the site 
must make suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sundays and other holidays.  
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Contractor shall indemnify the Employer against any possible damage to the building, roads, 
or members of the public in course of execution of the work.  
  
Storage of materials: The contractor shall maintain proper storage and adequate protection 
of the materials etc. and other work that may be executed on the site including the tools and 
materials and remove same on completion.  
  
Godown shall be erected / provided for storing about six weeks' requirement of material. 
Structure shall be water-proof from all the sides and top. .Material should be stored one feet-
above the ground level and have pucca/ wooden raised floor.  
  
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary on the works shall be provided by the contractor for 
the due performance of this contract as instructed by the Site Engineer. All measuring tapes 
shall be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement shall be supplied by the contractor.  
  
The ministries and the supervisors on the works shall carry with them always a one metre or 
two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a square 
and shall check the work to see that the work is being done according to the drawing and 
specifications. The Site Engineer will use any or all measuring instruments or tools belonging 
to the contractors as he chooses for checking the works executed or being executed on the 
contract. The contractor should cover in his rates for making provision for all reasonable 
facilities for the use of his scaffolding, tools and plant etc., for their work and no claims shall 
be entertained afterwards by the Employer in any case whatsoever.  
  

 22.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS  
The Contractor shall confirm to the provisions or any acts of the legislature relating to the 
work, and to the regulations and by-laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose system the structures were proposed to 
have renovated and shall before making any variation from the drawings or specifications 
that may be associated to so confirm, give the Employer written notice, specify the variations 
proposed to be made and the reasons for making them and apply for instructions thereon. 
The Employer on receipt of such intimation shall give a decision within a reasonable time.  
  
The Contractors shall arrange to give all notices required for by the said acts, regulations or 
By- laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer.  
  
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, and damages to buildings, roads or member of public in course of execution of 
work and shall defend all actions arising from such claims and shall keep the Employer saved 
harmless and indemnified in all respects from such actions, costs and expenses.  
  

 23.  CLEARING SITE AND SETTING OUR WORKS  
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all kinds.   
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24.  CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS FROM 
THE SITE  

The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven equipment to 
the satisfaction of the Employer for the purpose, until the site is handed over to the Employer. 
The Contractor shall arrange for the disposal of the same so accumulated to the satisfaction 
of the Employer and the local authority and no claims will be entertained afterwards if he 
does not include in his rates for the purpose.  
  

 25.  ACCESS  
Any authorized representative of the Employer shall at all reasonable times have free access 
to the works and / or to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or 
from where they are being obtained, and the Contractor shall give every facility to the Bank 
or their representatives necessary for inspection and examination and test of the materials 
and workmanship. Except the representatives of the Employer, no person shall be allowed 
at any time without the written permission of the Employer.  
  

 26.  MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS  
All the works specified and provided for in the specification or which may be required to be 
done in order to perform and complete any part thereof shall be executed by the Contractor 
in the best and most workman like manner with materials of the best and approved quality 
of the respective kinds in accordance with the particulars contained in and implied by the 
specifications and as represented by the drawings or according to such other additional 
particulars and instructions as may from time to time be given by the Employer during the 
execution of the work, and to his entire satisfaction.  
  
If required by the Employer the Contractor at his own cost shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by 
the Employer to prove that the materials etc. under test confirming to the relevant IS 
standards or as specified in the specifications. The necessary charges for preparation of 
sample, transporting, testing etc. shall have to be borne by the Contractor. No extra payment 
on this account would in any case be entertained by the Employer.  
  
All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must be provided through normal channels 
and must include charge for import duties, sales taxes, octroi, GST and other charges and 
must be the best of their kind available and contractors must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workman 
like manner. Samples of all materials to be used must be submitted to the Employer when 
so directed by the site Engineer and a written approval from Employer must be obtained prior 
to placement of order of such materials.  
  
During the inclement weather the Contractor shall suspend works for such times as the  
Employer may direct and shall protect from damage all work during course of execution. Any 
damage (during repair & renovation) to any part of the work for any reason due to rain, storm 
or neglect of Contractor shall be rectified by the Contractor in an approved manner at no 
extra cost to the Bank.  
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Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
Contractor shall take all precautions necessary for the protection of work and at his own 
expense shall make good any damage arising from any of these causes.  
  
The Contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or sub-Contractor and any 
damage caused must be made good by the Contractor at his own expenses.  
  
Contractor to carry out all mandatory tests as per CPWD specifications besides the tests 
required to be done as ordered and desired by the Bank to prove that quality of material 
conforms to tender provisions.  Cost of such tests shall be borne by the contractor and no 
extra payment in this regard shall be payable.  
  

 27.  REMOVAL OF IMPROPER WORK  
The Employer shall during the progress of the work have power to order in writing from time 
to time the removal of any materials etc. from the work within such reasonable time or times 
as may be specified in the order which in the opinion of the Employer are not in accordance 
with specification or instructions. The employer shall have the said powers in case of the 
substitution or proper re-execution of any work executed with materials or workmanship is 
not in accordance with the drawings and specifications or instructions. In case the Contractor 
refuses to comply with the order the Employer shall have the power to employ and pay other 
agencies to carry out the work and all expenses consequent thereon or incidental there to 
as certified by the Employer.  Such expenses or costs paid by the Employer shall be borne 
by the Contractor or may be deducted from any money due to or that may become due to 
the Contractor.  
  

 28.  SITE ENGINEER  
The term “Site Engineer” shall mean the person posted at site by Employer to superintend 
the work. The Contractor shall afford the Site Engineer every facility and assistance for 
examining the works and materials for checking and measuring work and materials. The Site 
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the 
Contractor or to sanction any day work, additions, alterations, deviations, or omissions or 
any extra work whatever, except in so far as such authority may be specially conferred by a 
written order of the Employer.  
  
The Site Engineer shall have power to give notice to the Contractor or to his foreman of non- 
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued until the decision of the Employer is obtained. The work will 
from time to time be examined by the Engineer from the premises department of the 
Employer and the Site Engineer, if any, but such examination shall not in any way exonerate 
the contractor from the obligation to remedy and defects which may be found to exist at any 
stage of the work or after the same is complete. Subject to the limitations of this clause, the 
Contractor shall take instruction only from the Employer.  
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 29.  CONTRACTOR’S EMPLOYEES  
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer. The Contractor shall engage at least one experienced Engineer 
as Site-in-Charge for execution of the work. The Contractor shall employ in connection with 
the work persons having the appropriate skill or ability to perform their job efficiently.  
  
The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed on the 
work. Any Labourer supplied by the Contractor to be engaged on the work on day work basis 
either wholly or partly under the direct order or control of the Employer or his 
Representatives, shall always be deemed to be a person employed by the Contractor. The 
Contractor shall comply with the provisions of all applicable labour legislations, rules and 
regulations framed thereunder, including but not limited to the requirements of:-  

a. The payment of Wages Act  
b. Employer’s Liability Act  

c. Workmen’s Compensation Act  
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974  
e. Apprentices Act 1961  
f. Minimum Wages Act  
g. Any other Act or enactment relating thereto and rules framed there under form time 

to time.  
  

The Contractor shall keep the Employer saved, harmless and indemnified against all the 
claims under applicable labour laws or otherwise, if any, of the workmen or any other person 
and all costs and expenses as any be incurred by the Employer in connection with any claim 
that may be made by any workman or any other person. The successful bidder shall be 
responsible for settling any claim / compensation against any and all damages and accidents 
caused due to negligence on the part of his employees/workers engaged by it for fulfilling 
the obligations under this agreement and keep Bank indemnified from any compensation / 
liability.  
The Contractors shall arrange to provide first-aid treatment to the labourers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the employer and also to the 
competent authority where such report is required by law.  
  

 30.  DISMISSAL OF WORKMEN  
The Contractor shall in the request of the Employer immediately dismiss from works any 
person employed thereon by him who may in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct himself. Such discharges shall not be the basis of claim 
for compensation or damages against the Employer or any of its officers or employee.  
  

 31.  ASSIGNMENT  
The whole of the works included in the contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any part, 
share or interest therein nor, shall take a new partner without written consent of the Employer 
and no subletting shall relieve the Contractor from the full and entire responsibility of the 
contract or from active superintendence of the work during their progress.  
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32. (a) PROTECTION OF WORKS AND PROPERTY  
The contractor shall continuously maintain adequate protection of all his work from damage 
and shall protect the Punjab National Bank’s properties from injury or loss arising in 
connection with the contract. He/ She shall make good any such damage, injury, loss, except 
due to causes beyond his control and due to his fault or negligence.  
  
He/ She shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his temporary / permanent / 
contract employees/workers engaged on the works and shall comply with all applicable 
provisions of state/central Government and local bodies including all applicable safety laws 
and building codes to prevent accidents, or injuries to persons or property of about or 
adjacent to the place of work.  
  
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, structural 
and / or decorative part of property which may arise from the operations or neglect of himself 
or employees/workers whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in any way connected with the carrying out of this contract.  
  
The clause shall be held to include inter-alia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by rain, 
wind or other inclemency of the weather.  
  
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the property 
or third party.  
  
32. (b) DAMAGE TO PERSONS AND PROPERTY  

  
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, structural 
and / or decorative part of property which may arise from the operations or neglect of himself 
or employees whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract.  
  
The clause shall be held to include inter-alia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by rain, 
wind or other inclemency of the weather. The Contractor shall indemnify the Employer and 
hold harmless in respect of all and any expenses arising from any such injury or damages to 
persons or property as aforesaid and also in respect of any claim made in respect of injury 
or damage under any acts of compensation or damage consequent upon such claim.  
  
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and perfect in every 
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respect and so as to make good or otherwise satisfy all claims for damages to the property 
or third party.  
  

 33.  INSURANCE  
Unless otherwise instructed the Contractor shall insure the works for all risk (include fire & 
third party) of the Contractor for 125% of the total tender value in the joint names of the 
Punjab National Bank and the contractor (the name of Punjab National Bank placed first in 
the policy) and keep them insured until the virtual completion of the contract against any loss 
or damage of the material and of project. The insurance must be placed with a company 
approved by Punjab National Bank for such amount and for any further sum if called to do 
so by Punjab National Bank. The premiums of such further sum being allowed to the 
Contractor as an authorized extra. The Contractor shall deposit the policy and receipt of 
premium paid with Punjab National Bank within three (3) days from the date of issue of work 
order unless otherwise instructed.  
  
In default of the Contractor insuring as provided above, Punjab National Bank on its behalf 
may so insure and may deduct the premiums paid from any money due, or which may 
become due to the Contractor. The Contractor shall as soon as the claim under the policy is 
settled or the work reinstated by Insurance Company should they elect to do so, proceed 
with due diligence with the completion of the works in the same manner as though the fire 
has not occurred and in all respects under the conditions of the contract. The Contractor in 
case of rebuilding or reinstatement after fire shall be entitled to extension of time for 
completion, as the Employer may deem fit.  
  

 34.  ACCOUNTS RECEIPT & VOUCHERS  
The Contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the Contractor shall use materials less than what he is required under 
the contract, the value of the difference in the quantity of the materials he was required to 
use and that he actually used shall be deducted from his dues. The decision of the Employer 
shall be final and binding on the Contractor as to the amount of such materials. The 
Contractor is required to use for any work under this contract.  
  

 35.  MEASUREMENTS  
Before taking any measurement of any work the Site Engineer or a subordinate deputed by 
him shall give reasonable notice to the Contractor. If the Contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by the Site Engineer then in any 
such event the measurements taken by the Site Engineer or by the subordinate deputed by 
him as the case may be is final and binding on the Contractor and the Contractor shall have 
no right to dispute the same.  
  

 36.  PAYMENTS  
All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum value 
for interim certificate as stated in these documents. The bills in proper forms must be duly 
accompanied by detailed measurements in support of the quantities of work done and must 
show deductions for all previous payments, retention money etc. The bill shall be checked 
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at site by Site Engineer shall issue a certificate after due scrutiny of the Contractor’s bill which 
may be further verified by the Employer and the Contractor shall be entitled to payment 
thereof within the period of honouring certificates named in these documents, as per final 
verified amount by the Employer. In case of delay, an Adhoc advance of 75% of the billed 
amount /assessed work done may be paid on the request of the Contractor for the smooth 
progress of work at the sole discretions of the Bank.  
  
The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of secured 
advance less the amount to be retained by the Employer as retention Money vide clause 18 
of these conditions and less installments previously paid under these conditions, provided 
that such certificate shall only include the value of said material and goods as and from such 
time as they are reasonably, properly and not prematurely brought to or placed adjacent to 
the work and then only if adequately protected against whether or other casualties.  
  
The Employer will deduct retention money as described in Clause 18 (ii) of these Conditions. 
The refund of retention money will be made as specified in the said clause.  
  
If the Employer had supplied any materials or goods to the Contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the Contractor in 
accordance with the quantities consumed in the work.  
  
All the interim payments shall be regarded as payment by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not 
preclude the requirement of bad or unsound or imperfect or unskilled work to be removed 
and taken away and be reconstructed or re-erected or to be considered as an admission of 
the due performance of the contract or any part thereof in any respect or the accruing of any 
claim. Any interim payments shall not conclude determine or affect in any way the powers of 
the Employer under these conditions or any of them as to the final settlement and adjustment 
of the accounts or otherwise or in any other way to vary or affect the contract. The final bill 
shall be submitted by the Contractor within one month of the date fixed for completion of the 
work or of the date of certificate of virtual completion furnished by Employer and payment 
shall be made within three months.  
  

 37.  SECURED ADVANCE FOR MATERIAL AT SITE  
The secured advance will be paid up to an amount not exceeding 75% of the invoiced value 
of the materials, (The amount of secured advance should not exceed 75% of the material 
element cost in the tendered rate of the finished item of work subject to ceiling of 65% of 
quoted rates) brought to site for permanent incorporation into the work up to the date of bill 
on production of supporting bills / vouchers. The secured advance on the non-perishable 
materials will be paid on execution of the indemnity bond/Bank guarantee.  
  

 38.  FINAL PAYMENTS  
The period of Final Measurements will be one (1) Month from date of Completion. The final 
bill shall be accompanied by a certificate of completion from the Employer, payments of final 
bill shall be made after deduction of Retention Money as specified in clause 14 of these 
condition, which sum shall be refunded after the completion of the Defects liability period and 
rectification of defects to the entire satisfaction of the Employer. The acceptance of payments 
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of the final bill by the Contractor would indicate that he would have no further claim in respect 
of the work executed.  
  

 39.  VARIATION / DEVIATIONS  
The Contractor may when authorized and shall, when directed in writing by the Employer 
add or omit, or vary the works shown in the drawings or described in the specifications or 
included in the priced schedule of the quantities. The Contractor on his own accord shall 
make no addition omission or variation without such authorization or direction of the 
Employer. A verbal authorization of direction by the Employer shall when confirmed correctly 
by the Contractor in writing within 3 days shall be deemed to have been given in writing.  
  
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional payment 
to which the Contractor may consider himself entitled and of all extra or additional works 
ordered by the Employer which he has executed during the preceding month.  
  
No interim claim for payment for any such work or expense, will be considered which has not 
been included in such a statement provided always that the Contractor shall be entitled after 
taking Employer’s sanction to authorize payment to be made for any such work or expense, 
notwithstanding the Contractor’s failure to comply with this condition.  
  
The rates for additional, altered substituted work shall be arrived at in accordance with the 
following rules:-  

i. The net rates or prices in the contract schedule shall determine the valuation of (the rates 
for) the extra work (items) where such extra work is of similar character and is executed 
under similar conditions as the work prices mentioned therein.  

  
ii. If the rates for the extra altered or substituted or (deviated) work are not provided for 

(available) in the schedule of quantities, they shall, to the extent possible be derived out 
of rate given in that schedule for similar or near similar items. For the purpose of such 
deviation, where necessary and when so directed, the Contractor shall furnish detailed 
analysis for the said similar or near similar items in the contract schedule. For such 
portions of the analysis, for the extra, altered or substituted (deviated) work for which 
prices cannot be abstracted from the corresponding analysis of rates for the said similar 
or near similar items in the contract schedule, market rates sustained by purchase bill / 
vouchers dependable printed price schedule of materials of different type shall be 
adopted, using factors and constant for quantum of materials, labour, T&P and sundries, 
from standard analysis of rates adopted by the CPWD, and adding 15% towards profit & 
overheads and taxes When called upon to do so, the Contractor shall submit the required 
purchase bills / vouchers.  

  
iii. In respect of contract which incorporates more than one schedule, the rate applicable in 

case (i) above if not provided for in the Schedule pertaining to the work in which the 
addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar 
items cannot be found in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, similar or near similar items from the other 
schedule shall be adopted.  
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iv. In the case of additional, altered substituted (deviated) for which rates cannot be 

reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market prices, substantiated by purchase bills / vouchers using factors and constants for 
quantum of materials, labour, T&P and sundries from standard analysis of rates adopted 
by the CPWD and adding 15% towards profit & overheads and taxes. When called upon 
to do so the Contractors shall submit his purchase bills / vouchers to the Employer.  

  
The question as to what particular items, being similar or near similar to the additional, 
altered or substituted (deviated) work in the contract schedule are to be adopted for 
deviation of rates for the additional, altered for substituted deviated work and whether the 
said rates cannot be derived from similar or near similar items in the contract schedule shall 
be decided by the Employer and the same shall be binding on the Contractor.  
  

v. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting the 
principles enunciated, after scrutinizing the analysis any other papers furnished will allow 
such rates as he considers reasonable after obtaining Employer’s sanctions.  

  
vi. Where extra work is of such a nature that it cannot be properly measured or valued, the 

Contractor shall be allowed day work priced at the net rates stated in the tender or the 
priced schedule of quantities or if not so stated then in accordance with the minimum 
local day work rates and wage for the district notified by the concerned authority provided 
that in either case if required by the Employer, vouchers, muster rolls and other 
documents, required for proper verification of the labour employed and the materials 
deployed on the said work and the costs thereof be delivered to the site Engineer or his 
representative on or before the end of the week following that in which work has been 
executed.  

  
vii. The question as to whether extra work is of such nature that it cannot be properly 

measured or valued will be decided by the Employer. The margin to be allowed on actual 
costs to the Contractor towards profit and overhead shall be 15% and taxes.  

  
 40.  DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%   

The tender rates shall hold good for any increase in the tendered quantities up to variation 
of 25%. In case tender quantities of an individual item exceeds the deviation limit of 25% the 
rates for the excess quantities over and above the deviation limit shall be payable as per 
market rates analysis, sustained by purchase vouchers / bill using constant only of materials, 
Labour, T&P etc. from all Indian Standard analysis of rates published by Delhi Analysis of 
Rates with 15% towards Contractors profit. & Overheads and taxes. For non-schedule items, 
constant of material, labour, T&P etc. shall be decided by the Engineer in charge of 
Employer, based on the actual observation at site.  
  

 41.  SUBSTITUTION  
Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such terms as “Equal” or “other 
approved” etc., specific approval of the Employer has to be obtained in writing.  
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42.  PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION  
The whole of the work will be thoroughly inspected by the Contractor and deficiencies and 
defects put right. On completion of such inspection and Contractor shall inform the Employer 
that he has completed the work and it is ready for inspection.   
  
On completion, the Contractor shall clean all equipment’s and does the painting work etc. 
He will leave the entire installation neat and clean and ready for immediate use and to the 
satisfaction of the Bank.  
  

 43.  CLEARING SITE ON COMPLETION  
On completion of the works, the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workman like condition to the satisfaction 
of the Employer.  
  

 44.  DEFECTS AFTER COMPLETION  
The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost and to 
the satisfaction of the Employer all defects, other faults which may appear within twelve (12) 
Months after completion of the work. In default, the Employer may employ and pay other 
persons to amend and make good such damages, losses and expenses consequent thereon 
or incidental thereto shall be made good and borne by the Contractor and such damages, 
losses and expenses shall be recoverable from him by the employer or may be deducted by 
the Employer, in lieu of such amending and making good by the Contractor, deduct from any 
money due to the Contractor a sum equivalent to the cost of amending such work and in the 
event of the amount retained being insufficient, recover that balance form the Contractor 
from the amount retained under clause no. 18 together with any expense the Employer may 
have incurred in connection therewith.  
  

 45.  CONCEALED WORK  
The Contractor shall give due notice to the Employer whenever any work is to be buried in 
the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in 
order that the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall, at the option of the employer be either open up for 
measurement at the Contractor’s expense or no payment may be made for such materials. 
Should any dispute or difference arise after the execution of any work as to measurements 
etc., or other matters which cannot be conveniently tested or checked, the notes of the 
Employer shall be accepted as correct and binding on the Contractor.  
  

 46.  WATCH AND LIGHTING  
The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 
watching when and where necessary or required by Employer for the protection of the works 
or for the safety and convenience of those employed on the works or the public.  
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 47.  CONTROL RECORDS  
The under noted record books at the site of work shall be maintained in addition to normal 
routine requirements by the Contractor at all times which shall be made accessible to the 
Employer as and when required by it:  

a. Work site order book.  
b. Instruction by Bank’s officers.  
c. Test registers of other materials / fittings fixtures equipment as stipulated in the tender.  
d. Register of drawings and working details.  
e. Log book of defects.  
f. Hindrances register giving details of commencement and removal of each hindrance.  
g. Dismantled materials account register.  
h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract.  

  
These registers are required to be signed by the Site Engineer.  
  

 48.  SECURITY ARRANGEMENT  
The following arrangement shall be ensured by the Contractor:  

i.  Proper arrangements to keep all records under lock and key. ii. 
 Watch and ward and security of materials; and  

 iii.  Movement of material and stores, shall be through Bank gate pass only.  
When the work is completed to the satisfaction of the Employer and handed over to 
the Bank, the responsibility of proper security arrangement then shall rest with the 
Bank.  

  
 49.  LABOUR RECORD  

The Contractor shall maintain relevant records and fulfill all conditions and requirements in 
accordance but not limited to the following applicable Act, Rules and Regulations made there 
under from time to time:  

i. The payment of Wages Act. b) Employer’s Liability Act.  

ii. Workmen’s Compensation Act.  
iii. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.  
iv. Apprentices Act 1961.  

v. Minimum Wages Act 1948.  
vi. Industrial Disputed Act. 1947.  
vii. Maternity Benefit Act 1961.  

viii. SI Act. ix.  Payment of Bonus Act.  
x. Payment of Gratuity Act.  
xi. Any other Act are enactment relating thereto and rules framed there under from time 

to time.  
  

Bank shall not be responsible for any violation by the Contractor on the above mentioned 
acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in the above 
referred subjects.  
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 50.  HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER  
All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by:  

i.  The Contractor (only the relevant papers).  
ii.  The Site Engineer, and  

 iii.  Competent Authority in the Bank.  
  

The following inventories / statements shall be prepared:  
i. Inventory of all equipments; and  
ii. Information folders & test reports for installations and as built drawings.  

The Engineer on behalf of the Employer associated with this operation, shall be apprised of 
the importance to carry out periodic inspections (at two months interval) for defects not 
rectified or fresh ones that crop up and issuing notice for their rectification to the concerned 
Contractors and the final inspection just before the expiry of the defects liability period.  
  

 51.  SAFETY CODES  
51.1 SCAFFOLDING  
a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except in the case of short duration work which 
can be done "safely from ladders" when a ladder is used, it shall be of rigid construction 
made either of good quality wood or steel. The steps shall have a minimum width of 450 
mm and a maximum rise of 300 mm. Suitable hand hold of good quality wood or steel 
shall be provided and the ladder shall be given an inclination not steeper than 1/4 to 1 
(1/4 horizontal and 1 vertical).  
  

b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended from 
an overhead support or erected with stationery support shall have a guard rail properly 
bolted, braced or otherwise secured, at least 1M, above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
or structure.  

  
c. Working platforms, gangways and stairway shall be so constructed that they do not sag 

unduly or unequally and if the height of the platform, gangway or stairway is more than 
4m, above ground level or floor level, they shall be closely boarded and shall have 
adequate width and be suitably fenced as described in (ii) above.  

  
d. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1M.  

  
e. Where ever there are open excavations in ground, they shall be fenced off by suitable 

railing and danger signals installed at night so as to prevent persons slipping into the 
excavations.  

  
f. Safe means of access shall be provided to all working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9M, in length while the width 
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between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to 
and including 3M, in length for longer ladders this width shall be increased at least 20 mm 
for each additional meter of length.  

  
g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval 

of the Engineer obtained prior to construction.  
  
51.2 OTHER SAFETY MEASURES  
a. All personnel of the Contractor working within the site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses.  

b. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public.  

c. The Contractor shall at all times be liable to comply with the applicable labour laws relating 
to the safety of the workers engaged by it. The Employer shall not be liable for   
  

  
51.3 DEMOLITION/DISMANTLING  
Before any demolition/dismantling work is commenced and also during the process of the 
work:  
a. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged.  
b. All practical steps shall be taken to prevent danger to persons employed from the risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe.  

c. The Contractor shall be solely responsible at all the times for the compliance of the 
applicable Labour laws in this regard.  

  
 52.  PERSONAL SAFETY EQUIPMENTS  

All necessary personal safety equipment as considered adequate by the Engineer including 
but not limited to the following should be kept available by the Contractor for the use of 
person/ workers employed/engaged on the site and maintained in a condition suitable for 
immediate use, and the Contractor should take adequate steps to ensure proper use of 
equipment by those concerned.  

i. Those engaged in white washing and mixing or stacking or cement begs or any 
materials, which are injurious to the eyes, shall be provided with protective goggles.  

ii. Those engaged in welding works shall be provided with welder’s protective eyesight 
lids.  

iii. Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.  

iv. The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 years are employed on the work of lead painting, the following precaution 
should be taken:  
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a) No paint containing lead or lead products shall be used except in the form of paste or 
ready- made paint.  

b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint dry rubbed and scrapped.  

c) Overalls shall be supplied by the Contractor to the workmen and adequate facilities 
shall be provided, to enable the working painters during the execution of work.  

  
When the work is done near any public place where there is risk of drowning all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work.  
The Contractor shall be solely responsible at all the times for the compliance of the applicable 
Labour laws in this regard.  
  

 53.  RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER  
The work is liable to be technically audited by the Chief Technical Examiner of the Central 
Vigilance Commission, Government of India from time to time. Any defects, improvements 
or testing etc. pointed out by the Chief Technical Examiner should be carried out by the 
Contractor at his own cost and any deduction suggested by the CTE will be affected.  
  
The Employer shall have a right to cause a technical examination and audit of works and the 
final bills of the Contractor including all supporting vouchers, abstract etc. to be made at the 
time of payment of the final bill. If as a result of this examination or otherwise any sum is 
found to have been over paid in respect of any work done by the Contractor under the 
contract the Contractor shall be liable to return the amount of over payment and it shall be 
lawful for the Employer to recover the same from him from any sum or sums due to him and 
in any other manner legally permissible and if it is found that the Contractor was paid less 
than what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by the Employer.  
Any sum of money due and payable to the Contractor (including Security Deposit returnable 
to him) under this contract may be appropriated by the Employer and set off against any 
claim of the Employer of the payment of a sum of money arising out of or under any other 
contract made by the Contractor with Employer.  
  

 54.  IDLE LABOUR  
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances by the 
Employer and the decision of the Employer shall be binding on the Contractor.  
  

 55.  FORCE MAJEURE  
Any failure or delay by bidder or Bank in performance of its obligations, to the extent due to 
any failure or delay caused by fire, flood, earthquake or similar elements of nature, or acts 
of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of governmental 
authorities or other events beyond the reasonable control of nonperforming Party, is not a 
default or a ground for termination. Such events may include, but are not restricted to, war 
or revolution and epidemics. If a force majeure situation arises, the Contractor shall notify 
within ---days the Bank in writing of such condition and the cause thereof. Unless otherwise 
directed by the Bank in writing, the Contractor shall continue to perform its obligation under 
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the contract to the extent possible mitigate the consequences of the force majeure event and 
make all necessary alternative arrangements to perform their obligations and accordingly , 
and shall seek all  alternative means of performance not prevented by the force majeure 
event.  
  
Provided further that in case of delay of Services, which shall be solely decided by the Bank, 
the Bank shall not be held liable for non-performance of its obligations under the Agreement 
and the Bank shall have the right to terminate this Agreement without giving any further 
notice to the Vendor. Further, Bank also reserves the right to assign the work to other Vendor 
without any consequences and claims.   
  

 56.  SUSPENSIONS  
If the Contractor, except on account of any legal restraint upon the Employer preventing the 
continuance of the work, abandons, suspends work or in the opinion of the Employer, the 
Contractor neglects or fails to proceed with due diligence in the performance of his part of 
the contract, the Employer shall have the power to give notice in writing to the Contractor 
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, 
such notices purport to be a notice under this clause.  
  
After such a notice is served upon the Contractor, , the Contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant or 
materials , and such an obligation shall  subsist from the date of such a notice being served 
until the notice  be complied with by the Contractor. If the Contractor fails s to comply with 
such a notice for a period of 7 (seven) days to proceed with the works as therein prescribed, 
the Employer may proceed as provided in clause 59 (Termination of contract by Employer).  
  

 57.  DELINQUENCIES OF CONTRACTORS  
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of bidder 
or enlisted contract will attract disciplinary action in accordance with the clause 58 mentioned 
hereinbelow.  
i. Incorrect information about credentials, about his performance, equipment, resources, 

technical staff etc. ii. Non-submission of the fresh/ latest Income Tax Clearance certificate. 
iii. Irregular tendering practice. iv. Submission of tender containing for too many arithmetical 
errors and freak rates. iv. Revocation of a tender without any valid reasons.  
v.  Tardiness in commencing work. vi.  Poor organization at 
site & lack of his personal supervision.  

vii. Ignoring Employer’s Notices for replacement/ rectification of rejected materials, 
workmanship etc.  

viii. Violation of any of the important conditions of contract, i.e. site facilities, insurance, 
labour laws, ban on subletting etc.  

ix. Lack of promptitude and co-operation in measurement of work and settlement of final 
account.  

x. Non-submission of vouchers and proofs of purchase etc. xi.  Tendency towards 
putting up - false and untenable claims. xii.  Tendency towards suspension of work for 
frivolous reasons. xiii.  Bad treatment of labour.  

xiv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing 
with suppliers of materials.  
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xv. Lack of co-operation with nominated Contractors or Employer’s Labour. xvi. 
 Contractor becoming Bankrupt or insolvent.  

xvii. Contractor’s conviction by any court of law.  
xviii. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his contract.  
  

 58.  DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR.  
The award of the under noted disciplinary action shall be considered:  
i. Placing of an embargo on the issue of tenders or temporary suspension from the 

Employer’s approved list.  
ii. Permanent ban on issue of tenders & removal from the Employer’s approved list.  
iii. Circulation of the Contractor name to other public Undertaking or Government 

Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work.  

  
 59.  TERMINATION OF CONTRACT BY EMPLOYER  

In the following circumstances/ events, the contract shall be terminated by the  
Employer:-  

i. If the Contractor being a company goes into liquidation whether voluntary or 
compulsory; or  

ii. Being a firm, stand dissolved; or  
iii. If the official assignee in insolvency or receiver of the contractor in insolvency, 

repudiates the contract; or.  

iv. If receiver of the contractor’s firm appointed by the court shall be unable to, within 14 
days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the employer that he is able to carrying out and fulfill the contract and if so required 
by the employer to give reasonable security therefore. v. If the contractor:  
a) Suffers execution to be issued;   
b) Suffers any payment under this contract to be attached by or on behalf of and of 

the creditors of the Contractor;  
c) Assigns, charges or encumbers this contract or any payment due or which 

become due to the contractor hereunder  
d) Neglects or fails to observe and perform all or any of the acts, matters of things 

by this contract, to be observed and performed by the Contractor within three 
clear days after the notice shall have been given to the Contractor in manner 
hereinafter mentioned requiring the Contractor to observe or perform the same  

e) Uses improper materials or workmanship in carrying on the works  
f) In the opinion of the Employer does not exercise such due diligence and make 

such due progress as would enable the work to be completed within due time 
agreed upon, and fails to proceed to the satisfaction of the Employer after three 
clear days’ notice requiring the Contractor so to do shall have been given to the 
Contractor as hereinafter mentioned,  

g) Breaches  any of the conditions of the contract  in any of the above said cases or 
otherwise;  

h) Any threat is perceived or observed on the security of Bank’s data / property out 
of any action by the staff deployed for monitoring / configuration etc., by service 
provider.  
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The Bank may notwithstanding previous waiver determine the contract by a notice in writing 
to the effect as hereinafter mentioned, but without thereby effecting the powers of the 
Employer & the obligations & liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determined and as if the works subsequently 
executed had been executed by or on behalf of the contract (without thereby creating any 
trust in favour of the contractor).  
  
Further the Employer or his agent, or servant:  
i. may enter upon and take possession of the work and all plants, tools, scaffoldings, 

sheds, machinery, steam and other power utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property  

ii. may employ the same by means of his own servants and workmen in carrying on and 
completing the works  

iii. by employing any other Contractors or other persons or person to complete the works 
and the Contractor shall not in any way interrupt or do any act, matter of thing to prevent 
or hinder such other Contractors or other persons or persons employed for completing 
and finishing or using the materials and plants for the works.  

  
When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials and 
plants, and should the Contractor fail to do so within a period of fourteen (14) days after 
receipt of the notice by him, the Employer may sell the same by public auction and shall give 
credit to the Contractor for the amount so released.  
  
Any expenses or losses incurred by the Employer in getting the works carried out by other 
Contractors shall be adjusted against the amount payable to the Contractor by way of selling 
his tools and plants, or due on account of work carried out by the Contractor prior to engaging 
other Contractors or against the Security Deposit.  
  

 60.  DISPUTES AND ARBITRATION:   
All disputes or differences, whatsoever, arising between the parties out of or in relation to the 
terms and conditions, meaning and operation or effect of this Agreement or breach thereof 
shall be settled amicably.  
  
In case they are not able to settle the disputes or differences between them amicably, the 
matter may be referred to a sole arbitrator mutually agreed upon after issue of at least thirty 
(30) days’ notice in writing to the other party clearly setting out there in the specific disputes 
and the same shall be settled by arbitration in accordance with the Indian Laws relating to 
arbitration, i.e. in accordance with the provision of the Indian Arbitration and Conciliation Act, 
1996 and Rules and Regulations framed there under including all amendments up to date 
and the award made in pursuance thereof shall be binding on the parties. The matter may 
be referred to a sole arbitrator nominated by the Bank, who shall give a reasoned award and 
the award made in pursuance thereof shall be binding on the parties.  
  
  
The venue of arbitration shall be Ayodhya 
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All arbitration proceeding shall be conducted in English and a daily English record of such 
proceeding shall be maintained.  
  
Any appeal against the arbitration award will be subject to the jurisdiction of courts at  
Ayodhya only.   
  
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such that 
the works/services cannot possibly be continued until the decision of the arbitrator or of the 
presiding arbitrator, as the case may be, is obtained.  
  
However during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor 
which may also be adjusted by the Bank from the Performance Bank Guarantee, being 
treated as default so that the business of the Bank is not disrupted.  
  
  

 61.  EXCEPTED MATTERS FROM ARBITRATION  
If the dispute or difference pertains to the under noted matters (called excepted matters) the 
decision in writing of the Employer shall be final, conclusive and binding on the parties.  

a. Instructions s given by the Employer;  
b. Transactions with local authorities.   
c. Proof of quality of materials.  
d. Assigning or under letting of the contract  
e. Certificate as to the causes of delay on the part of the Contractor and justifying 

extension of time.  
f. Rectifying of defects pointed out during the defects liability period.  
g. Notice to the Contractor to the effect that he is not proceeding with due diligence.  
h. Certificate that the Contractor has abandoned the contract.  
i. Notice of the determination of the contract by the Employer.  

  
 62.  OTHER TERMS & CONDITIONS:  

Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff of the 
bidder or any claim under the Workman’s Compensation Act. The bidder may obtain 
necessary insurance cover to meet any of the above contingencies.   
  
The Contractor and his staff shall abide by the regulations/requirements of Security 
Department and strictly follow the rules. Bank’s security staff will have the right to check, 
search or interrogate any of the Contractor’s staff while entering/ remain present/ leaving the 
Bank premises for security purposes.   
  
The bidder shall be responsible for any loss/damage to the materials and other assets of the 
Bank by his staff deployed for duty.   
  
The bidder shall also be wholly responsible for theft, burglary, fire or any other mischievous 
act and conduct done by their staff.   
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NOTICES   

Notices as required by the agreement that shall be entered with the successful bidder shall 
be sent to the addresses as would be mentioned first therein or such other addresses as the 
Parties may designate from time to time, and shall be sent by certified or registered mail with 
acknowledgement due on receipt.  
  

INSTRUCTIONS TO BIDDERS  
  

1.  BIDDING PROCESS (TWO STAGES)  
For the purpose of the present job, a three-envelope bidding process will be followed. The 
response to the present tender will be submitted in two parts:   
  
• Technical bid     
• Commercial bid   
  
The bidders will have to submit the technical bid in Banks e-procurement system as well as 
in hard copy and commercial bids in only online form through Bank’s e-procurement system.  
  
 
 

1.1  TECHNICAL BID   
  

TECHNICAL BID will also contain the Compliance statement as per the Terms & Conditions 
mentioned in the Tender Documents, and NOT contain any pricing or commercial information 
at all. Technical bid documents with any commercial information will be rejected.  
  
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those bidders 
confirming compliance to all the terms & conditions of Tender document shall be short-listed 
for commercial stage.  
    

1.2  COMMERCIAL BID   
  
In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids are 
short listed, will be opened.  
  

2.  SUBMISSION OF BIDS  
  
2.1 Bidders are required to strictly submit their bids in electronic form using the e 
procurement system at https://etender.pnbnet.in  the Bank by using their digital certificates 
of class II and above (both encryption and signing). All the interested bidders should register 
themselves in the e-procurement system https://etender.pnbnet.in for submitting the bids 
online, if they have not done earlier. The Tender document and further corrigendum, if any 
can also be downloaded from Bank’s website www.pnbindia.in. Bids received after closing 
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of the bid in the e-procurement system are summarily rejected without any reason. The 
commercial bid should be submitted online only.   
  
Envelope No.1- Tender Cost & EMD – Marked Cover-I  
Envelope No.1 shall contain Cost of Tender Document of Rs. 590.00/- (Five Hundred Ninety 
only) (including GST), in the form of Demand Draft which shall be non-refundable along with 
Earnest Money Deposit (EMD) of Rs 30000.00(thirty thousand only) (2% of project cost) by 
crossed Demand Draft/ Bank Guarantee from scheduled commercial bank, payable at 
Sahibganj,Ayohya and drawn in favour of Punjab National Bank and to be submitted with 
Envelope-I.This envelope shall be super scribed “Tender Cost and EMD for Composite Work 
(Furnishing and Electrical work) at Branch Office Sahebganj,Ayodhya 

  
Envelope No. 2 – Technical Bid – Marked Cover-II  
Envelope No. 2 shall contain technical bid (one set of duly signed tender document except 
commercial bid). Each page and correction duly signed by Bidders including tender form duly 
filled in with complete details and descriptions. Bidder shall submit supporting documents in 
support of eligibility criteria as mentioned in tender documents.  
This  envelope  shall  be  super  scribed  “Envelope  No.  2  -  
Composite Work (Furnishing and Electrical work) at Branch Office Sahebganj,Ayodhya 

Both Envelope No. 1 and Envelope No. 2 shall be contained in Envelope No. 3 super scribed 
“Envelope No. 3 Composite Work (Furnishing and Electrical work) at Branch Office 
Sahebganj Ayodhya 

Both Envelope No. 1 and Envelope No. 2 contained in Envelope No. 3 should reach the below 
mentioned address before the final date & time of bid submission mentioned in the tender 
schedule.   
  
The Circle Head,Punjab National Bank,Circle Office Ayodhya,Reedganj,Deokali Road 
Ayodhya (near Kohinoor Palace) 224001  
  

 1.  CONTENT OF DOCUMENTS TO BE SUBMITTED  
i. Documents required in Technical Bid Envelope (Sealed Cover):  

a) Bidders undertaking letter   
b) Supporting documents as per Eligibility Criteria  
c) Performance/Completion Certificate from clients  
d) Bidder Information  
e) Acceptance of Compliance Statement   
f) Duly signed Tender document and corrigendum, if any  
g) Power of attorney in favour of authorized person signing the Bid documents.  
h) Certificate of Incorporation & Partnership Deed, if applicable  
i) PAN No.  
j) ESI & EPF Registration, if applicable  
k) GST Registration No.  
l) Copy of last three years audited balanced sheet, Profit & Loss Statement, 

Balance Sheet and ITR.  
m) List of similar work completed in last 7 (Seven) years with details enclosing 

completion certificate from the principal employer / clients along with the 
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names of two responsible clients/ persons with address & telephone number 
who will be in position to certify about quality as well as past performance 
of your organization.  

n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with 
whom the company is empanelled.  

  
Note:  
a. All pages of the bid documents must be signed by authorized person.  
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3…  
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of the same 

be enclosed with the supporting documents.  
d. Earnest Money Deposit & Tender Document cost (Sealed Cover= Envelope No.1- 
Tender Cost & EMD – Marked Cover-I).  

  
 4.  PRELIMINARY EXAMINATION  

  
4.1 Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been provided as 
underlined in the bid document, whether the documents have been properly signed, and 
whether bids are generally in order.  
  
4.2 The bid determined as not in order as per the eligibility criteria will be rejected by the 
Bank. The decision of the Bank is final towards evaluation of the bid documents.  
  

 5.  EVALUATION AND AWARD CRITERIA  
  
5.1 After opening of the technical bids, all the documents and annexure (except commercial 
documents/offer) will be evaluated first by the Bank. First, received bids will be evaluated 
based on the eligibility criteria. Technical bids of only those bidders satisfying the eligibility 
criteria will be evaluated.  
  
5.2 Only those bidders satisfying the technical requirements and accepting the terms and 
conditions of this document shall be short-listed for further steps.  
  
5.3 PNB will determine to their satisfaction whether the bidder selected as having submitted 
the best evaluated responsive bid is qualified to satisfactorily perform the contract. The 
decision of PNB will be final in this regard.  
  
5.4 The determination will take into account bidder’s financial, technical and support 
capabilities, based on an examination of documentary evidence submitted by bidders in 
support of eligibility criteria.  
  
5.5 The award of contract will be based on evaluation of technical and commercial bids.  
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    Form A I.  Bidders’ Financial Information 

Name:  
Constitution:   
Address:  
  
    
Names & Addresses of the Proprietor / Partners / Directors if applicable:  
  
Contact Person(s)           ______________________________________________  
  
Telephone, Fax, e-mail     __________________________________________  
  
Number of years of experience _______________________  
  
Please give brief financial particulars of your firm for the last three accounting years along 
with the volume of business handled.  
  
(The information will be kept confidential)  

Year (Last 3nos. of FY)  2022-23 2022-21 2020-21 
Total Turnover ( Value in in ₹)        

ITR (Y/ N)        

  
  

  Signature:  
  
  

Seal of company  
 

 
 

 

 
 
 
 

 

 

 



 

NIT/PNB/ Sahebganj/2024                                                                                                             Page 53 of 69 
 

Form B II.  REFERENCE LIST 

PROFORMA FOR PERFORMANCE STATEMENT  
  

  
 NAME OF BID           

  
Sr. 
No 

  Name of  
 Organization 

No of  
  Sites  
Connected 

Duration 
of  

 Contract 

 Contract 
Amount  

  

 Date 
of  

Order 

Contact  
Person  

  and  
Telephone 

no.  

Whether services 
satisfactory?  

(Attach certificate 
from customer)*  

                

  
  
Signature and Seal of Bidder  
                  
NOTE:  
• Bidder to provide relevant certificates from the above mentioned organizations.  
• The name and address of the organization along with key persons, their designation, 

telephone no. and email address should be provided.  
* Satisfactory completion and performance certificate from the principal employer / client for 
satisfactory execution of similar work as defined in eligibility criteria.   
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Form C III.  COMPLIANCE STATEMENT  

  
  
DECLARATION:  
  
Please note that any deviations mentioned elsewhere in the bid will not be considered and 
evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted in proper 
format as per Tender Document.  
  

Compliance  Description  Compliance (Yes/No)  

Terms and 
Conditions  

We hereby undertake and agree to abide by all the 
terms and conditions including all annexure, 
corrigendum(s) etc. stipulated by the Bank in this 
Tender Document. (Any deviation may result in 
disqualification of bids).  

  

  
  
  
  
  
Signature:  
  
Seal of company  
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SPECIAL CONDITIONS OF CONTRACT  
  

1. The bidder shall acquaint himself with the proposed site of work before quoting his rates. 
The contractor should note and bear in mind that the Bank shall bear no responsibility for 
the lack of acquaintance of site and other conditions or any information relating thereto or 
on their part.  
  

2. If for any reasons, any part of the site is not available temporarily for some time for part of 
the work under the contract, the agreed construction schedule shall be suitably modified 
and contractor shall diligently divert his men and materials to utilize them appropriately, 
profitably and no claim of damages whatsoever shall be entertained on this account. 
However, the contractor shall be allowed extension of time for completing the work as 
deemed fit by the competent authority. The contractor shall also not be entitled to any 
compensation for any loss suffered by him and revision in the rates quoted by him.   

  
a) On account of delay in commencing the work by the contractor.   
b) On account of reduction in the scope of work.   
c) On account of suspension of work or abandoned after award of work.   
  

3. The contractor shall provide, at his own cost instruments for weighing and measuring 
purpose at the site of work as may be necessary for execution of the work.  
  

4. The contractor shall construct a sample unit of different activities complete in all respect 
as per the directions of the Engineer-in-charge. This sample unit shall be got approved 
from the Engineer-in-charge before commencing the mass work.   

  
5. The contractor shall take care of all safety precautions pertaining to construction of work, 

such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, use of 
hoist and construction machinery. Nothing extra shall be paid for scaffolding for any of the 
items of work unless specifically mentioned in the nomenclature. Contractor should quote 
rates accordingly.  

  
6. On account of security consideration, some restrictions may be imposed by the security 

staff on the working and/ movement of men and materials etc. The contractor shall be 
bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable.   
  

7. No hindrance / inconvenience shall be caused in the operation / working / movement of 
Bank personnel / customers / visitors and their vehicles due to the execution of the project 
/ storage or placement of materials / debris / construction waste / excavated materials by 
the contractor. Contractor shall at all times ensure safe and convenient access to building 
entry for Bank staff working in the building & take all precautions to ensure that Bank’s 
official work going on in the building is not hampered. The contractor shall take all 
precautions to avoid accidents by exhibiting necessary caution boards day and night, 
speed limit boards, red flags, red lights and providing barriers. No hindrance shall be 
caused to traffic during the execution of the work.   
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8. The contractor shall be responsible for the watch and ward of all materials brought by the 
contractor to site against pilferage and breakage during the period of installation and 
thereafter till the works are physically handed over to the Bank.   

  
9. The contractor shall take all preventive measures against any such damage caused by 

rain, snowfall, floods or any other natural calamity, whatsoever during the execution of the 
work. The contractor shall be fully responsible for any damage to the owner’s property and 
to the work for which the payment has been advanced to him under the contract.   

  
10. The work will be carried out in the manner complying, in all respects, with the requirements 

of relevant bye-laws of the local body under the jurisdiction of which the work is to be 
executed or as directed by the Engineer-in-Charge and nothing extra shall be paid on this 
account.   

  
11. The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all fees 
and charges which may be liable.   

  
12. The contractor shall give due notices to Municipal, Police and/or other authorities that may 

be required under the law/rules under force in the area and obtain all requisite licenses for 
temporary obstructions / enclosures and pay all charges which may be leviable on account 
of his execution of work under the agreement. Nothing extra shall be payable on this 
account in any case whatsoever.   

  
13. All materials to be incorporated in the work shall be arranged by the contractor and shall 

be in accordance with the specifications laid down. Samples of all items are to be 
fabricated by the Contractor prior to taking up the mass production. The Contractor shall 
take prior written approval of the Bank before proceeding for mass production.   

  
14. The Contractor shall use materials bearing ISI/BIS Certification Mark unless otherwise 

specified or allowed in writing by the Engineer-in-Charge. Any material banned by the Bank 
shall not be used in the work.   

  
15. The contractor shall submit to the Engineer-in-charge samples of all materials for approval. 

Such samples of materials which affect aesthetics of the work shall also be got approved 
from the Engineer-in-charge of the project before procuring bulk supplies. These approved 
samples shall be preserved and retained in the custody of the Engineer-in-charge as 
standards of materials till the completion of the work. The cost of such samples shall be 
borne by the Contractor and nothing shall be payable on this account over the Agreement 
rates.   

  
16. The contractor shall be required to get all the necessary mandatory and other tests as per 

the specifications/ IS codes, carried out on materials/ work from an approved laboratory 
as per the direction of the Engineer-in-charge. The testing charges and conveyance from 
the site shall be borne by the contractor.   

  
17. In case any material / work is found sub-standard the same shall be rejected by the 

Engineer-in-charge and the same shall be removed from the site of work within 48 hours, 
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failing which the same shall be got removed by the Engineer-in charge at the risk and cost 
of the contractor without giving any further notice and time. In order to ensure quality of 
work during its execution, the Engineer-in-charge may require samples for mandatory or 
routine testing of materials. All costs of these samples, their packaging, conveyance from 
the site to the testing laboratory and return, shall be borne by the contractor.   

  
18. Even ISI marked materials may be subjected to quality test at the discretion of the Engineer 

in-charge. Whenever ISI marked materials are brought to the site of work the contractor 
shall, if required by the Engineer-in-charge, furnish manufacturer's test certificate or test 
certificate from approved testing laboratory to establish that the materials procured by the 
contractor, satisfy the provisions of relevant ISI codes. The testing charges shall be borne 
by the contractor.   

  
19. The material required for testing shall be supplied free of charge by the contractor. The 

cost of tests shall be borne by the contractor.   
  

20. The work shall be executed and measured in metric system. The metric dimensions given 
in the schedule of quantities and drawing etc. shall be followed. (The dimension in FPS 
units wherever indicated are for guidance only) The figures in the drawings shall be 
followed.   

  
21. The contractor shall be responsible for completing the work and for satisfying all terms and 

conditions of the Contract without any extra payment over his quoted rates unless 
otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra work 
involved in the execution of the work as per nomenclature of the item and the specifications 
indicated in the tender documents.   

  
22. Subject to the nomenclature of the item as per schedule of quantities, the specification 

indicated in the tender documents, the rates quoted shall include cost of all materials 
including royalty and taxes if any, labour, sundry inputs, execution of work at all heights, 
levels, pattern and design for all leads, lifts and depths including overhead charges and 
contractor's profit. Nothing extra shall be paid on this account.   

  
23. The rate shall be inclusive of making design, pattern and execution of work as per 

Architectural drawings, at all levels and heights.   
  

24. Other agencies doing works related with this project will also simultaneously execute the 
works and the contractor shall afford necessary co-ordination for un-hindered completion 
of these sub-works.   

  
25. The contractor shall give a satisfactory performance test of installations individually and as 

a whole to ensure their proper functioning before the work is finally declared and completed 
and accepted.   

  
26. The contractor shall continue to maintain watch and ward to safeguard the Owner's 

property in his possession until the same is formally handed over as per directions of the 
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account.   
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27. All tools, plants and measuring or weighing equipment shall be arranged by the contractor 

himself and nothing extra shall be paid to the contractor on this account.  
  

28. The quantities of various items incorporated in the tender are approximate. However, the 
payments shall be made to the contractors on the basis of actual measurements taken at 
site.   

  
29. The contractor shall protect the adjoining buildings or works and the work under execution 

from fire and shall make adequate arrangements for fire protection and firefighting and if 
any property is damaged, by fire due to the negligence of the contractor, the same shall 
be made good by the contractor at his own cost, to the entire satisfaction of Engineer-in 
charge.  

  
30. The contractor shall provide adequate lighting arrangements as approved by the Engineer 

in-charge for carrying out the work during night time, if so required and also provide all 
other facilities for the labour employed to carry out the work as per direction of Engineer 
in-Charge.   

  
31. In order to achieve the targeted date of completion the contractor May have to work in 

multiple shifts, round the clock including public and gazetted holidays and nothing extra 
shall be paid on this account. However, the Contractor shall be liable for the compliance 
of all applicable labour laws at all the times.  

  
32. All materials, articles and workmanship shall be of respective best quality and kind for the 

class described in the schedule of quantities and specifications. All materials, so used in 
different items of work shall be subject to the approval of the Engineer-incharge.   

  
33. The contractor shall be responsible for all statutory provisions and deductions towards ESI, 

PF or any other applicable Labour Laws, as the case May be or any other levies and taxes 
shall be borne by the contractors. The TDS or any other statutory levels/taxes incorporated 
from time to time shall be deducted progressively from the running account bills, as 
applicable at the time of payment. No claim in this regard shall be entertained.   

  
34. The contractor shall be responsible for payments of all statutory dues with respect to each 

of his personnel/employees engaged by him to render service under this Agreement with 
respect to each applicable/extant labour law, including, the Minimum  

Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act,  
1965, The Employees’ State Insurance Act, 1948, The Payment of Gratuity Act, 1972, The 
Maternity Benefit Act, 1961, The Employees’ Provident Funds and Miscellaneous 
Provisions Act, 1952, etc. No dues/contributions under any labour legislations as 
applicable, remain payable by the Employer with respect to his personnel/employees, and 
the contractor shall produce all records to the Engineer-in-charge or any other statutory 
authority as and when called for. The Engineer- in-charge does not hold any responsibility 
on account of any lapses in this regard. The contractor shall submit an undertaking in this 
regard with each bill confirming payment of all dues of subcontractors and all statutory 
wages to labour working under him/her/sub-contractor.  
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35. No extension of time shall be granted to the contractor on account of rains or inclement 
weather conditions.   

  
36. For any clarification/ doubt, the Bank may organize regular meetings with Contractor. The 

contractor shall attend such meetings invariably as and when required.   
  

37. In respect of the work of other agencies, where the commencement or progress of such 
work of any other agency is dependent upon the completion of particular portions of the 
contractor's work or generally upon the contractor maintaining progress in accordance with 
the approved coordinated construction program, it shall be the responsibility of the 
Contractor to complete such portions and maintain such progress.   

  
38. The contractor shall have to do all drilling of holes and cutting of walls, chases or other 

elements of the building for the complete and proper installation of the pipe lines/ ducts 
and other equipments by using electrically operated tools such as drills/ chases cutting 
machine etc. Manual drilling or chiseling or cutting shall be permitted on special request 
only. Prior permission for the same is to be obtained from the Bank.  

  
39. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 

structural members shall be done unless prior permission has been granted by the 
Engineer in charge in writing.   

  
40. All chases and openings made by the contractor for his pipe lines shall be filled/ covered 

over with cement plaster in reasonable manner. Before rough plastering on the pipe 
surfaces the concealed pipes shall be secured to the wall by using proper supports/ 
clamps.  

  
41. The contractor will neither be allowed to construct labour hutments nor his workforce be 

allowed to stay.   
  

42. All spaces allotted to the contractor as described above shall be vacated and all structures 
removed from site at any time as and when required and directed by the Engineer-in 
charge, unconditionally and without any reservation. The Engineer-incharge will not be 
obliged to give any reason for such removal. Upon receiving instructions to vacate the 
space, the contractor shall immediately remove all his structures, materials, etc. from the 
sources and clear and clean-up the site to the satisfaction of the Engineer-in-charge.   

  
43. It shall be the responsibility of the Contractor to safeguard the site and ensure that no 

illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, the 
contractor shall vacate the land totally without any reservation.   

  
44. The security of workmen, materials, equipment stores etc. within the area allotted to the 

contractor shall be the responsibility of the contractor.   
  

45. The site of work shall have required equipments for various tests at site by the contractor 
at his own cost and nothing extra shall be payable on this account.  
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46. The contractor shall arrange the required minimum plant and equipments at site for the 

execution of work. These may have to be increased depending on the requirement of the 
site.   

  
47. The quantities indicated are for guidance only. However, it may vary to any extent and the 

contractor should not have any financial or other implications for such variations. The Bank 
reserves to reduce the scope of work of any item if the contractor fails to deliver the works 
in time and the contractor shall not ask for any financial consideration for such deletion of 
scope of the work.   

  
48. Any extra item shall be worked out as actual cost of the materials and actual cost of the 

labour plus 15% as overhead and profit. The decision of Engineer-in-charge will be 
conclusive and final binding on the contractor.  

  
49. The contractor shall take photographs of site prior to commencement of work, during 

construction and after completion of work as suggested and shall submit the photographs 
in soft and hard copies to Bank for which no extra payment will be made.  

  
50. Layout of works shall be got checked by Engineer-in -charge & only then further work shall 

be taken by after approval.   
  

51. All electrical works shall be got carried out through licensed Electrical Contractor having 
experience of similar work. Successful bidder to submit the details of licensed Electrical 
Contractor before start of Internal Electrification Work.  The work shall be executed as per 
specifications and strictly in keeping with relevant IS code and rules and regulations of 
authorities.  

  
52. The work should be carried out as per latest CPWD specification and as per the standard 

engineering practice. All measurements shall be made as per CPWD norms.  
  
53. Site should be cleaned every day and all the unusable material/malba shall be removed 

from the site and unusable materials shall be stacked properly so that there is no hindrance 
for staff and public failing which bank will remove the same at their level and suitable 
amount shall be recovered from the contractor’s bill.  

  
54. The contractor shall be required to maintain the coordination with the Building Maintenance 

Contractor, if required.   
  

55. No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank.  

  
56. The bidder shall visit the site and examine the rebate items and site conditions before 

quoting the rates.   
  

57. Dismantling & taking away includes the disposal of unserviceable material / malba to 
approved municipal yard.  
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58. The Rebate items shall be the property of the contractor. Rates of rebate item shall be 

considered as negative while calculating the value of tender and the same are to be quoted 
in negative only.  

  
59. The Contractor shall comply with the provisions of Contract, Labour (Regulation & 

Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory 
Regulations (both Central and State) that may be enforced from time to time by the 
appropriate authorities. Bank shall not be held responsible for any penalty on failure of the 
any Labour Regulations. Bank shall have the power to inspect the Wage Register and for 
physical verification of salary paid to the staff with reference to any records of the 
Contractor and to insist the Contractor to comply with Laws.  

  
60. Contractor should obtain necessary permission that may be required for the purpose of 

this Contract from such authorities as may be prescribed by Law from time to time.  
  

61. Contractor or his authorized representative should visit the site frequently as required by 
the Bank and meet Bank’s Engineer with prior appointment for any clarifications and to 
receive instructions, take measurements, etc. at the site.  

  
62. The Contractor should arrange to issue photo identity card to his workers.  

  
63. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee engaged 

by the Contractor resulting in any loss to Bank in kind or cash will be viewed seriously and 
Bank will have the right to claim damages or levy fine and / or terminate the Contract 
forthwith, if necessary.  

  
64. In case of any default or failure on Contractor's part to comply with all / any one of the 

Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy the 
situation including, inter-alia, the deduction of appropriate amount(s) from dues otherwise 
payable to Contractor and / or by taking recourse to appropriate recovery proceedings.  

  
65. Keeping the area clean and removal of debris: Contractor shall arrange to dispose off 

debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials and 
ensure that any rules / regulations laid down by Municipal Corporation or any other 
statutory body are not violated. The Contractor shall be responsible and answerable to any 
complaint arising out of improper disposal of waste material. Quoted rates shall involve the 
cost of same and no extra payment shall be made towards this account.  

  
66. It is mandatory to provide purchase voucher of the material where basic rates are given in 

Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit purchase 
voucher/test certificate of any material.  

  
67. BOQ nomenclature shall prevail over any drawing/detail.  
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68. The specification for the entire work shall be in accordance with latest CPWD 
specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor.  
  

69. Water shall not be provided by Bank to Contractor. Necessary arrangement/ sourcing/ 
extension, if required, shall be done by the contractor at his own cost with the approval of 
Bank. No extra payment will be made to the contractor for the same. Contractor shall have 
to arrange for D. G. set / temporary power supply at his/ her own cost,  risk  and  
responsibility  to  carry out  the  works  at  site whenever required for and  asked  by  the  
Bank. The contractor shall at his own cost arrange for necessary power for the work and 
lighting for the entire period of contract. However, Bank may provide power from their 
existing source at site upon being provided a suitable, correctly calibrated and properly 
sealed electric sub-meter with calibration certificate issued by BIS/ BEEE/ Govt. 
recognized & registered / NABL accredited certifying agency and approved by Bank. Bank 
will recover from the contractor the power consumed on actuals as per prevailing rate from 
time to time from their running bills / final bill.  But in no way Bank will be held responsible 
for continuous supply of electricity.  
  

70. Contractor shall associate a specialized agency for specialized works such as water 
proofing work, anti-termite treatment work, etc. having suitable experience in the field and 
same shall be got approved from the Bank prior to execution of the specialized work within 
3 days’ time with credentials of the agency. Contractor should get approval from Bank 
before commencement of the specialized work. Contractor to give 10 (ten) year 
performance guarantee on a non-judicial stamp paper of Rs. 100 as per Performa attached 
(Guarantee Bond for specialized works) at Annexure ‘A’ & ‘B’. 10% of specialized works 
amount shall be withheld during the period of this performance guarantee.  

  
   



 

NIT/PNB/ Sahebganj/2024                                                                                                             Page 63 of 69 
 

Annexure ‘A’  
  

GUARANTEE BOND FOR WATER PROOFING WORKS  
(Wherever applicable)  

  
The Agreement made this .......................day of ....................... two thousand and  
....................... between .......................son of ....................... of ....................... (hereinafter 
called the Guarantor of the one part) and the Punjab National Bank (Asst. General Manager, 
……………………………………………………………………………  
…………………………………) (hereinafter called the Bank of the other part).   
  
WHEREAS this agreement is supplementary to a contract (hereinafter called the  
Contract) dated ............. and made between the GUARANTOR of the one part and the Bank 
of the other part, whereby the Contractor, inter alia, undertook to render the buildings and 
structures in the said contract recited completely water and leak-proof.   
  
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for ten years from the date of giving of water 
proofing treatment.  
  
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak-proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date after the maintenance period 
prescribed in the contract.   
  
Provided that the guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose:   
  
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to the 
roof;  
  

(b) Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in parts;  

  
(c) The decision of the Bank’s Officer-in-Charge with regard to cause of leakage shall be 

final.  
  
During this period of guarantee the guarantor shall make good all defects and in case of any 
defect being found, render the building water-proof to the satisfaction of the Officerin-Charge 
at his cost, and shall commence the work for such rectification within seven days from the 
date of issue of the notice from the Officer-in-Charge calling upon him to rectify the defects, 
failing which the work shall be got done by the Bank by some other contractor at the 
GUARANTOR’S cost and risk. The decision of the Officer-in-Charge as to the cost, payable 
by the Guarantor shall be final and binding.  
  
That if GUARANTOR fails to execute the water proofing or commits breach thereunder then 
the GUARANTOR will indemnify the Bank or its successors or assigns against all losses, 



 

NIT/PNB/ Sahebganj/2024                                                                                                             Page 64 of 69 
 

damages, costs, expenses or otherwise which may be incurred by reason of any default on 
the part of the GUARANTOR in performance and observance of this supplementary 
agreement. As to the amount of loss and/or damage and/or cost incurred by the Bank the 
decision of the Officer-in-Charge will be final and binding on the parties.  
  
IN WITNESS WHEREOF these presents have been executed by the Guarantor 
.......................and by ....................... for and on behalf of the Punjab National Bank on the 
day, month and year first above written.   
  
Signed, sealed and delivered by Guarantor in the presence of —  
  
1.   

  
2.   
  
Signed for and on behalf of Punjab National Bank by ....................... in the presence of—  1.  
  
 2  
  
  
Remarks :   

i) This form is included in the tender document only for the information of bidders. Only 
the successful bidder will in due course be required to complete this form.  ii) Stamp Duty 
of this Agreement will be borne by the successful bidder. iii) The Bond is to be submitted 
separately by the successful tenderer on a nonjudicial stamp paper of Rs. 100/- (Rupees 
One Hundred) only.   
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Annexure ‘B’  
  

GUARANTEE BOND FOR ANTI-TERMITE WORKS  
(Wherever applicable)  

  
The Agreement made this .......................day of ....................... two thousand and  
....................... between .......................son of ....................... of .......................  
(hereinafter called the Guarantor of the one part) and the Punjab National Bank (Asst. 
General Manager, ……………………………………………………………………………  
…………………………………) (hereinafter called the Bank of the other part).   
  
WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) 
dated ............. and made between the GUARANTOR of the one part and the Bank of the 
other part, whereby the Contractor, inter alia, undertook to render the buildings and 
structures in the said contract recited completely termite-proof.   
  
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain termite-proof for ten years from the date of giving of anti-termite 
treatment.  
  
During this period of guarantee the guarantor shall make good all defects and for that matter 
shall replace at his risk and cost such wooden member as may be damaged by termite and 
in case of any other defect being found, he shall render the building termite proof at his cost 
to the satisfaction of the Officer-In-Charge and shall commence the works of such 
rectification within seven days from date of issuing notice from the OfficerIn-Charge calling 
upon him to rectify the defects falling which the work shall be got done by the Bank by some 
other Contractor at the guarantor’s cost and risk and in the later case the decision of the 
Officer-In-Charge as to the cost recoverable from the guarantor shall be final and binding.  
  
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches 
hereunder then the Guarantor will indemnify the Bank or its successors against all losses 
damages, cost expenses or otherwise which may be incurred by reasons of any default on 
the part of the guarantor in performance and observance of this supplementary Agreement. 
As to the amount of loss and or damage and/or cost incurred by the Bank, the decision of 
the Officer-In-Charge will be final and binding on the parties.   
  
IN WITNESS WHEREOF these presents have been executed by the Guarantor 
.......................and by ....................... for and on behalf of the Punjab National Bank on the 
day, month and year first above written.   
  
Signed, sealed and delivered by Guarantor in the presence of — 1.   

  
2.  Signed for and on behalf of Punjab National Bank  by ....................... in the presence of  

—  
1.   

  
2.   
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Remarks :   
i) This form is included in the tender document only for the information of bidders. Only 
the successful bidder will in due course be required to complete this form.  ii) Stamp Duty 
of this Agreement will be borne by the successful bidder. iii) The Bond is to be submitted 
separately by the successful tenderer on a non judicial stamp paper of Rs. 100/- (Rupees 
One Hundred) only.   
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LIST OF PREFFERED MAKE OF MATERIAL  
  

The material of standard quality from the following preferred makes is to be used. In case it 
is established that the brands specified below are not available in the market, contractor shall 
submit alternative proposal for the approval of Bank.  
  
Steel  SAIL, Tata Steel, JSW, Essar  

Cement  Ultratech, ACC, JK Cement, Ambuja  

Plastic Emulsion Paint/Texture /  
OBD/Duco Paint/Synthetic enamel.  

Asian / Dulux / Berger / ICI/ Nerolac  

Exterior Paint / Water Proof Paint/ 
Bitumastic Paint  

Asian / Dulux / Berger / ICI/ Nerolac  

Putty  Birla / JK / Asian paint  

Vitrified tile  Kajaria/ Somany/ Orient Bell/ Johnson  

Ceramic Tiles  Kajaria/ Somany/ Orient Bell/ Johnson  

Pasting Chemicals for Tiles  Pidilite, Fosroc, Eurokart  

PVC Tanks   Sintex / Patton/ Supreme  

C.P. Fittings  Jaquar/ Hindware / Cera / Parryware / Somany  

C.P. Accessories   Jaquar/ Hindware / Cera   

Bottle Trap   Jaquar/ Hindware / Cera   

Health Faucet   Jaquar/ Hindware / Cera   

Sanitary Wares   Parryware / Hindware / Jaquar in White Colour  

Seat Covers   Parryware / Hindware / Jaquar in White Colour  

Kitchen Sink   Cera/ Nirali/ Hindware/ Neelkanth/ Jayna  

uPVC   Finolex/ Supreme/ Prince  

G.I. Pipe & Fittings   Swastik / TATA / UNIK / KS /Jindal  

C.I. Pipes & Fittings   R.I.F./ SRIF/ KAJEEO or equivalent  

Gate/ Ball Valves   Zoloto/ Leader or equivalent  

PVC Drain Pipe  Prakash/ Jindal/ Supreme  

Glass  Modi Guard/Saint Gobain or equivalent  

uPVC doors/ windows   Fenesta/ Rehau/ Prominance  

PVC rigid foam sheet/profile  Greenply/ Century/ Alstone  

WPC frame  Century/ Greenply/ Alstone  

Plywood/Block Board / MDF  Green / Archidply / DURO  

Laminate/ high gloss laminate  Green/ Archidlam/ Merino  

Adhesive/Glue  Fevicol/ Pidilite/ Vemicol  

Locks in cabinets, furniture, Door  Godrej/ Dorset/ Hettich/ Link/ Europa  

All hardware and fittings i/c door closer  Ebco/ Godrej/ Hettich/ Ozone/ Dorset/ Kich/  
Dunex  

Natural wood veneers   Archidply/ Green/ Duro  

Water based melamine polish  Asian paints / Pidilite Industries/  ICI/ Dulux  
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Dash fasteners  Hilti/ Fischer/ Bosch  

Anchor fasteners  Hilti/ Fischer/ Bosch  

Water Proofing Chemicals  Cico/SIKA/Pidilite/FOSROC/MYK Laticrete  

PVC conduit/ fittings   AKG / Precision/ BEC  

PVC insulated copper FRLS Cable  Finolex/ Polycab/ Havells/ Anchor/ L&T  

Cables (armored)  Finolex/ Polycab/ Havells/ Anchor/ L&T  

Modular Switch Sockets & accessories  Crabtree / Northwest 
/AnchorRoma/SSK/Legrand/ABB  

MCB  Legrand/ Havells/ Hager/L&T/Siemens/ABB  

MCCB  L&T  (D-Sine)/ Siemens  / ABB / Schneider   

Motor  Crompton/Kirloskar/Bajaj/ Siemens  

Light fitting  PHILIPS/Havells/Wipro/Bajaj/Osram  

Ceiling/ Wall fan  Crompton / Usha/ Havells/ Orient  

Exhaust fan  Crompton / Usha/ Havells/Orient/ Bajaj  

A.C Starter, Plug Socket  Crabtree / Northwest/ Legrand/ ABB  

Fuse Switch Unit (FSU)  L&T / Havells/ Simens/Hager  

Cable Lug  Dowell’s/Jainsons/3-D/Comet   

Cable gland  Jainsons/Comet or equivalent  

Distribution board  L&T/ Havells/ Siemens/Hager/ Legrand/ ABC  

MS conduit & Accessories  BEC/AKG/Precision  

Telephone cable  Delton/National/ Finolex/ Polycab/ Havells  

Telephone Connecter  Krone/ D-link or Equivalent.   

Starter & single phasing preventer  SEIMENS/ L&T/ ABB  

MV/LT Panel Board  SPC Electrotech/Advance Power & Control 
Milestone/KEPL  

CT/PT  Automatic Electric/Crompton/Kappa  

Digital Meters  Conzerve/Scheider/Secure/Rishab  

HRC Fuse & Fitting  Siemens/L&T/ Hager  

Cable tray  Slotco/ Rico/ Profab/ Indiana/ 
Milestone/MEM/Legrand  

Chemical Earthing  Universal Altex / Ashlok / JMV/ ERICO  

Changeover (On –Load)  L&T/Hager/Simens/ Legrand  

PVC Casing & copping Fittings  BEC/AKG/ Precision  

Pumps  Kirlosker/ Crompton Greaves/ Wilo/Mather & Platt  

Diesel Engine  Kirlosker/ Cummins or equivalent  

MS Pipe   Jindal/Tata/Sail  

Butterfly valves/ NRV/ ball Valves  Zoloto, Leader, Sant, Kartar  

Sprinkler Head  HD/Tyco or equivalent  

Flexible Pipe for Sprinkler   HD/Tyco or equivalent   
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Landing valve  New Age/ Zoloto/ Safex/Onex/new Tech or 
equivalent   

Hose reel, Hose pipe  New Age/ Zoloto/ Safex/Onex/new Tech or 
equivalent  

  
NOTE:-  
1. In case of unavailability of any material of specific make an equivalent make can 
be used only after a written approval of the Bank. The preference of make/ brand of 
the material listed above will be decided by the Bank. The make/ brand of any item will 
be as mentioned in the drawings issued by the Bank.  
  
2. The contractor shall provide samples of all materials mentioned in the list of 
makes as required by the Bank. A written approval of these samples shall be sought 
prior to commencement of any work. Bank reserve the right to enquire the 
genuineness of any material used at site directly from the manufacturer/ dealer.  
  
  
  

Schedule of 
Quantities  
  

Sl.  Detailed Description  UOM  QTY   Rate  Amount  

1  BOQ ITEMS          

2  SUB-TOTAL      

3  REBATE ITEMS          

4  SUB-TOTAL      

5  GRAND TOTAL (2-4)      

  
---THE END---  

 


