PUNJAB NATIONAL BANK

Invites

Tender for Furnishing Civil, Electrical and Interior &
Misc work at new premises of Circle Office Mandi HP

Punjab National Bank,

General Services Administration Division,
Circle Office, Jail Road Mandi Distt Mandi
HP

Tel:- 01905-223544

e-mail: - comndgad@pnb.co.in
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NOTICE INVITING TENDER

Online tenders are invited on item rate basis on behalf of Punjab National Bank from intending, bonafide
& experienced contractors (proprietary/ partnership /company / organization) registered in India under
Partnership Act, 1932 / Companies Act, 1956 andtheir subsequent revisions / amendments, who fulfill

the eligibility criteria mentioned inthe tender documents for Tender schedule will be as under:

1. | Tender Reference Ref No. BP/CO/Mandi/2022-23 /01

2. | Date of commencement | 23.05.2022 from 10:00 hrs

of Tender download

3. | Last date and time for 02.06.2022 till 17:00 hrs

acceptance of queries

4. | Date & time of Pre-bid 03.06.2022 at 15:00 hrs

meeting

5. | Last date and time for 07.06.2022 up to 14:15 hrs

downloading tender

6. | Last date and time for 07.06.2022 up to 14:15 hrs

Bid preparation and Bid
Hash Submission
7. | Last Date for Physical 09.06.2022 till 16:00 hrs
Bid Submission and
Online Bid re-encryption
8. | Date and Time of 09.06.2022 from 14:00 hrs
Opening of Technical
cum Eligibility Bid
9. | Cost of Tender Rs. 1180/- (non-refundable i/lc GST @18%) in the form of
Document Demand Draft in favour of Punjab National Bank payable at
Mandi.

10. | Earnest Money Deposit | Rs 59600/- (INR Fifty Nine Thousand Six Hundred only) by
crossed Demand Draft payable at Mandi and drawnin favour
of Punjab National Bank and to be submitted with
Envelope-l.

11. | Validity of Tender 90 days

12. | Estimated Cost of Rs. 29.76/- lakhs inclusive of all taxes (INR Twenty Nine Lakh

Project and Sevnty Six Thousand Only)

13. | Time of Completion 45 Days

14. | Place of Physical Bid Punjab National Bank

Submission & Opening | Circle Office
of Bids Jail Road Mandi Distt Mandi HP
Tel:- 01905-223544

15. | Contact Person Chief Manager
Punjab National Bank
Circle Office
Jail Road Mandi Distt Mandi HP
Contact Details : +91-98716-28736
Email:- comndgad@pnb.co.in

Bank will be following the e-procurement process. The complete details of the
requirements for participation in the e-procurement process of the Bank are available on
the website https://etender.pnbnet.in which may be referred for details & clarification. It is
mandatory for the bidder to get itself registered on Bank’s website for submission of
online bids.
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Note: - Technical bids will be opened in the presence of bidders who choose to attend as
above. The above schedule is subject to change. Notice of any changes will be
published on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever
feasible. Further, please note that commercial bid opening date and time will be
intimated to the technically qualified bidders at a later date.

1. Online tenders are invited on item rate basis on behalf of Punjab National Bank
from experienced contractors, reputed firms (proprietary/ partnership)/ company/
organization registered in India under Companies Act, who fulfill the eligibility
criteria mentioned in the tender documents for Furnishing Civil, Electrical and
Interior work of new premises of Circle Office Mandi HP against Payment of
Rs.1180 /- (non-refundable towards cost of tender and ilc GST @ 18%), in two
envelope system containing (1) Technical Bid (2) Commercial bid. Tender
purchase fee of Rs.1180-i/c GST@18%) may be submitted in form of demand
draft in a separate envelope with EMD. Commercial bid shall be submitted online.

2. The Bidders intending to participate in this tender are required to get enrolled on
the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above
mentioned website is mandatory.

3. As the bids of the Bidders have to be digitally signed by the Electronic/Digital
Signature of the respective Bidder before submitting the bids online, the bidders
are advised to obtain Electronic/Digital Signature Certificates (Class Il & above
both encryption & Signing) in order to bid for the tender.

4. The Tender Documents containing detailed terms & conditions can be
downloaded online directly from the portal https://etender.pnbnet.in (or
pnbindia.in) as per tender schedule attached and shall be submitted online.

5. All the bidders are required to submit Demand Draft in favour of Punjab National
Bank, Mandi of Rs. 1180/- towards the cost of tender document by 09.06.2022 till
12:00 hrs, failing which, the bids shall be summarily rejected.

6. Bidders may submit their queries regarding any technical clarification before
02.06.2022 up to 17:00 Hrs. No queries shall be entertained after last date fixed
for acceptance of queries.

7. Pre-bid meeting is scheduled on 03.06.2022 at 15:00 hrs. Intending bidders who
are willing to participate in the tendering process may attend the Pre-Bid meeting
at scheduled time.

8. Clarifications of Bank on RFP may be downloaded from the “Corrigendum /
Addendums” section of the above mentioned portal up to 17:00 hrs. on
09.06.2022 after clarification on queries. No deviation on the above shall be
entertained by the Bank thereafter.

9. Based on the clarification of conditions by the Bank, an intending bidder shall
submit its unconditional acceptance on the prescribed format along with tender
document.

10. Price bid of only those bidders shall be opened who submit their tender in line
with requirements of tender documents and are acceptable to the Bank and the
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bidder who do not submit the EMD & tender fee in the form of Bank draft, as the
case may be, their tenders shall be summarily rejected.

First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the
same is received on time i.e. up to 12:00 Hrs on 09.06.2022 only then technical bid
shall be opened online. Hard copy i.e. the Demand Draft in favour of Punjab
National Bank for an amount of Rs.59600/- towards EMD and Tender Fee
amount of Rs.1180/- is to be submitted physically by the bidder in the office of
the Chief Manager Punjab National Bank Circle Office Jail Road Mandi Distt
Mandi HP 175001 on or before 12:00 Hrs on 09.06.2022.

11.The price bid of technically eligible bidder who meets the eligibility criteria
stipulated in tender documents will be opened online in the presence of
participants or representatives of participant bidders as per the schedule
attached. The Date for opening of commercial bids shall be intimated later.

12. The Tenders shall be valid for a period of not less than 90 days after the date of
opening of price bid/commercial bid online.

13. All disputes arising out of or in connection with this agreement shall be deemed to
have arisen in Mandi and only the courts of Mandi shall have thejurisdiction to
determine the same.

14.Please note that bid preparation and hash submission and bid submission are
compulsory activities, failing which bidder will not be able to submit the bids
online.

15. For any further information/Queries please contact Chief Manager Punjab National
Bank Circle Office Jail Road Mandi Distt Mandi HP mail:- comndgad@pnb.co.in

16. The Bank reserves the right to accept/reject any or all the offers submitted in
response to this advertisement without assigning any reason whatsoever.

17.The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reasons whatsoever.

18. Please note that, on tendering procedure through the electronic tendering system
refer to the Instructions for Using the Electronic Tendering System document
available along with the tender documents on https://etender.pnbnet.in.

19. Bidder must submit documentary proof in respect of all above mentioned criteria
while submitting the proposal. Proposal of bidders who do not fulfill the above
criteria or who fail to submit documentary evidence thereon would be rejected.

20. This tender is for procurement of works. Hence, firms registered as MSEs have to
submit the EMD. Exemption of submission of EMD is not applicable for
procurement of works.

21.1t shall be mandatory to sign the integrity pact as mentioned in tender documents
by the bidder failing which bidder will stand disqualified for tendering process and
their bid shall be rejected summarily.

Chief Manager
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PURPOSE OF TENDER

Bank intends to take up Furnishing Civil, Electrical and Interior work of new
premises of Circle Office Mandi HP as per details given in schedule of
quantities/tender documents.

ELIGIBILITY CRITERIA

1. Zonal Office approved vendors which were approved vide Zonal Office letter ref

No. deH 2021/ fa.u.ar/ @13 faAiw -20 FaH 2021 for the term of 3 years
w.e.f 08.01.2021 upto 07.1.2023 for Composite work of Furnishing Civil,
Electrical and Interior work.

Or

2. The Bidder should possess the requisite experience, resources and capabilities in
providing the services necessary to meet the requirements, as described herein.
The Bidder should also possess the technical know-how and the financial
wherewithal that would be required to complete the scope of work. The Bid must
be complete in all respects and should cover the entire scope of work as
stipulated in the tender document. Bidders not meeting the Eligibility Criteria will
not be considered for further evaluation and bid submitted by them shall be
summarily rejected.

3. This invitation of bids is open to all intending, bonafide & experienced contractors
(proprietary / partnership / private / limited company) registered in India under
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions /
amendments, provided they fulfill the minimum eligibility criteria as below.
Consortium/ Joint Ventures and Special Purpose Vehicles are not eligible for the
tender and the bid, if any, submitted by them shall be summarily rejected.
Proposals not complying with minimum eligibility criteria, as enumerated below,
will be rejected and will not be considered for evaluation of technical bid.

4. The proposal should adhere to the following minimum eligibility criteria:

S. Minimum Eligibility Criteria
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1 | The Bidder should have satisfactorily completed similar works during last 7
(seven) years ending last day of the month of February, 2022 with Central/State
Government Department/Central Autonomous Body/Central Public Sector
Undertaking/City Development Authority/Municipal Corporation of City formed
under any Act by Central/State Government and published in Central/State
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private organizations
should be either of the following: -

1. One similar nature work amounting to Rs. 23.80- Lakhs (80% of estimated

cost)
Or
2. Two similar nature work amounting to Rs. 14.88/- Lakhs (60% of estimated
cost)
Or

3. Three similar nature work amounting to Rs. 11.90/- Lakhs (40% of
estimated cost)

Similar work means Repair / Renovation / Refurbishment of office / commercial /
institutional buildings including Civil, Interior Furnishing & Electrical works
executed under one agreement. Cumulative works executed under rate contract
shall not be treated as one work.

Components of work executed other than those included in definition of similar

shall be deducted while calculating cost of similar work. Bidder shall submit
abstract of cost of work in support of the same.

Certificates of satisfactory completion of similar work should be issued by an
Authority not below the rank of Executive Engineer/Chief Manager of Principal
Employer / Client department and the same are to be uploaded on Bank’s website
along with supporting documents.

In case the similar work/s is of private nature other than Central/State
Government/Central Autonomous Body/Central Public Sector undertaking/City
Development Authority/ Municipal Corporation of city, they shall be required to
submit T.D.S. Traces / Certificates for such works issued by respective Principal
Employer/ Clients.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple interest of 7% per annum, calculated
from the date of completion to the last date of receipt of application for tender.

2 | The minimum average annual turnover of Bidder for the last three financial years
i.e. 2018-19, 2019-20 & 2020-21 must not be less than Rs.8.92 Lakhs. Bidder to
upload audited Balance sheet, Profit & Loss statement and trading account details
for these financial years, if applicable.

The multiplication factor of 7% per annum simple interest is not applicable on the
Annual Financial Turnover figures.
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3 The Applicant should not have been black-listed/ barred by any Central/ State
Government Department/ Central Autonomous Body/ Central Public Sector
Undertaking/ City Development Authority/ Municipal Corporation of City formed
under any Act by Central/ State Government and published in Central/ State
Gazette/ Public Sector Banks etc. Further, similar eligible works should not have
been carried out on Back to Back basis and the Applicant shall have to furnish
undertaking as under. An undertaking in this regard is to be submitted to Bank by
Bidder (on stamp paper of Rs.100/-)

1. “I/'We have not been black-listed/ barred by Department of Financial
Services, Govt. of India and my company does not feature in the
debarment list on Central Public Procurement Portal (CPPP) maintained
by Department of Expenditure, Ministry of Finance, Govt. of India.

2. “l/ We undertake and confirm that eligible similar work(s) has/have not
been got executed through another agency on back to back basis.

Further that, if such a violation comes to the notice of the Bank, then l/we shall

be debarred for bidding in PNB in future forever. Also, if such violation comes to

the notice of the Bank before date of start of work, the Bank shall be at liberty to
forfeit the entire amount of Earnest Money Deposit.”

** In case, the company/bidder does not have the audited Balance Sheet for
period ending March 2020-21 provisional balance sheet certified by their Statutory
Auditors will be acceptable.

Note: The bidder must submit the Compliance Statement failing which the bids
may not be taken for further evaluation.
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3. The bidder should be Class-I local supplier. “Class-I local supplier” means a
supplier or service provider, whose goods, services or works offered for
procurement, meets the minimum “local content” as prescribed for Class-I local
supplier as per DPIIT vide OM P-45021/2/2017PP (BE-Il) dated 16.09.2020
issued the Public Procurement (Preference to Make in India) Order 2017-revision.
The “local content” requirement to categorize a supplier as “Class-I local supplier”
is minimum 50%. “Local content” means the amount of value added in India which
shall, unless otherwise prescribed by the nodal ministry, be the total value of the
item procured (excluding net domestic indirect taxes) minus the value of imported
content in the item (including all customs duties) as a proportion of the total value,
in percent.

4. Verification of “local content”: The “Class-lI local supplier” with the bid
document shall be required to submit self-certification the bidder meets the local
content requirement for “Class-I local supplier”.

5. This tender is for procurement of works. Hence, firms registered as MSEs have to
submit the EMD. Exemption of submission of EMD is not applicable for
procurement of works.

6. Bidder must submit documentary evidence in respect of all above mentioned
criteria while submitting the proposal. Proposal of bidder who do not fulfill the
above criteria or who fail to submit documentary evidence thereon would be
rejected.

7. Bidder has to upload scanned and legible copies of all supporting documents on
Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.

8. The Bank reserves the right to request for any additional information and also
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank
the qualification data is incomplete or the bidder is found not qualified to
satisfactorily execute the requirements of the project and no communication shall
be entertained in this regard in future.
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LETTER SUBMITTING TENDER
(To be submitted in the letter head of the bidder)

The Chief Manager GSAD
Punjab National Bank

Circle Office Jail Road Mandi
Distt Mandi HP 175001

Dear Sir,

Reg: Furnishing Civil, Electrical and Interior work of new premises of Circle Office
Mandi HP

Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, general specifications and detailed specifications, schedules and
bill of quantities for the execution of the above named works, we offer to complete and
maintain the whole of the said works in conformity with the said drawings, conditions of
contract, specifications, schedules and bill of quantities for the sum stated in bill of
quantities of this Tender Document or such other sum as may be ascertained in
accordance with the said conditions of contract.

1. We undertake to complete and deliver the whole of the works comprised in the
contract within the stipulated time stated in the tender.

2. We have independently considered the amount of liquidated damages shown in
the Appendix to form of tender hereto and agree that it represents a fair estimate
of the loss likely to be suffered, by you in the event of the works not being
completed in time.

3. We agree to abide by this tender for the period of 90 days from opening of Price
Bid/Commercial Bid or extension there of as required by the Bank from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiry of that period.

4. We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the tender, to which we give our
consent and agree to abide by the same.

5. We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

6. We understand that you are not bound to accept the lowest or any tender you
may receive and may reject all or any tender, accept or entrust the entire work to
the Contractor without assigning any reason or giving any explanation
whatsoever.

7. l/we have deposited Earnest Money (Rs.59600/-) by demand draft which amount
is not to bear any interest. |/we do hereby agree that this sum shall be forfeited by
you in the event our tender is accepted and l/we fail to execute the contract when
called upon to do so.

Dated this day of 2022.

Signature in the capacity of duly
authorized to sign tenders for and on behalf of
(IN CAPITALS)

Tender submitted on before P.M.
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LETTER OF TRANSMITTAL
(To be submitted on letter head of the Bidder)

The Chief Manager GSAD
Punjab National Bank

Circle Office Jail Road Mandi
Distt Mandi HP 175001

Dear Sir,

Reg: Furnishing Civil, Electrical and Interior work of new premises of Circle Office
Mandi HP

Having examined the details given in e-tender and tender document No...  for
the above work, I/we hereby submit the relevant information.

1. I/We here by certify that all the statement made and information supplied in the
enclosed forms A to D and accompanying statement are true and correct.

2. I/We have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

3. I/We submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following eligible
similar works:-

S No | Name of the Work Value of Work Date of Certificate
Completion issued by

“Certify that the information given in the enclosed tender documents is correct. It
is also certified that I/we shall be liable to be debarred, disqualified / cancellation
of bid in case any information furnished by me/us found to be incorrect.”
Enclosures:

Date of submission

SIGNATURE(S) OF APPLICANT(S)
Seal of applicant
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APPENDIX TO FORM OF TENDER

Defects Liability
period

12 Months from date of virtual completion of work. Virtual
completion of the project will be certified and recorded by
Bank/Site Engineer.

2 | Date of Date of start of work shall be reckoned from 7t day of
Commencement issue of award letter.
3 | Time of completion | 45 Days from the date of commencement of work.
4 | Period of Final 1 (One) months from the Date of Virtual Completion
Measurements
5 | Liquidated Damages | 1.0% of the contract amount shown in the tender per week
subject to the ceiling of 10% of the accepted contracted
sum.
6 | Minimum Value of Rs. 5.00 lacs (This value shall be difference of work done
work for Interim of consecutive bills).
Certificate
7 | Initial 2% of the accepted value of the tender including the Earnest
Security Money, maximum upto Rs.0.50 lacs. (Clause No.14 of GCC)
Deposit
8 | Retention 8% of the gross value of each interim bill with maximum of
Percentage balance amount of the Total Security Deposit
9 | Period of Honouring | 15 days from date of receipt of certificate from the Site
Certificate Engineer
10 | Refund of total The Retention amount will be refunded to the Contractor

Security Deposit

within 30 days after end of the defect liability period.
Provided he has satisfactorily carried out all the works
attended to all defects in accordance with the conditions of
the Contract, including the site clearance.

After completion of work, retention money can be refunded
after obtaining a Bank Guarantee of equivalent amount for
a time period till the end of defect liability period plus claim
period. Bank Guarantee should be from any Scheduled
Commercial Bank other than Punjab National Bank. Claim
period would be considered as mentioned on Bank
Guarantee or 03 Months after the end of defect liability
whichever is later.
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BIDDER’S INFORMATION
1. Name
2. Constitution
3. Address
4. Names & Addresses of the Proprietor/Partners/Directors, as applicable
5. Name of Contact Person(s) with their Mobile Numbers
6. Office Telephone, Fax, e-mail
7. PAN No.
8. GST No.

9. Manpower Employed
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ARTICLES OF AGREEMENT

AGREEMENT

This agreement is made at .......... ONeeieeaes Day of .ccceeeieeeee 20.... between
Punjab National Bank, a body corporate constituted under the Banking Companies
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot No.
4, Sector 10, Dwarka, New Delhi — 110075 and through its Circle Office Mandi
(Hereinafter referred to as “The Bank " which expression shall be deemed to mean and
include its successors, administrators and permitted assigns) of the one part &
....................................... (herein after called "the Successful Bidder/Contractor" which
expression shall be deemed to mean and include its successors, administrators and
permitted assigns) of the other part.

WHEREAS the Bank is desirous of executing work of Furnishing Civil, Electrical and
Interior work of new premises of Circle Office Mandi HP and has by letter of
acceptance dated................. accepted a tender by the Contractor for the execution,
completion & maintenance of such work.

After discussion, the Bank and the bidder agree to enter into this agreement on the
terms and condition set out hereunder:

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred
to:

2. The following documents, terms and conditions contained therein shall form and
construe as integral part and parcel of this agreement and be read as part and parcel
of this agreement, viz.

a. Original tender document duly signed and stamped on each page by the
authorized signatory of the bidder;
b. Relevant correspondence letters / communications forming parts of contract and
referred to in acceptance letter;

Acceptance of Award of Work;

Bill of quantities;

Corrigendum/Addendums (if published) ; and

Other additional documents as may be required.

~® Qoo

3. The aforesaid documents shall be taken as complementary and mutually explanatory
of one another, but in the case of ambiguities of discrepancies the latest documents
issued by the Bank shall prevail over the earlier documents.

4. In consideration of payment to be made by the Bank to the successful bidder as
hereinafter mentioned, the successful bidder hereby covenants with the Bank to
perform execute, complete and maintain the work in due respects and in conformity
with the provision of the contract and tender documents.

5. The Bank hereby covenants to pay the Contractor/successful Bidder in consideration
of the execution, completion of the work such sums as shall become payable
hereunder at the time(s) and in the manner prescribed in the said conditions and
price schedule of quantities / bill of quantities prescribed in the contract.
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6. All disputes or differences whatsoever arising between the parties shall be settled
amicably. If parties are not able to solve amicably, the same shall be settled by
arbitration by a sole Arbitrator to be nominated by the competent authority of Punjab
National Bank in accordance with Arbitration and Conciliation Act 1996 and the Rules
and Regulations framed thereunder, as may be amended from time to time. The
award made in pursuance thereof shall be binding on the parties.. Venue of
arbitration shall be at Mandi and the language shall be English. The Parties to the
arbitration shall bear their own costs. The Arbitrator shall give a reasoned award.

7. All disputes arising out of or in connection with this agreement shall be deemed to
have arisen in Mandi and only the courts of Mandi shall have the jurisdiction to
determine the same.

8. Notices as required by the agreement that shall be entered with the successful bidder
shall be sent to the addresses as would be mentioned first therein or such other
addresses as the Parties may designate from time to time, and shall be sent by
certified or registered mail with acknowledgement due on receipt.

SIGNED AND SEALED AND DELIVERED BY THE

Said Said

(Name) (Name)

on behalf of the Contractor on behalf of the Bank
In the presence of In the presence of
Name: Name

Address: Address:

This form is included in the tender documents only for the information of the bidders.
Only the successful bidder will be in due course, required to complete the form.
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INTEGRITY PACT

Sub: Ref No. BP/CO/Mandi/2022-23 /01 for the Furnishing Civil, Electrical and Interior work of
new premises of Circle Office Mandi HP

Dear Sir,
It is here by declared that PNB is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Tender notice is an invitation to offer made on the condition that the Bidder
will sign the integrity Agreement, which is an integral part of tender/bid documents,
failing which the tenderer/ bidder shall stand disqualified from the tendering process and
the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf
of the PNB.

Yours faithfully
The Chief Manager, GSAD,
Punjab National Bank,

Circle Office Jail Road Mandi
Distt Mandi HP
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INTEGRITY PACT
To,

The Chief Manager, GSAD,
Punjab National Bank,

Circle Office Jail Road Mandi
Distt Mandi HP

Sub: Furnishing Civil, Electrical and Interior work of new premises of Circle Office Mandi HP

Dear Sir,
I/We acknowledge that PNB is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/ bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/ We will sign the enclosed integrity Agreement, which is an integral part
of tender documents, failing which I/ We will stand disqualified from the tendering
process. I/ We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/ We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally
accepted by PNB.

I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be in
the line with the enclosed Integrity Agreement.

I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and
unfettered right to disqualify the tenderer/ bidder and reject the tender/ bid in accordance
with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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Annexure-1
Pre Contract Integrity Pact

General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on day of the
month of 20__, between, on one hand, the Punjab National Bank acting through
Shri , Designation of the officer, Punjab National Bank having its Head

Office at 7, Bhikaji Cama Place, New Delhi - 110607 (hereinafter called the "BUYER', Which expression
shall, mean and include, unless the context otherwise requires, his successors in office and assigns)
of the First Part. and M/s. represented by Shri :
Chief Executive Officer (hereinafter called the "BIDDER/Seller" which expression shall mean and
include, unless the context otherwise requires, his successors and permitted assigns) of the Second
Part,

WHEREAS the BUYER proposes to procure (Name of the Stores/Equipment/ltem) and the
BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS- the BIDDER is a private company/public Company / Government Undertaking /
partnership / registered export agency, constituted in accordance-with the relevant law in the, matter
and the BUYER is a PS Bank

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from any Influence/
prejudiced dealings prior to, during and subsequent to the currency of the contract to be entered into with
a view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of corruption on public
procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to secure the,
contract by providing assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the BUYER will commit to prevent corruption, in any form, by its officials by
following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1.  The BUYER, undertakes that no official of the BUYER, connected directly or indirectly with the
contract, will demand, take a promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favour, or any material or immaterial benefit or any other advantage from
the BIDDER, either for themselves or for any person, organisation or third party related to the contract in
exchange for an advantage in the bidding process, bid evaluation, contracting or implementation
process related to the contract.

1.2. The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all
BIDDERS the same information and will not provide any such information to any particular BIDDER
which could afford art advantage to that particular BIDDER in comparison to other BIDDERSs.

1.3.  All the officials of the BUYER will report to the appropriate Government office any attempted
completed breaches of the above commitments as well as any substantial suspicion of such a breach.

2. In case any .such 'preceding misconduct on the part of such official(s) is reported by the BIDDER
to the BUYER with full and verifiable facts and the same is prima-facie found to be correct by the
BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including criminal
proceedings may be initiated by the BUYER and such a person shall be debarred from further dealings
related to the contract process. In such a case while an enquiry is being conducted by the BUYER the
proceedings under the contract would not be stalled.
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Commitments of BIDDERS

3. The BIDDER commits itself to take all measures necessary to prevent corrupt "practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in
order to secure the contract or in furtherance to secure it and in particular commit itself to the following:-

3.1.  The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantages, commission, fees, brokerage or
inducement to any Official of the BUYER, connected directly or indirectly with the bidding process, or to
any person, organisation or third party related to the contract in exchange for any advantage in the
bidding, evaluation, contracting and implementation of the contract.

3.2. The BIDDER further undertakes that it has not given, offered or promised, to give, directly or
indirectly any bribe, gift; consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the BUYER, or otherwise in
procuring the Contract or forbearing to do or having done any act in relation to the obtaining or execution
of the contract or any other contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the contract or any other contract with the Government.

3.3.* BIDDERs shall disclose the name and address of agents and representatives and Indian
BIDDERSs shall disclose their foreign principals or associates.

3.4.* BIDDERS shall disclose the payments to be made by them to agents / brokers or any other
intermediary, in connection this bid/ contract.

35.* The BIDDER further confirms and declares to the BUYER that the BIDDER is the original
manufacturer/integrator/authorised-government sponsored export entity of the defence stores and has
not engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in
any way to recommend to the BUYER or any of its functionaries, whether officially or unofficially to the
award of the, contract to the BUYER, nor has any amount been paid, promised or intended to be paid to
any such individual, firm or company in respect of any such intercession, facilitation or recommendation.

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing
the contract, shall disclose any payments he has made, is committed to or intends to make to officials of
the BUYER or their family members, agents, brokers or any other intermediaries in connection with the
contract and details of services agreed upon for such payments.

3.7. The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of .the bidding process, bid evaluation, contracting and
implementation of the contract.

3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

3.9. The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to
others, any information provided by the BUYER as part of the business relationship, regarding plans,
technical proposals and business details, including information contained in any electronic data carrier.
The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

3.10. The BIDDER commits to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable facts.

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

3.12. If the BIDDER or any employee of the BUDDER or an person acting on behalf of the BIDDER,
either directly or indirectly is a relative of any of the officers of the BUYER or their family members,
agents, brokers alternatively, if any relative of an officer of the BUYER has financial interest / stake in the
BIDDER'S firm, the same shall be disclosed by the BIDDER at the time of filing of tender. The term
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'relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956.

3.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly, with any employee of the BUYER.

4, Previous Transgressions

4.1. The BIDDER declares that no previous transgression occurred in the last three years immediately
before signing of this Integrity Pact, With any other company in any country in respect of any corrupt
practices envisaged hereunder or with any Public Sector Enterprise in India or any Government
Department in India that could Justify BIDDER’s exclusion from the tender process.

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be terminated for such
reason.

5. Earnest Money (Security Deposit)

5.1 While submitting commercial bid, the BIDDER shall deposit an amount Rs. 59600/- (to be specified in
RFP) as Earnest Money/Security Deposit, with the BUYER through any of the following instruments:

(i) Bank Draft or a Pay Order in favour of Punjab National Bank payble at Mandi

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of the guaranteed sum to
the BUYER on demand within three working days without any demur whatsoever and without seeking
any reasons whatsoever The demand for payment by the BUYER shall be treated as conclusive proof of
payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP),

5.2. The Earnest Money/Security Deposit shall be valid upto a period of one years or the complete
conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and the
BUYER, including warranty period, whichever is later.

5.3. In case of successful BIDDER, a clause would also be incorporated in the Article pertaining to
Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be
applicable for forfeiture of Performance Bond. In case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact

5.4. No interest shall be payable by the BUYER to the BIDDER on Earnest Money / Security Deposit
for the period of its currency.

6. Sanctions for violations

6.1. Any breach of aforesaid provisions by the BIDDER or any one employed by it or action on its
behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to take all or any
one of the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any
compensation to the BIDDER. However; the, proceedings with the other BIDDER(s) would continue.

(ii) The Earnest Money Deposit (in pre-contract stage) and / or Security Deposit / Performance Bond
(after the contract is signed) shall stand forfeited either fully or partially, as decided by the BUYER and
the BUYER shall not be required to assign any reason therefore

(i) To immediately cancel the contract, if already signed, without giving any compensation to the
BIDDER

(iv) To recover-all sums already paid by the BUYER, and in case of an Indian BIDDER with interest
thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a
BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If any
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outstanding payment is due to the BIDDER from the BUYER in connection with any other contract for
any other stores, such outstanding payment could also be utilised to recover the aforesaid sum and
interest.

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the
BIDDER, in order to recover the payments, already made by the BUYER, along with Interest.

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such cancellation/rescission and the
BUYER shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER

(vii) To debar the BIDDER from participating in future bidding processes of the Bank for a minimum
period of five years, which may be further extended at the discretion of the BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker
with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by
the BUYER with the BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same without
assigning any reason for imposing sanction for violation of this Pact.

6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1. (i) to (x) of this
Pact also on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether
with or without the knowledge of the BIDDER), of an offence as defined in Chapter IC of the Indian Penal
code, 1860 or Prevention of Corruption Act 1988 any other statute enacted for prevention of corruption.

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can
approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause

7.1.  The BIDDER undertakes that It has not supplied/is not supplying similar Product / systems or
subsystems at a price lower than that offered in the present bid in respect of any other
Ministry/Department of the Government of India, or PSU and if it is found at any stage that similar
product / systems or sub systems was supplied by the BIDDER to any other Ministry/Department of the
Government of India or a PSU at a lower price, then that very price, with due allowance for elapsed time,
will be applicable to the present case and the difference in the cost would be refunded by the BIDDER to
the BUYER, if the contract has already been concluded.

8. Facilitation of investigation

In case of any allegation of violation of any provisions of this Pact or payment of commission, the;
BUYER or its agencies shall be entitled to examine all the documents including the Books of Accounts of
the BIDDER and the BIDDER shall provide necessary information and documents in English and shall
extend all possible help for the purpose of such examination.

10. Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the BUYER

1. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow
in accordance with the provisions of the extant law in force relating to any civil or criminal proceedings.
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12.  Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 1 years or the
complete execution of the contract to the satisfaction of both the BUYER and the BIDDER/Seller,
including warranty period, whichever is later in case BIDDER is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract.

12.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of, this pact
shall remain valid. In this case, the parties will strive to come to an agreement to their original intentions.

13. The parties hereby sign this Integrity Pact at on
BUYER BIDDER

Name of the Officer CHIEF EXECUTIVE OFFICER

Designation

Punjab National Bank
Witness Witness

1.
2.

[\ =N

*Provisions of these clauses would need to be amended/ deleted in line with the policy of the BUYER in
regard to involvement of Indian agents of foreign suppliers.

Ref No. BP/CO/Mandi/2022-23 /01 Page 22



GENERAL CONDITIONS OF CONTRACT (GCC)
Except where provided for in the description of the individual items in the Schedule of
quantities and in the specification and conditions laid down herein after and in the
drawings, the work shall be carried as per standard specifications and under the
directions of the Bank.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and

agreement, the following words shall have the meaning herein assigned to them except

where the subject of context otherwise requires:

i. Employer: The term employer shall denote Punjab National Bank with their Head
Office at Plot No. 4, Sector 10, Dwarka, New Delhi — 110075, and any of its
employees or representative authorized to act on its behalf.

ii. The Bank: The term Bank shall mean Punjab National Bank, the Employer.

iii. The Engineer in charge: The term means Engineer of the Bank deployed to look
after the work.

iv. Contractor: The term Contractor shall mean M/S (name and
address of the Contractor) and his/their heirs, legal representatives assigns and
SUCCESSOrs.

v. Site: The site shall mean the site Auditorium at New premises of Punjab National
Bank Circle Office Mandi HP at Jawahar Nagar Mandi HP where the works are to be
executed as shown within boundary on the Site Plan including any building and
erections thereon allotted by the employer for the Contractor's use.

vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may also
determine the number of Site Engineers and the supporting staff at site office- to
assist him/ her and also whether the Site Engineer shall be temporary or permanent.
As far as possible, the Site Engineer should assume charge of his post before the
Contractor reports onsite of work. Where more than one Site Engineer is appointed,
one of them shall be designated as Senior Site Engineer by the Bank and the other
Site Engineer shall be reporting to the Senior Site Engineer.

vii. Specifications and Drawings: The work is to be carried out by the Contractor in
accordance with drawings, specifications, the schedule of quantities and any further
drawings, which may be supplied, or any other instruction, which may be given by
the Employer from time to time during the execution of the work.

viii. Drawings relating to work given to the Contractor together with a copy of schedule of
quantities are to be kept at site and Employer shall be given access to such
drawings or schedule of quantities whenever necessary.

In case any detailed drawings are necessary, Contractor shall prepare shop
drawings and/or dimensional sketches therefore and have it confirmed by the
employer prior to taking up such work.

ix. The Contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings, specifications and schedule of quantities or to additional
instructions at least ten (10) days ahead of the time when it is required for
implementations so as to enable the Employer to give a decision thereon.
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X. "The Work" shall mean the work or works to be executed or done under this
contract.

xi.  "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns
Insolvency Act or Provincial Insolvency Act or any Amending Statutes.

xii.  “The Schedule of Quantities" shall mean the schedule of quantities as specified and
forming part of this contract.

xiii. Order of precedence for any ambiguity in the schedule of quantities, general
conditions, special conditions, specifications and drawings for the Contractor shall
be as per the decision of the Employer and the same will be binding on the
Contractor, and shall be read as under in the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions

d) General Conditions.

e) Standard (Technical) Specifications of Contract.
f) C.P.W.D specifications.

g) Bureau of Indian Standards specifications.

h) State P.W.D./General Engineering Practice.

i) Integrity Pact.

Any ambiguity observed shall be brought to the notice of Employer and shall be
executed only after obtaining approval from the Employer. In case of any ambiguity
between the above, the most stringent one shall follow.

2. SCOPE OF WORK

The work consists of Furnishing interior, Electrical and Civil and misc works in
accordance with the “Schedule of Quantities". The Civil, Interior Furnishing, Electrical,
plumbing etc. works are within the scope of this tender. It includes furnishing all
materials, labour, tools and equipment and management necessary for and incidental to
the completion of the work. All work, during its progress and upon completion, shall
conform to the lines, elevations and grades as shown on the drawings furnished by the
Employer. Should any detail essential for efficient completion of the work be omitted
from the drawings and specifications it shall be the responsibility of the contractor to
inform the Employer and to furnish and install such detail with Employer's concurrence
only, so that upon completion of the proposed work the same will be acceptable and
ready for use.

Employer or his representative may in their absolute discretion issue further drawings
and/or written instructions, details, directions and explanations, which are, hereafter
collectively referred to as "The Employer's instructions" in regard to:

a) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work; or

b) Any discrepancy in the drawings or between the schedule of quantities and/or
drawings and/or specification; or

C) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof; or

d) The demolition removal and/or re-execution of any work executed by the
contractors; or
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e) The dismissal from the work of any persons employed there upon; or

f) The opening up for inspection of any work covered up; or

9) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Employer's or his representative's instructions, provided always that verbal instructions,
Directions and explanations given to the contractor's or his representative upon the
works by the Employer or his representative shall, if involving a variation, be confirmed
in writing to the contractor(s) within seven days. No works for which rates are not
specifically mentioned in the priced schedule of quantities shall be taken up without
written permission of the Employer or his representatives. Rates of items not mentioned
in the priced schedule of quantities shall be fixed by the Employer as provided in Clause
"Variation/Deviation" hereunder.

Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work unless otherwise specifically
requested by Bank.

3. VISIT OF SITE

Intending Bidder shall visit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, accesses and storage for materials and
removal of rubbish. The Bidder shall provide in their bid for cost of carriage, freight and
other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in drawings. The successful
Bidder will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site conditions which existed before the commencement of
the work or which in the opinion of the Employer might be deemed to have reasonably
been inferred to be so existing before commencement of work.

4. TENDERS

The e-tender should be submitted by bidder duly priced and also digitally signed.
The schedule of quantities shall be filled in as follows:

i.  The rates column to be filled.

i.  The employer reserves the right to reject the lowest or any tender.

The Bank reserves the right to accept the tender in full or in part and the bidder shall
have no claim for revision of rate or other conditions if his tender is accepted in parts.
The bidders should note that the tender is strictly on item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correctly worked out
and self-supporting. The Employer may call upon a bidder for the detailed analysis of
any or all of the rates shall be quoted/ submitted by the Contractor. The Employer shall
not be bound to recognize the Contractor's analysis.

The works shall be paid for as "measured work" on the basis of actual work done and
not as "lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved directly related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges shall be allowed in this
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connection. In the case of lump sum charges in the tender in respect of any item of
works, the payment of such items of work shall be made for the actual work done on the
basis of lump sum charges as shall be assessed to be payable by the Employer and the
same shall be binding on the Contractor.

The Employer has power to add to, omit from any works as shown in drawings or
described in specifications or included in schedule of quantities and intimate the same in
writing to the Contractor. However, no addition, omission or variation shall be made by
the Contractor in any of the works without authorization from the Employer, and any
such variation by the Bank shall not vitiate the contract.

The bidder shall note that his bid shall remain open for consideration for a period of 90
days from the date of opening of the tender (Price Bid).

5. CONTACTING THE BANK

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or
contract award decision may result in the rejection of the Bidders' bid. Bank's decision
will be final and without prejudice and will be binding on all parties.

6. CLARIFICATIONS OF BIDS

The Bank to assist itself in the examination, evaluation and comparison of bids may, at
its discretion, ask any bidder for a clarification. The response should be in writing and no
change in the price or substance of the bid shall be sought, offered or permitted.

7. AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the last Date and Time for submission of bids, the Bank at its sole
discretion may, for any reason, modify the Bidding Documents through amendments. All
amendments shall be uploaded on the Bank's websites (www.pnbindia.in and
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding.

In order to provide prospective Bidders a reasonable time to take into account the
amendment if any, while preparing their bid, the Bank may, at its discretion, extend the
deadline for submission of bids.

8. MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER

8.1.  Modification of the submitted bid shall be allowed on-line and the bidder may
modify and resubmit the bid on-line only before the deadline of Bid Hash Preparation.
For modification of e-bid, bidder has to rework and upload/resubmit digitally signed
modified bid on bank’s e-tendering portal i.e. https://etender.pnbnet.in.

8.2. Bids once submitted will be treated as final and no bid may be modified
subsequent to the deadline for Bid Hash Preparation.

8.3. No bid may be withdrawn in the interval between the deadline for submission of
bids and the expiration of period of bid validity specified in tender documents. For
withdrawal of bid after the end date of online bid submission, the bidder will have to
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may be
allowed till issue of issue of work order with the following provision of penal action:

a) If the request of withdrawal is received before fixing the date for opening of price
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and
bidder will be debarred for 6 months from participating in tenders in Punjab
National Bank. The price bid of remaining technically qualified bidders will be
opened and the tender process shall go on.
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b) If the request of withdrawal is received after fixing the date for opening of price
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and
bidder will be debarred for 1 year from participating in tenders in Punjab National
Bank. The price bid of all technically qualified bidders including this bidder (if he
found technically eligible) will be opened and action will follow as under:

a) If the bidder withdrawing his bid is other than L-1, the tender process shall go
on.

b) If the bidder withdrawing his bid is L-1, the re-tendering shall be done.

9. AGREEMENT
The successful Contractor may be required to sign agreement as may be drawn up to
suit local conditions and shall pay for all stamps and legal expenses, incidental thereto.

10. RELATIONSHIP BETWEEN PARTIES:

The engagement of bidder shall not constitute the appointment of either Party as the
legal representative or agent of the other Party. This engagement is on a Principal to
Principal basis between the Parties hereto. No Party to this engagement shall have any
right or authority to assume, create or incur any liability or any obligation of any kind,
express or implied, against or in the name of or on behalf of the other Party to this
Agreement except as may be specifically provided.

11. PUBLICITY

In connection with the transactions contemplated by this engagement/agreement each
Party agrees that it will not use other Parties name, marks, symbols, or logos in any
advertising, promotional material, press release, publication, public announcement, or
through other media, whether written or oral, without the prior written consent of such
other Party.

12. NON-EXCLUSIVITY:
It is expressly agreed that the engagement/agreement between the parties, shall be on a
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/
agencies/ service providers to provide the like services or/ and work concurrently during
the currency of engagement.

13. GOVERNMENT AND LOCAL RULES

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to
the work and to the regulations etc. of the Government and local authorities and of any
company with whose system the structure is proposed to be connected. The Contractor
shall give all notices required by said act, rules, regulations and Bye- laws etc. and pay
all fees payable to such concerned administrative/municipal authorities for execution of
the work involved. The cost if any shall be deemed to have been included in his quoted
rates, taking into account all liabilities for licenses etc. He shall indemnify the employer
against such liabilities and shall defend all actions arising from such claims or liabilities.

14. TAXES AND DUTIES

The bidders must include in their quoted bid prices all duties, royalties, cesses, labour
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any
variation in taxes and duties and/or imposing any new taxes and duties during currency
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of contract or extended period shall be borne by the bidder. No claim whatsoever on this
account shall be entertained.

15. PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by
the Contractor. Such cost of handling and fixing with profit (including transport charges if
required) shall be separately included in the contract price as described in the schedule
of quantities. The disposal of the amounts covered under this head shall be absolutely at
the discretion of the Employer. The Contractor is liable to make payments for these
materials to the suppliers on certificate or orders issued by the Employer and shall
realize them through his bills from the Employer.

16. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to-cover the entire work
but the Employer reserves the right to execute only a part or the whole or any excess
thereof without assigning any reason therefore and the same shall be binding on the
Contractor.

17. OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract
or any work which is not included in this contract by other agency or persons and
Contractor shall allow all reasonable facilities and use of his scaffolding for the execution
of such work.

18. TOTAL SECURITY DEPOSIT
The Total Security Deposit on the contract should be 10.00% of the contract amount.
Total Security Deposit comprises of the following:

i) Earnest Money Deposit

The bidder will have to deposit an amount of Rs 59600/- (Fifty Nine Thousand Six Hundred
only) in the form of Bank draft from any Scheduled Commercial Bank drawn in favour of
Punjab National Bank payble at Mandi at the time of submission of tender as an Earnest
Money. The employer is not liable to pay any interest on the Earnest Money. The Earnest
Money of the unsuccessful bidders will be refunded without any interest soon after the decision
to award the work is taken.

As soon as a party is selected for award of work, EMD of all unsuccessful parties shall
be refunded/returned. EMD of successful bidder be kept in sundries account of Bank
and shall be returned within 30 days of recording of virtual completion of work. The
employer is not liable to pay any interest on the Earnest Money.

ii) Retention Money

a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the gross
value of each interim bill.

b) The maximum amount of retention money shall be the balance amount of the Total
Security Deposit.

c) The retention money will be refunded within 30 days after expiry of defects liability
period provided he has satisfactorily carried out all the works, attended to all defects in
accordance with the conditions of the Contract, including the site clearance.

d) After completion of work, retention money can be refunded after obtaining a Bank
Guarantee of equivalent amount for a time period till the end of defect liability period plus
claim period. Bank Guarantee should be from any Scheduled Commercial Bank other
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than Punjab National Bank. Claim period would be considered as mentioned on Bank
Guarantee or 3 months after the end of defect liability whichever is later.

e) Performance Security: Performance security/guarantee if any submitted by the
contractor/bidder shall remain valid for a period of 60 days beyond the date of
completion of all contractual obligations.

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from and if
the Contractor finds any discrepancies therein, he shall immediately and in writing refer
the same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond the
unit price. No extra payments will be allowed for incidental or contingent work, labour
and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if
any, stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of work,
all tools tackles, machinery and equipment and all the necessary centering, scaffolding,
fencing, boarding, watching and lighting by night as well as by day required not only for
the proper execution and protection of the said work but also for the protection of the
public and safety of any adjacent roads, streets, walls, houses, buildings all other
erections, matters and things and Contractor shall take down and remove any or all such
centering, scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be
required or when ordered to do so and shall fully reinstate and matters and things
distributed during the execution of works to the satisfaction of the Employer.

The Contractor shall at all times give access to workers by the Employer or any men
employed on the buildings.

20. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

20.1 Time of completion

The entire work is to be completed in all respects within the stipulated period 45 Days
from the commencement date. Time is the essence of the contract and shall be strictly
observed by the Contractor.

The work shall not be considered as completed until the Employer have certified in
writing that work has been completed and the defects liability period shall commence
from the date of such certificate.

20.2 Extension of Time
If, in the opinion of the Employer the works be delayed
a) By reason of instruction from the employer in consequence of proceedings taken of
threatened by or disputes, with adjoining or neighboring owners or
b) By the works, or delay, of other contractors or tradesmen engaged or nominated by
the Employer and not referred to in the specification or
c) By reason of authorized extra and additions or
d) By reason of any combination of workmen or strikes or lock-out effecting any of the
building trades or

Ref No. BP/CO/Mandi/2022-23 /01 Page 29



e) From other causes which the employer may consider are beyond the control of the
Contractor, the Employer at the completion of the time allowed for the contract, shall
make fair & reasonable extension of the time for completion in respect therefore. In
the event of the Employer failing to give possession of the site upon the day
specified above the time of completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the Contractor shall
immediately give the Employer, written notice thereof. Nevertheless, the Contractor shall
use his best endeavors all that to prevent delay, and shall do all that may be reasonably
required, to the satisfaction of the Employer to proceed with the works and on his doing
so that it will be ground of consideration by the Employer for an extension of time as
above provided. The decision of Employer as to the period to allow for an extension of
time for completion hereunder (Which decision shall be final and binding on the
Contractor) shall be promulgated at the conclusion of such strike or lock-out and the
employer shall then, in the event of an extension being granted, determine and declare
the final completion date. The provision in clause 20.4 with respect to payment of
liquidated damages shall, in such case, be read and construed as if the extended date
fixed by the employer were substituted for and the damage shall be deducted
accordingly.

20.3 Progress of work

During the period of execution the Contractor shall maintain proportionate progress on
the basis of a programmed chart submitted by the Contractor immediately before
commencement of work and agreed to by the Employer. Contractor should also include
planning for procurement for scarce material well in advance and reflect the same in the
programmed chart so that there is no delay in completion of project. A Progress report of
the work is to be submitted by the Contractor fortnightly in the format approved by the
Employer.

204 Liquidated Damages

Should the work be not completed to the satisfaction of the Employer within the
stipulated period, the Contractor shall be bound to pay to the employer a sum calculated
as given below by way of liquidated damages and not as penalty during which the work
remains un commenced or unfinished after the expiry of the completion date.

1.0% of the contract amount shown in the tender per week subject to the ceiling of
10.0% of the accepted contracted sum.Any delay beyond this, Punjab National Bank
shall be free to terminate the contract and get the work done from an alternate source at
the risk of the contractor.

21. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff which offices shall be open
at all reasonable hours to receive instruction notices or communications and clear away
on completion of the works and make good all work disturbed.
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All drawings maintained on the site are to be carefully mounted on boards of appropriate
size and covered with a coat of approved varnish. They are to be protected from ravages
of termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work to
complete the work within the specified time.

The contractor shall arrange for temporary latrines and other welfare provision as per the
applicable labour laws for the use of workers and field staff and keep the same in a
clean and sanitary condition to the satisfaction of the Public Health Authorities and shall
cause such latrines and soil to be cleared away whenever necessary and shall make
good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes
on the works during the construction, and all receptacles cisterns, water tanks etc. used
for the storage of water must be suitably protected against breeding of mosquitoes. The
contractor shall indemnify the Employer against any breach of rules in respect of anti-
malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Employer.

Protective- Measures: The contractor from the time of being placed in possession of the
site must make suitable arrangements for watching, lighting and protecting the work, the
site and surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Employer against any possible damage to the building,
roads, or members of the public in course of execution of the work.

Storage of materials: The contractor shall maintain proper storage and adequate
protection of the materials etc. and other work that may be executed on the site including
the tools and materials and remove same on completion.

Godown shall be erected / provided for storing about six weeks' requirement of material.
Structure shall be water-proof from all the sides and top Material should be stored one
feet-above the ground level and have pucca/ wooden raised floor.

Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other
surveying instruments found necessary on the works shall be provided by the contractor
for the due performance of this contract as instructed by the Site Engineer. All
measuring tapes shall be of steel and suitable scaffolding and ladders that may be
required for safely taking measurement shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre
or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a
square and shall check the work to see that the work is being done according to the
drawing and specifications. The Site Engineer will use any or all measuring instruments
or tools belonging to the contractors as he chooses for checking the works executed or
being executed on the contract. The contractor should cover in his rates for making
provision for all reasonable facilities for the use of his scaffolding, tools and plant etc., for
their work and no claims shall be entertained afterwards by the Employer in any case
whatsoever.
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22. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the
work, and to the regulations and by-laws of any authorities, and / or any water, lighting
and other companies, and / or authorities with whose system the structures were
proposed to have renovated and shall before making any variation from the drawings or
specifications that may be associated to so confirm, give the Employer written notice,
specify the variations proposed to be made and the reasons for making them and apply
for instructions thereon. The Employer on receipt of such intimation shall give a decision
within a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations
or By- laws to be given to any authority, and to pay to such authority or to any public
officer all fees that may be properly chargeable in respect of the work and lodge the
receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, and damages to buildings, roads or member of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer saved harmless and indemnified in all respects from such actions, costs
and expenses.

23. CLEARING SITE AND SETTING OUR WORKS
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all
kinds.

24, CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS
FROM THE SITE

The Contractor shall keep the surroundings of work places free from water, debris and
excess / waste materials at his own expenses Electrical or other power driven equipment
to the satisfaction of the Employer for the purpose, until the site is handed over to the
Employer. The Contractor shall arrange for the disposal of the same so accumulated to
the satisfaction of the Employer and the local authority and no claims will be entertained
afterwards if he does not include in his rates for the purpose.

25. ACCESS

Any authorized representative of the Employer shall at all reasonable times have free
access to the works and / or to the workshops, factories or other places where materials
are being prepared or constructed for the work and also to any place where the
materials are lying or from where they are being obtained, and the Contractor shall give
every facility to the Bank or their representatives necessary for inspection and
examination and test of the materials and workmanship. Except the representatives of
the Employer, no person shall be allowed at any time without the written permission of
the Employer.

26. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be required to
be done in order to perform and complete any part thereof shall be executed by the
Contractor in the best and most workman like manner with materials of the best and
approved quality of the respective kinds in accordance with the particulars contained in
and implied by the specifications and as represented by the drawings or according to
such other additional particulars and instructions as may from time to time be given by
the Employer during the execution of the work, and to his entire satisfaction.
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If required by the Employer the Contractor at his own cost shall have to carry out tests
on materials and workmanship in approved materials testing laboratories or as
prescribed by the Employer to prove that the materials etc. under test confirming to the
relevant IS standards or as specified in the specifications. The necessary charges for
preparation of sample, transporting, testing etc. shall have to be borne by the Contractor.
No extra payment on this account would in any case be entertained by the Employer.

All the materials (except where otherwise described) stores and equipment required for
the full performance of the work under the contract must be provided through normal
channels and must include charge for import duties, sales taxes, octroi, GST and other
charges and must be the best of their kind available and contractors must be entirely
responsible for the proper and efficient carrying out of the work. The work must be done
in the best workman like manner. Samples of all materials to be used must be submitted
to the Employer when so directed by the site Engineer and a written approval from
Employer must be obtained prior to placement of order of such materials.

During the inclement weather the Contractor shall suspend works for such times as the
Employer may direct and shall protect from damage all work during course of execution.
Any damage (during repair & renovation) to any part of the work for any reason due to
rain, storm or neglect of Contractor shall be rectified by the Contractor in an approved
manner at no extra cost to the Bank.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause,
the Contractor shall take all precautions necessary for the protection of work and at his
own expense shall make good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite protection
for the execution of the work whether by himself or special tradesmen or sub-Contractor
and any damage caused must be made good by the Contractor at his own expenses.

Contractor to carry out all mandatory tests as per CPWD specifications besides the tests
required to be done as ordered and desired by the Bank to prove that quality of material
conforms to tender provisions. Cost of such tests shall be borne by the contractor and
no extra payment in this regard shall be payable.

27. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from
time to time the removal of any materials etc. from the work within such reasonable time
or times as may be specified in the order which in the opinion of the Employer are not in
accordance with specification or instructions. The employer shall have the said powers
in case of the substitution or proper re-execution of any work executed with materials or
workmanship is not in accordance with the drawings and specifications or instructions. In
case the Contractor refuses to comply with the order the Employer shall have the power
to employ and pay other agencies to carry out the work and all expenses consequent
thereon or incidental there to as certified by the Employer. Such expenses or costs paid
by the Employer shall be borne by the Contractor or may be deducted from any money
due to or that may become due to the Contractor.

28. SITE ENGINEER

The term “Site Engineer” shall mean the person posted at site by Employer to
superintend the work. The Contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials for checking and measuring work and
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materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any
requirements of the Contractor or to sanction any day work, additions, alterations,
deviations, or omissions or any extra work whatever, except in so far as such authority
may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the Contractor or to his foreman of
non- approval of any work or materials and such work shall be suspended or the use of
such materials shall be discontinued until the decision of the Employer is obtained. The
work will from time to time be examined by the Engineer from the premises department
of the Employer and the Site Engineer, if any, but such examination shall not in any way
exonerate the contractor from the obligation to remedy and defects which may be found
to exist at any stage of the work or after the same is complete. Subject to the limitations
of this clause, the Contractor shall take instruction only from the Employer.

29. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer. The Contractor shall engage at least one experienced
Engineer as Site-in-Charge for execution of the work. The Contractor shall employ in
connection with the work persons having the appropriate skill or ability to perform their
job efficiently.

The Contractor shall employ local labourers on the work as far as possible. No labourer
below the age of eighteen years and who is not an Indian national shall be employed on
the work. Any Labourer supplied by the Contractor to be engaged on the work on day
work basis either wholly or partly under the direct order or control of the Employer or his
Representatives, shall always be deemed to be a person employed by the Contractor.
The Contractor shall comply with the provisions of all applicable labour legislations, rules
and regulations framed thereunder, including but not limited to the requirements of:-

The payment of Wages Act

Employer’s Liability Act

Workmen’s Compensation Act

Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974
Apprentices Act 1961

Minimum Wages Act

Any other Act or enactment relating thereto and rules framed there under form
time to time.

@*0o0 o

The Contractor shall keep the Employer saved, harmless and indemnified against all the
claims under applicable labour laws or otherwise, if any, of the workmen or any other
person and all costs and expenses as any be incurred by the Employer in connection
with any claim that may be made by any workman or any other person. The successful
bidder shall be responsible for settling any claim / compensation against any and all
damages and accidents caused due to negligence on the part of his employees/workers
engaged by it for fulfilling the obligations under this agreement and keep Bank
indemnified from any compensation / liability.

The Contractors shall arrange to provide first-aid treatment to the labourers engaged on
the works. He shall within 24 hours of the occurrence of any accident at or about the site
or in connection with execution of the works, report such accident to the employer and
also to the competent authority where such report is required by law.
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30. DISMISSAL OF WORKMEN

The Contractor shall in the request of the Employer immediately dismiss from works any
person employed thereon by him who may in the opinion of the Employer be unsuitable
or incompetent or who may misconduct himself. Such discharges shall not be the basis
of claim for compensation or damages against the Employer or any of its officers or
employee.

31. ASSIGNMENT

The whole of the works included in the contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any
part, share or interest therein nor, shall take a new partner without written consent of the
Employer and no subletting shall relieve the Contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress.

32. (a) PROTECTION OF WORKS AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the Punjab National Bank’s properties from injury or loss
arising in connection with the contract. He/ She shall make good any such damage,
injury, loss, except due to causes beyond his control and due to his fault or negligence.

He/ She shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protection of his temporary /
permanent / contract employees/workers engaged on the works and shall comply with all
applicable provisions of state/central Government and local bodies including all
applicable safety laws and building codes to prevent accidents, or injuries to persons or
property of about or adjacent to the place of work.

The Contractor shall be responsible for all injury to the worker or workmen or persons,
animals or things and for all damages to the project works, materials, equipment,
structural and / or decorative part of property which may arise from the operations or
neglect of himself or employees/workers whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the
carrying out of this contract.

The clause shall be held to include inter-alia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways
as well as damages caused to the buildings and the works forming the subject of this
contract by rain, wind or other inclemency of the weather.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned
in this clause so as to deliver the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for damages to the
property or third party.

32. (b)) DAMAGE TO PERSONS AND PROPERTY
The Contractor shall be responsible for all injury to the worker or workmen or persons,
animals or things and for all damages to the project works, materials, equipment,

structural and / or decorative part of property which may arise from the operations or
neglect of himself or employees whether such injury or damage arise from carelessness,
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accident or any other cause whatsoever in any way connected with the carrying out of
this contract.

The clause shall be held to include inter-alia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways
as well as damages caused to the buildings and the works forming the subject of this
contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify
the Employer and hold harmless in respect of all and any expenses arising from any
such injury or damages to persons or property as aforesaid and also in respect of any
claim made in respect of injury or damage under any acts of compensation or damage
consequent upon such claim.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned
in this clause so as to deliver the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for damages to the
property or third party.

33. INSURANCE

Unless otherwise instructed the Contractor shall insure the works for all risk (include fire
& third party) of the Contractor for 125% of the total tender value in the joint names of
the Punjab National Bank and the contractor (the name of Punjab National Bank placed
first in the policy) and keep them insured until the virtual completion of the contract
against any loss or damage of the material and of project. The insurance must be placed
with a company approved by Punjab National Bank for such amount and for any further
sum if called to do so by Punjab National Bank. The premiums of such further sum being
allowed to the Contractor as an authorized extra. The Contractor shall deposit the policy
and receipt of premium paid with Punjab National Bank within three (3) days from the
date of issue of work order unless otherwise instructed.

In default of the Contractor insuring as provided above, Punjab National Bank on its
behalf may so insure and may deduct the premiums paid from any money due, or which
may become due to the Contractor. The Contractor shall as soon as the claim under the
policy is settled or the work reinstated by Insurance Company should they elect to do so,
proceed with due diligence with the completion of the works in the same manner as
though the fire has not occurred and in all respects under the conditions of the contract.
The Contractor in case of rebuilding or reinstatement after fire shall be entitled to
extension of time for completion, as the Employer may deem fit.

34. ACCOUNTS RECEIPT & VOUCHERS

The Contractor shall, upon the request of the Employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in connection with
the works under this contract. If the Contractor shall use materials less than what he is
required under the contract, the value of the difference in the quantity of the materials he
was required to use and that he actually used shall be deducted from his dues. The
decision of the Employer shall be final and binding on the Contractor as to the amount of
such materials. The Contractor is required to use for any work under this contract.

35. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or a subordinate deputed
by him shall give reasonable notice to the Contractor. If the Contractor fails to attend at
the measurements after such notice or fails to countersign or to record the difference
within a week from the date of measurement in the manner required by the Site
Engineer then in any such event the measurements taken by the Site Engineer or by the
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subordinate deputed by him as the case may be is final and binding on the Contractor
and the Contractor shall have no right to dispute the same.

36. PAYMENTS

All bills shall be prepared & submitted by the Contractor in the form prescribed by the
Employer. Normally one interim bill shall be prepared each month subject to minimum
value for interim certificate as stated in these documents. The bills in proper forms must
be duly accompanied by detailed measurements in support of the quantities of work
done and must show deductions for all previous payments, retention money etc. The bill
shall be checked at site by Site Engineer shall issue a certificate after due scrutiny of the
Contractor’s bill which may be further verified by the Employer and the Contractor shall
be entitled to payment thereof within the period of honouring certificates named in these
documents, as per final verified amount by the Employer. In case of delay, an Adhoc
advance of 75% of the billed amount /assessed work done may be paid on the request
of the Contractor for the smooth progress of work at the sole discretions of the Bank.

The amount as stated in an interim certificate shall be the total value of work properly
executed and secured advance on the materials as described under the heading of
secured advance less the amount to be retained by the Employer as retention Money
vide clause 18 of these conditions and less installments previously paid under these
conditions, provided that such certificate shall only include the value of said material and
goods as and from such time as they are reasonably, properly and not prematurely
brought to or placed adjacent to the work and then only if adequately protected against
whether or other casualties.

The Employer will deduct retention money as described in Clause 18 (ii) of these
Conditions. The refund of retention money will be made as specified in the said clause.

If the Employer had supplied any materials or goods to the Contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
Contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the
final payments only and not as payments for work actually done and completed and shall
not preclude the requirement of bad or unsound or imperfect or unskilled work to be
removed and taken away and be reconstructed or re-erected or to be considered as an
admission of the due performance of the contract or any part thereof in any respect or
the accruing of any claim. Any interim payments shall not conclude determine or affect in
any way the powers of the Employer under these conditions or any of them as to the
final settlement and adjustment of the accounts or otherwise or in any other way to vary
or affect the contract. The final bill shall be submitted by the Contractor within one month
of the date fixed for completion of the work or of the date of certificate of virtual
completion furnished by Employer and payment shall be made within three months.

37. SECURED ADVANCE FOR MATERIAL AT SITE

The secured advance will be paid up to an amount not exceeding 75% of the invoiced
value of the materials, (The amount of secured advance should not exceed 75% of the
material element cost in the tendered rate of the finished item of work subject to ceiling
of 65% of quoted rates) brought to site for permanent incorporation into the work up to
the date of bill on production of supporting bills / vouchers. The secured advance on the
non-perishable materials will be paid on execution of the indemnity bond/Bank
guarantee.
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38. FINAL PAYMENTS

The period of Final Measurements will be one (1) Month from date of Completion. The
final bill shall be accompanied by a certificate of completion from the Employer,
payments of final bill shall be made after deduction of Retention Money as specified in
clause 14 of these condition, which sum shall be refunded after the completion of the
Defects liability period and rectification of defects to the entire satisfaction of the
Employer. The acceptance of payments of the final bill by the Contractor would indicate
that he would have no further claim in respect of the work executed.

39. VARIATION / DEVIATIONS

The Contractor may when authorized and shall, when directed in writing by the Employer
add or omit, or vary the works shown in the drawings or described in the specifications
or included in the priced schedule of the quantities. The Contractor on his own accord
shall make no addition omission or variation without such authorization or direction of the
Employer. A verbal authorization of direction by the Employer shall when confirmed
correctly by the Contractor in writing within 3 days shall be deemed to have been given
in writing.

The Contractor shall send to the Employer once in every month a statement giving
particulars, as full and as much detailed as possible, of all claims for any additional
payment to which the Contractor may consider himself entitted and of all extra or
additional works ordered by the Employer which he has executed during the preceding
month.

No interim claim for payment for any such work or expense, will be considered which
has not been included in such a statement provided always that the Contractor shall be
entitled after taking Employer’s sanction to authorize payment to be made for any such
work or expense, notwithstanding the Contractor’s failure to comply with this condition.

The rates for additional, altered substituted work shall be arrived at in accordance with

the following rules:-

i. The net rates or prices in the contract schedule shall determine the valuation of (the
rates for) the extra work (items) where such extra work is of similar character and is
executed under similar conditions as the work prices mentioned therein.

i. If the rates for the extra altered or substituted or (deviated) work are not provided for
(available) in the schedule of quantities, they shall, to the extent possible be derived
out of rate given in that schedule for similar or near similar items. For the purpose of
such deviation, where necessary and when so directed, the Contractor shall furnish
detailed analysis for the said similar or near similar items in the contract schedule. For
such portions of the analysis, for the extra, altered or substituted (deviated) work for
which prices cannot be abstracted from the corresponding analysis of rates for the
said similar or near similar items in the contract schedule, market rates sustained by
purchase bill / vouchers dependable printed price schedule of materials of different
type shall be adopted, using factors and constant for quantum of materials, labour,
T&P and sundries, from standard analysis of rates adopted by the CPWD, and adding
15% towards profit & overheads and taxes When called upon to do so, the Contractor
shall submit the required purchase bills / vouchers.

i. In respect of contract which incorporates more than one schedule, the rate applicable
in case (i) above if not provided for in the Schedule pertaining to the work in which the
addition, alteration or substitution (deviation) occurs shall be taken as the lowest
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar
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items cannot be found in the schedule pertaining to the work in which the addition,
alteration or substitution (deviation) occurs, similar or near similar items from the other
schedule shall be adopted.

iv. In the case of additional, altered substituted (deviated) for which rates cannot be
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting
market prices, substantiated by purchase bills / vouchers using factors and constants
for quantum of materials, labour, T&P and sundries from standard analysis of rates
adopted by the CPWD and adding 15% towards profit & overheads and taxes. When
called upon to do so the Contractors shall submit his purchase bills / vouchers to the
Employer.

v. The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule are to be adopted for
deviation of rates for the additional, altered for substituted deviated work and whether
the said rates cannot be derived from similar or near similar items in the contract
schedule shall be decided by the Employer and the same shall be binding on the
Contractor.

vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting
the principles enunciated, after scrutinizing the analysis any other papers furnished
will allow such rates as he considers reasonable after obtaining Employer’s sanctions.

vi. Where extra work is of such a nature that it cannot be properly measured or valued,
the Contractor shall be allowed day work priced at the net rates stated in the tender or
the priced schedule of quantities or if not so stated then in accordance with the
minimum local day work rates and wage for the district notified by the concerned
authority provided that in either case if required by the Employer, vouchers, muster
rolls and other documents, required for proper verification of the labour employed and
the materials deployed on the said work and the costs thereof be delivered to the site
Engineer or his representative on or before the end of the week following that in which
work has been executed.

vii. The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Employer. The margin to be allowed on
actual costs to the Contractor towards profit and overhead shall be 15% and taxes.

40. DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%

The tender rates shall hold good for any increase in the tendered quantities up to
variation of 25%. In case tender quantities of an individual item exceeds the deviation
limit of 25% the rates for the excess quantities over and above the deviation limit shall
be payable as per market rates analysis, sustained by purchase vouchers / bill using
constant only of materials, Labour, T&P etc. from all Indian Standard analysis of rates
published by Delhi Analysis of Rates with 15% towards Contractors profit. & Overheads
and taxes. For non-schedule items, constant of material, labour, T&P etc. shall be
decided by the Engineer in charge of Employer, based on the actual observation at site.

41. SUBSTITUTION

Should the Contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such terms as “Equal” or “other
approved” etc., specific approval of the Employer has to be obtained in writing.
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42. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON
COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and deficiencies
and defects put right. On completion of such inspection and Contractor shall inform the
Employer that he has completed the work and it is ready for inspection.

On completion, the Contractor shall clean all equipment’'s and does the painting work
etc. He will leave the entire installation neat and clean and ready for immediate use and
to the satisfaction of the Bank.

43. CLEARING SITE ON COMPLETION

On completion of the works, the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a workman like condition to the
satisfaction of the Employer.

44. DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence from the certified date of Virtual
Completion issued by the Employer. The Contractor shall make good at his own cost
and to the satisfaction of the Employer all defects, other faults which may appear within
twelve (12) Months after completion of the work. In default, the Employer may employ
and pay other persons to amend and make good such damages, losses and expenses
consequent thereon or incidental thereto shall be made good and borne by the
Contractor and such damages, losses and expenses shall be recoverable from him by
the employer or may be deducted by the Employer, in lieu of such amending and making
good by the Contractor, deduct from any money due to the Contractor a sum equivalent
to the cost of amending such work and in the event of the amount retained being
insufficient, recover that balance form the Contractor from the amount retained under
clause no. 18 together with any expense the Employer may have incurred in connection
therewith.

45. CONCEALED WORK

The Contractor shall give due notice to the Employer whenever any work is to be buried
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later
on, in order that the work may be inspected and correct dimensions taken before such
burial, in default whereof the same shall, at the option of the employer be either open up
for measurement at the Contractor's expense or no payment may be made for such
materials. Should any dispute or difference arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked,
the notes of the Employer shall be accepted as correct and binding on the Contractor.

46. WATCH AND LIGHTING

The Contractor shall provide and maintain at his own expense all lights, guards, fencing
and watching when and where necessary or required by Employer for the protection of
the works or for the safety and convenience of those employed on the works or the
public.

47. CONTROL RECORDS
The under noted record books at the site of work shall be maintained in addition to
normal routine requirements by the Contractor at all times which shall be made

accessible to the Employer as and when required by it:
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a. Work site order book.

b. Instruction by Bank’s officers.

c. Test registers of other materials / fittings fixtures equipment as stipulated in the
tender.

d. Register of drawings and working details.

e. Log book of defects.

f. Hindrances register giving details of commencement and removal of each
hindrance.

g. Dismantled materials account register.

h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract.

These registers are required to be signed by the Site Engineer.
48. SECURITY ARRANGEMENT

The following arrangement shall be ensured by the Contractor:
i. Proper arrangements to keep all records under lock and key.
ii. Watch and ward and security of materials; and
iii. Movement of material and stores, shall be through Bank gate pass only.
When the work is completed to the satisfaction of the Employer and handed over to
the Bank, the responsibility of proper security arrangement then shall rest with the
Bank.

49. LABOUR RECORD

The Contractor shall maintain relevant records and fulfill all conditions and requirements
in accordance but not limited to the following applicable Act, Rules and Regulations
made there under from time to time:

i. The payment of Wages Act. b) Employer’s Liability Act.

ii. Workmen’s Compensation Act.

iii. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.

iv. Apprentices Act 1961.

v. Minimum Wages Act 1948.

vi. Industrial Disputed Act. 1947.

vii. Maternity Benefit Act 1961.
viii. ESI Act.

ix. Payment of Bonus Act.

x. Payment of Gratuity Act.

xi. Any other Act are enactment relating thereto and rules framed there under from

time to time.

Bank shall not be responsible for any violation by the Contractor on the above
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in
the above referred subjects.

50. HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER

All the handing and taking over report and inventories / statement shall be prepared in
quadruplicate. Such reports and inventories shall be signed by:
i.  The Contractor (only the relevant papers).
i.  The Site Engineer, and
iii. Competent Authority in the Bank.
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The following inventories / statements shall be prepared:

i.  Inventory of all equipments; and

i.  Information folders & test reports for installations and as built drawings.
The Engineer on behalf of the Employer associated with this operation, shall be apprised
of the importance to carry out periodic inspections (at 15 days interval) for defectsnot
rectified or fresh ones that crop up and issuing notice for their rectification to the
concerned Contractors and the final inspection just before the expiry of the defects
liability period.

51. SAFETY CODES
51.1 SCAFFOLDING

a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except in the case of short duration
work which can be done "safely from ladders" when a ladder is used, it shall be of
rigid construction made either of good quality wood or steel. The steps shall have a
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of
good quality wood or steel shall be provided and the ladder shall be given an
inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical).

b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended
from an overhead support or erected with stationery support shall have a guard rail
properly bolted, braced or otherwise secured, at least 1M, above the floor or platform
of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

c. Working platforms, gangways and stairway shall be so constructed that they do not
sag unduly or unequally and if the height of the platform, gangway or stairway is
more than 4m, above ground level or floor level, they shall be closely boarded and
shall have adequate width and be suitably fenced as described in (ii) above.

d. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1M.

e. Where ever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping
into the excavations.

f. Safe means of access shall be provided to all working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9M, in length while the width
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up
to and including 3M, in length for longer ladders this width shall be increased at least
20 mm for each additional meter of length.

g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the Engineer obtained prior to construction.
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51.2 OTHER SAFETY MEASURES

a. All personnel of the Contractor working within the site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all
metal workers shall be provided with safety gloves. Persons employed on metal
cutting and grinding shall wear safety glasses.

b. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public.

c. The Contractor shall at all times be liable to comply with the applicable labour laws
relating to the safety of the workers engaged by it. The Employer shall not be liable
for

51.3 DEMOLITION/DISMANTLING

Before any demolition/dismantling work is commenced and also during the process of
the work:

a. No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

b. All practical steps shall be taken to prevent danger to persons employed from the risk
of fire or explosion or flooding. No floor, roof or other part of the building shall be so
over-loaded with debris or materials as to render it unsafe.

c. The Contractor shall be solely responsible at all the times for the compliance of the
applicable Labour laws in this regard.

52. PERSONAL SAFETY EQUIPMENTS

All necessary personal safety equipment as considered adequate by the Engineer
including but not limited to the following should be kept available by the Contractor for
the use of person/ workers employed/engaged on the site and maintained in a condition
suitable for immediate use, and the Contractor should take adequate steps to ensure
proper use of equipment by those concerned.

i. Those engaged in white washing and mixing or stacking or cement begs or any
materials, which are injurious to the eyes, shall be provided with protective goggles.

i. Those engaged in welding works shall be provided with welder’s protective eyesight
lids.

iii. Stonebreakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

iv. The Contractor shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above
the age of 18 years are employed on the work of lead painting, the following
precaution should be taken:

a) No paint containing lead or lead products shall be used except in the form of
paste or ready- made paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

c) Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided, to enable the working painters during the execution of
work.
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When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

The Contractor shall be solely responsible at all the times for the compliance of the
applicable Labour laws in this regard.

53. RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the
Central Vigilance Commission, Government of India from time to time. Any defects,
improvements or testing etc. pointed out by the Chief Technical Examiner should be
carried out by the Contractor at his own cost and any deduction suggested by the CTE
will be affected.

The Employer shall have a right to cause a technical examination and audit of works and
the final bills of the Contractor including all supporting vouchers, abstract etc. to be
made at the time of payment of the final bill. If as a result of this examination or
otherwise any sum is found to have been over paid in respect of any work done by the
Contractor under the contract the Contractor shall be liable to return the amount of over
payment and it shall be lawful for the Employer to recover the same from him from any
sum or sums due to him and in any other manner legally permissible and if it is found
that the Contractor was paid less than what was due to him under the contract in respect
of any work executed by him under it, the amount of such under payment shall be duly
paid by the Employer.

Any sum of money due and payable to the Contractor (including Security Deposit
returnable to him) under this contract may be appropriated by the Employer and set off
against any claim of the Employer of the payment of a sum of money arising out of or
under any other contract made by the Contractor with Employer.

54. IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any
circumstances by the Employer and the decision of the Employer shall be binding on the
Contractor.

55. FORCE MAJEURE

Any failure or delay by bidder or Bank in performance of its obligations, to the extent due
to any failure or delay caused by fire, flood, earthquake or similar elements of nature, or
acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of
governmental authorities or other events beyond the reasonable control of non-
performing Party, is not a default or a ground for termination.

Such events may include, but are not restricted to, war or revolution and epidemics. If a
force majeure situation arises, the Contractor shall notify within ---days the Bank in
writing of such condition and the cause thereof. Unless otherwise directed by the Bank in
writing, the Contractor shall continue to perform its obligation under the contract to the
extent possible mitigate the consequences of the force majeure event and make all
necessary alternative arrangements to perform their obligations and accordingly , and
shall seek all alternative means of performance not prevented by the force majeure
event.
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Provided further that in case of delay of Services, which shall be solely decided by the
Bank, the Bank shall not be held liable for non-performance of its obligations under the
Agreement and the Bank shall have the right to terminate this Agreement without giving
any further notice to the Vendor. Further, Bank also reserves the right to assign the work
to other Vendor without any consequences and claims.

56. SUSPENSIONS

If the Contractor, except on account of any legal restraint upon the Employer preventing
the continuance of the work, abandons, suspends work or in the opinion of the
Employer, the Contractor neglects or fails to proceed with due diligence in the
performance of his part of the contract, the Employer shall have the power to give notice
in writing to the Contractor requiring the work be proceeded within a reasonable manner
and with reasonable dispatch, such notices purport to be a notice under this clause.

After such a notice is served upon the Contractor, , the Contractor shall not be at liberty
to remove from the site of the works or from any ground contiguous thereto any plant or
materials , and such an obligation shall subsist from the date of such a notice being
served until the notice be complied with by the Contractor. If the Contractor fails s to
comply with such a notice for a period of 7 (seven) days to proceed with the works as
therein prescribed, the Employer may proceed as provided in clause 59 (Termination of
contract by Employer).

57. DELINQUENCIES OF CONTRACTORS
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of
bidder or enlisted contract will attract disciplinary action in accordance with the clause 58
mentioned hereinbelow.
i. Incorrect information about credentials, about his performance, equipment,
resources, technical staff etc.
ii. Non-submission of the fresh/ latest Income Tax Clearance certificate.
ii.  Irregular tendering practice.
iv. ~ Submission of tender containing for too many arithmetical errors and freak rates.
v. Revocation of a tender without any valid reasons.
vi. ~ Tardiness in commencing work.
vii.  Poor organization at site & lack of his personal supervision.
vii.  Ignoring Employer’s Notices for replacement/ rectification of rejected materials,
workmanship etc.
iXx. Violation of any of the important conditions of contract, i.e. site facilities, insurance,
labour laws, ban on subletting etc.
X. Lack of promptitude and co-operation in measurement of work and settlement of
final account.
xi.  Non-submission of vouchers and proofs of purchase etc.
xii. ~ Tendency towards putting up - false and untenable claims.
xii. ~ Tendency towards suspension of work for frivolous reasons.
xiv.  Bad treatment of labour.
xv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing
with suppliers of materials.
xvi.  Lack of co-operation with nominated Contractors or Employer’s Labour.
xvii.  Contractor becoming Bankrupt or insolvent.
xvii. ~ Contractor’s conviction by any court of law.
xix. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and
discovery of latent defects in Contractors work after the expiry of DLP of his
contract.
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58. DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR.
The award of the under noted disciplinary action shall be considered:
i. Placing of an embargo on the issue of tenders or temporary suspension from the
Employer’s approved list.
ii. Permanent ban on issue of tenders & removal from the Employer’s approved list.
ii. Circulation of the Contractor name to other public Undertaking or Government
Department or concerned regulatory authorities of Contractor, if any, for non-
entertainment of this publication for contract work.

59. TERMINATION OF CONTRACT BY EMPLOYER
In the following circumstances/ events, the contract shall be terminated by the Employer:
i. If the Contractor being a company goes into liquidation whether voluntary or
compulsory; or

i. Being a firm, stand dissolved; or

iii. If the official assignee in insolvency or receiver of the contractor in insolvency,
repudiates the contract; or.

iv.  If receiver of the contractor’s firm appointed by the court shall be unable to, within
14 days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the employer that he is able to carrying out and fulfill the contract
and if so required by the employer to give reasonable security therefore.

v. If the contractor:

a) Suffers execution to be issued;

b) Suffers any payment under this contract to be attached by or on behalf of and
of the creditors of the Contractor;

c) Assigns, charges or encumbers this contract or any payment due or which
become due to the contractor hereunder

d) Neglects or fails to observe and perform all or any of the acts, matters of
things by this contract, to be observed and performed by the Contractor within
three clear days after the notice shall have been given to the Contractor in
manner hereinafter mentioned requiring the Contractor to observe or perform
the same

e) Uses improper materials or workmanship in carrying on the works

f) In the opinion of the Employer does not exercise such due diligence and make
such due progress as would enable the work to be completed within due time
agreed upon, and fails to proceed to the satisfaction of the Employer after
three clear days’ notice requiring the Contractor so to do shall have been
given to the Contractor as hereinafter mentioned,

g) Breaches any of the conditions of the contract in any of the abovesaid cases
or otherwise;

h) Any threat is perceived or observed on the security of Bank’s data / property
out of any action by the staff deployed for monitoring / configuration etc., by
service provider.

The Bank may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of
the Employer & the obligations & liabilities of the contractor the whole of which shall
continue in force as fully as if the contract, had not been so determined and as if the
works subsequently executed had been executed by or on behalf of the contract (without
thereby creating any trust in favour of the contractor).

Further the Employer or his agent, or servant:
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i. may enter upon and take possession of the work and all plants, tools, scaffoldings,
sheds, machinery, steam and other power utensils and materials lying upon
premises or the adjoining lands or roads and sell the same as his own property;

ii. may employ the same by means of his own servants and workmen in carrying on
and completing the works;

iii. by employing any other Contractors or other persons or person to complete the
works and the Contractor shall not in any way interrupt or do any act, matter of thing
to prevent or hinder such other Contractors or other persons or persons employed
for completing and finishing or using the materials and plants for the works.

When the works stands completed, or as soon thereafter as conveniently may be, the
Employer shall give notice in writing to the Contractor to remove his surplus materials
and plants, and should the Contractor fail to do so within a period of fourteen (14) days
after receipt of the notice by him, the Employer may sell the same by public auction and
shall give credit to the Contractor for the amount so released.

Any expenses or losses incurred by the Employer in getting the works carried out by
other Contractors shall be adjusted against the amount payable to the Contractor by way
of selling his tools and plants, or due on account of work carried out by the Contractor
prior to engaging other Contractors or against the Security Deposit.

60. DISPUTES AND ARBITRATION:
All disputes or differences, whatsoever, arising between the parties out of or in relation
to the terms and conditions, meaning and operation or effect of this Agreement or
breach thereof shall be settled amicably.

In case they are not able to settle the disputes or differences between them amicably,
the matter may be referred to a sole arbitrator mutually agreed upon after issue of at
least thirty (30) days’ notice in writing to the other party clearly setting out there in the
specific disputes and the same shall be settled by arbitration in accordance with the
Indian Laws relating to arbitration, i.e. in accordance with the provision of the Indian
Arbitration and Conciliation Act, 1996 and Rules and Regulations framed thereunder
including all amendments up to date and the award made in pursuance thereof shall be
binding on the parties. The matter may be referred to a sole arbitrator nominated by the
Bank, who shall give a reasoned award and the award made in pursuance thereof shall
be binding on the parties.

The venue of arbitration shall be Mandi HP

All arbitration proceeding shall be conducted in English and a daily English record of
such proceeding shall be maintained.

Any appeal against the arbitration award will be subject to the jurisdiction of courts at
Mandi only.

The Contractor shall continue to work under the work Contract during the arbitration
proceedings unless otherwise directed in writing by the bank, unless the matter is such
that the works/services cannot possibly be continued until the decision of the arbitrator
or of the presiding arbitrator, as the case may be, is obtained.

However, during such a contingency, the Bank shall be entitled to make alternative
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor
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which may also be adjusted by the Bank from the Performance Bank Guarantee, being
treated as default so that the business of the Bank is not disrupted.

61. EXCEPTED MATTERS FROM ARBITRATION

If the dispute or difference pertains to the under noted matters (called excepted matters)
the decision in writing of the Employer shall be final, conclusive and binding on the
parties.

Instructions s given by the Employer;

Transactions with local authorities.

Proof of quality of materials.

Assigning or under letting of the contract

Certificate as to the causes of delay on the part of the Contractor and justifying
extension of time.

Rectifying of defects pointed out during the defects liability period.

Notice to the Contractor to the effect that he is not proceeding with due diligence.
Certificate that the Contractor has abandoned the contract.

Notice of the determination of the contract by the Employer.
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62. OTHER TERMS & CONDITIONS:

Bank shall not entertain any claim arising on account of damages, compensation or
expenses payable as a result of any accident or injury sustained by any workman/staff of
the bidder or any claim under the Workman’s Compensation Act. The bidder may obtain
necessary insurance cover to meet any of the above contingencies.

The Contractor and his staff shall abide by the regulations/requirements of Security
Department and strictly follow the rules. Bank’s security staff will have the right to check,
search or interrogate any of the Contractor’s staff while entering/ remain present/ leaving
the Bank premises for security purposes.

The bidder shall be responsible for any loss/damage to the materials and other assets of
the Bank by his staff deployed for duty.

The bidder shall also be wholly responsible for theft, burglary, fire or any other
mischievous act and conduct done by their staff.

NOTICES

Notices as required by the agreement that shall be entered with the successful bidder
shall be sent to the addresses as would be mentioned first therein or such other
addresses as the Parties may designate from time to time, and shall be sent by certified
or registered mail with acknowledgement due on receipt.
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INSTRUCTIONS TO BIDDERS

1. BIDDING PROCESS (TWO STAGES)
For the purpose of the present job, a three-envelope bidding process will be followed.
The response to the present tender will be submitted in two parts:

. Technical bid
. Commercial bid

The bidders will have to submit the technical bid in Banks e-procurement system as well
as in hard copy and commercial bids in only online form through Bank’s e-procurement
system.

1.1  TECHNICAL BID

TECHNICAL BID will also contain the Compliance statement as per the Terms &
Conditions mentioned in the Tender Documents, and NOT contain any pricing or
commercial information at all. Technical bid documents with any commercial information
will be rejected.

In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those
bidders confirming compliance to all the terms & conditions of Tender document shall be
short-listed for commercial stage.

1.2 COMMERCIAL BID

In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids
are short listed, will be opened.

2. SUBMISSION OF BIDS

2.1 Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at https://etender.pnbnet.in the Bank by using their digital
certificates of class Il and above (both encryption and signing). All the interested bidders
should register themselves in the e-procurement system https://etender.pnbnet.in for
submitting the bids online, if they have not done earlier. The Tender document and
further corrigendum, if any can also be downloaded from Bank's website
www.pnbindia.in. Bids received after closing of the bid in the e-procurement system are
summarily rejected without any reason. The commercial bid should be submitted online
only.

Envelope No.1- Tender Cost & EMD — Marked Cover-l

Envelope No.1 shall contain Cost of Tender Document of Rs. 1,180/- (Rupees One
Thousand One Hundred Eighty only) (including GST), in the form of Demand Draft
which shall be non-refundable along with Earnest Money Deposit (EMD) 0ofRs.59600/-
(INR Fifty Nine Thousand Six Hundred only) by crossed Demand Draft from
scheduled commercial bank, payable at Mandi HP and drawn in favour of Punjab
National Bank and to be submitted with Envelope-I. This envelope shall be super scribed
“Tender Cost and EMD for Furnishing Civil, Electrical, Interior and Misc works of
new premises of Circle Office Mandi HP
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Envelope No. 2 — Technical Bid — Marked Cover-ll

Envelope No. 2 shall contain technical bid (one set of duly signed tender document
except commercial bid). Each page and correction duly signed by Bidders including
tender form duly filled in with complete details and descriptions. Bidder shall submit
supporting documents in support of eligibility criteria as mentioned in tender
documents. This envelope shall be super scribed “Envelope No. 2 - Tender for
Furnishing Civil, Electrical and Interior & misc work at new premises of Circle
Office Mandi HP

. Both Envelope No. 1 and Envelope No. 2 shall be contained in Envelope No. 3 super
scribed “Envelope No. 3 — Cover-lll- Tender for Furnishing Civil, Electrical and
Interior & misc work at new premises of Circle Office Mandi HP

Both Envelope No. 1 and Envelope No. 2 contained in Envelope No. 3 should reach the
below mentioned address before the final date & time of bid submission mentioned in
the tender schedule.

The Chief Manager

Punjab National Bank,

Circle Office Jail Road Mandi
Distt Mandi HP 175001

1. CONTENT OF DOCUMENTS TO BE SUBMITTED
i.  Documents required in Technical Bid Envelope (Sealed Cover):

) Bidders undertaking letter

Supporting documents as per Eligibility Criteria

Performance/Completion Certificate from clients

Bidder Information

Acceptance of Compliance Statement

Duly signed Tender document and corrigendum, if any

Power of attorney in favour of authorized person signing the Bid

documents.

Certificate of Incorporation & Partnership Deed, if applicable

PAN No.

ESI & EPF Registration, if applicable

GST Registration No.

Copy of last three years audited balanced sheet, Profit & Loss Statement,

Balance Sheet and ITR.

m) List of similar work completed in last 7 (Seven) years with details
enclosing completion certificate from the principal employer / clients
along with the names of two responsible clients/ persons with address &
telephone number who will be in position to certify about quality as well
as past performance of your organization.

n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with
whom the company is empaneled.
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Note:

a. All pages of the bid documents must be signed by authorized person.

b. All pages of the bid documents should be numbered in serial orderi.e. 1, 2, 3...

c. Commercial bid to be submitted in e-procurement process only. No hardcopy of the
same be enclosed with the supporting documents.

d. Earnest Money Deposit & Tender Document cost (Sealed Cover= Envelope No.1-
Tender Cost & EMD — Marked Cover-l).
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4, PRELIMINARY EXAMINATION

4.1 Bank will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether required information has been provided
as underlined in the bid document, whether the documents have been properly signed,
and whether bids are generally in order.

4.2  The bid determined as not in order as per the eligibility criteria will be rejected by
the Bank. The decision of the Bank is final towards evaluation of the bid documents.

5. EVALUATION AND AWARD CRITERIA

5.1  After opening of the technical bids, all the documents and annexure (except
commercial documents/offer) will be evaluated first by the Bank. First, received bids will
be evaluated based on the eligibility criteria. Technical bids of only those bidders
satisfying the eligibility criteria will be evaluated.

5.2  Only those bidders satisfying the technical requirements and accepting the terms
and conditions of this document shall be short-listed for further steps.

5.3 PNB will determine to their satisfaction whether the bidder selected as having
submitted the best evaluated responsive bid is qualified to satisfactorily perform the
contract. The decision of PNB will be final in this regard.

5.4  The determination will take into account bidder’s financial, technical and support
capabilities, based on an examination of documentary evidence submitted by bidders in
support of eligibility criteria.

55 The award of contract will be based on evaluation of technical and commercial
bids.
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Form A
l. Bidders’ Financial Information

Name:

Constitution:
Address:

Names & Addresses of the Proprietor / Partners / Directors if applicable:

Contact Person(s)

Telephone, Fax, e-mail

Number of years of experience

Please give brief financial particulars of your firm for the last three accounting years
along with the volume of business handled.

(The information will be kept confidential)

Year (Last 3nos. of FY) 2020-21 2020-2019 2019-2018
Total Turnover ( Value in in %)
ITR (Y/ N)
Signature:

Seal of company
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Form B
Il. REFERENCE LIST

PROFORMA FOR PERFORMANCE STATEMENT

NAME OF BID
Sr, Name of No of |Duration/Contract Date| Contact | Whether services
NoOrganization  Sites of |Amount| of Person satisfactory?
Connected Contract Order| and (Attach certificate
Telephone| from customer)*
no.

Signature and Seal of Bidder

NOTE:
e Bidder to provide relevant certificates from the above mentioned organizations.
e The name and address of the organization along with key persons, their
designation, telephone no. and email address should be provided.
* Satisfactory completion and performance certificate from the principal employer / client
for satisfactory execution of similar work as defined in eligibility criteria.
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DECLARATION:

M. COMPLIANCE STATEMENT

Form C

Please note that any deviations mentioned elsewhere in the bid will not be considered
and evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted
in proper format as per Tender Document.

Compliance Description Compliance
(Yes/No)
Terms and We hereby undertake and agree to abide by all
Conditions the terms and conditions including all annexure,
corrigendum(s) etc. stipulated by the Bank in this
Tender Document. (Any deviation may result in
disqualification of bids).
Signature:

Seal of company
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SPECIAL CONDITIONS OF CONTRACT

1. The bidder shall acquaint himself with the proposed site of work before quoting his
rates. The contractor should note and bear in mind that the Bank shall bear no
responsibility for the lack of acquaintance of site and other conditions or any
information relating thereto or on their part.

2. |If for any reasons, any part of the site is not available temporarily for some time for part
of the work under the contract, the agreed construction schedule shall be suitably
modified and contractor shall diligently divert his men and materials to utilize them
appropriately, profitably and no claim of damages whatsoever shall be entertained on
this account. However, the contractor shall be allowed extension of time for completing
the work as deemed fit by the competent authority. The contractor shall also not be
entitled to any compensation for any loss suffered by him and revision in the rates
quoted by him.

a) On account of delay in commencing the work by the contractor.
b) On account of reduction in the scope of work.
c) On account of suspension of work or abandoned after award of work.

3. The contractor shall provide, at his own cost instruments for weighing and measuring
purpose at the site of work as may be necessary for execution of the work.

4. The contractor shall construct a sample unit of different activities complete in all
respect as per the directions of the Engineer-in-charge. This sample unit shall be got
approved from the Engineer-in-charge before commencing the mass work.

5. The contractor shall take care of all safety precautions pertaining to construction of
work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas
welding, use of hoist and construction machinery. Nothing extra shall be paid for
scaffolding for any of the items of work unless specifically mentioned in the
nomenclature. Contractor should quote rates accordingly.

6. On account of security consideration, some restrictions may be imposed by the
security staff on the working and/ movement of men and materials etc. The contractor
shall be bound to follow all such restrictions/ instructions and he shall organize his
work accordingly. No claim on this account, whatsoever, shall be payable.

7. No hindrance / inconvenience shall be caused in the operation / working / movement
of Bank personnel / customers / visitors and their vehicles due to the execution of the
project / storage or placement of materials / debris / construction waste / excavated
materials by the contractor. Contractor shall at all times ensure safe and convenient
access to building entry for Bank staff working in the building & take all precautions to
ensure that Bank’s official work going on in the building is not hampered. The
contractor shall take all precautions to avoid accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights and providing barriers.
No hindrance shall be caused to traffic during the execution of the work.

8. The contractor shall be responsible for the watch and ward of all materials brought by

the contractor to site against pilferage and breakage during the period of installation
and thereafter till the works are physically handed over to the Bank.
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9. The contractor shall take all preventive measures against any such damage caused by
rain, snowfall, floods or any other natural calamity, whatsoever during the execution of
the work. The contractor shall be fully responsible for any damage to the owner’s
property and to the work for which the payment has been advanced to him under the
contract.

10. The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-Charge and nothing extra
shall be paid on this account.

11. The contractor shall comply with proper and legal orders and directions of the local or
public authority or municipality and abide by their rules and regulations and pay all
fees and charges which may be liable.

12. The contractor shall give due notices to Municipal, Police and/or other authorities that
may be required under the law/rules under force in the area and obtain all requisite
licenses for temporary obstructions / enclosures and pay all charges which may be
leviable on account of his execution of work under the agreement. Nothing extra shall
be payable on this account in any case whatsoever.

13. All materials to be incorporated in the work shall be arranged by the contractor and
shall be in accordance with the specifications laid down. Samples of all items are to be
fabricated by the Contractor prior to taking up the mass production. The Contractor
shall take prior written approval of the Bank before proceeding for mass production.

14. The Contractor shall use materials bearing ISI/BIS Certification Mark unless otherwise
specified or allowed in writing by the Engineer-in-Charge. Any material banned by the
Bank shall not be used in the work.

15. The contractor shall submit to the Engineer-in-charge samples of all materials for
approval. Such samples of materials which affect aesthetics of the work shall also be
got approved from the Engineer-in-charge of the project before procuring bulk
supplies. These approved samples shall be preserved and retained in the custody of
the Engineer-in-charge as standards of materials till the completion of the work. The
cost of such samples shall be borne by the Contractor and nothing shall be payable on
this account over the Agreement rates.

16. The contractor shall be required to get all the necessary mandatory and other tests as
per the specifications/ IS codes, carried out on materials/ work from an approved
laboratory as per the direction of the Engineer-in-charge. The testing charges and
conveyance from the site shall be borne by the contractor.

17. In case any material / work is found sub-standard the same shall be rejected by the
Engineer-in-charge and the same shall be removed from the site of work within 48
hours, failing which the same shall be got removed by the Engineer-in charge at the
risk and cost of the contractor without giving any further notice and time. In order to
ensure quality of work during its execution, the Engineer-in-charge may require
samples for mandatory or routine testing of materials. All costs of these samples, their
packaging, conveyance from the site to the testing laboratory and return, shall be
borne by the contractor.
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18. Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test
certificate or test certificate from approved testing laboratory to establish that the
materials procured by the contractor, satisfy the provisions of relevant ISI codes. The
testing charges shall be borne by the contractor.

19. The material required for testing shall be supplied free of charge by the contractor. The
cost of tests shall be borne by the contractor.

20. The work shall be executed and measured in metric system. The metric dimensions
given in the schedule of quantities and drawing etc. shall be followed. (The dimension
in FPS units wherever indicated are for guidance only) The figures in the drawings
shall be followed.

21. The contractor shall be responsible for completing the work and for satisfying all terms
and conditions of the Contract without any extra payment over his quoted rates unless
otherwise specified. The contractor shall quote his rate for various items of work
accordingly and no claim whatsoever shall be entertained for any incidental or extra
work involved in the execution of the work as per nomenclature of the item and the
specifications indicated in the tender documents.

22. Subject to the nomenclature of the item as per schedule of quantities, the specification
indicated in the tender documents, the rates quoted shall include cost of all materials
including royalty and taxes if any, labour, sundry inputs, execution of work at all
heights, levels, pattern and design for all leads, lifts and depths including overhead
charges and contractor's profit. Nothing extra shall be paid on this account.

23. The rate shall be inclusive of making design, pattern and execution of work as per
Architectural drawings, at all levels and heights.

24, Other agencies doing works related with this project will also simultaneously execute
the works and the contractor shall afford necessary co-ordination for un-hindered
completion of these sub-works.

25. The contractor shall give a satisfactory performance test of installations individually
and as a whole to ensure their proper functioning before the work is finally declared
and completed and accepted.

26. The contractor shall continue to maintain watch and ward to safeguard the Owner's
property in his possession until the same is formally handed over as per directions of
the Engineer-in-charge. Nothing extra over agreement rates shall be paid on this
account.

27. All tools, plants and measuring or weighing equipment shall be arranged by the
contractor himself and nothing extra shall be paid to the contractor on this account.

28. The quantities of various items incorporated in the tender are approximate. However,

the payments shall be made to the contractors on the basis of actual measurements
taken at site.
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29. The contractor shall protect the adjoining buildings or works and the work under
execution from fire and shall make adequate arrangements for fire protection and
firefighting and if any property is damaged, by fire due to the negligence of the
contractor, the same shall be made good by the contractor at his own cost, to the
entire satisfaction of Engineer-in charge.

30. The contractor shall provide adequate lighting arrangements as approved by the
Engineer in-charge for carrying out the work during night time, if so required and also
provide all other facilities for the labour employed to carry out the work as per direction
of Engineer in-Charge.

31. In order to achieve the targeted date of completion the contractor May have to work in
multiple shifts, round the clock including public and gazetted holidays and nothing
extra shall be paid on this account. However, the Contractor shall be liable for the
compliance of all applicable labour laws at all the times.

32. All materials, articles and workmanship shall be of respective best quality and kind for
the class described in the schedule of quantities and specifications. All materials, so
used in different items of work shall be subject to the approval of the Engineer-in-
charge.

33. The contractor shall be responsible for all statutory provisions and deductions towards
ESI, PF or any other applicable Labour Laws, as the case May be or any other levies
and taxes shall be borne by the contractors. The TDS or any other statutory
levels/taxes incorporated from time to time shall be deducted progressively from the
running account bills, as applicable at the time of payment. No claim in this regard
shall be entertained.

34. The contractor shall be responsible for payments of all statutory dues with respect to
each of his personnel/lemployees engaged by him to render service under this
Agreement with respect to each applicable/extant labour law, including, the Minimum
Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act,
1965, The Employees’ State Insurance Act, 1948, The Payment of Gratuity Act, 1972,
The Maternity Benefit Act, 1961, The Employees’ Provident Funds and Miscellaneous
Provisions Act, 1952, etc. No dues/contributions under any labour legislations as
applicable, remain payable by the Employer with respect to his personnel/employees,
and the contractor shall produce all records to the Engineer-in-charge or any other
statutory authority as and when called for. The Engineer- in-charge does not hold any
responsibility on account of any lapses in this regard. The contractor shall submit an
undertaking in this regard with each bill confirming payment of all dues of sub-
contractors and all statutory wages to labour working under him/her/sub-contractor.

35. No extension of time shall be granted to the contractor on account of rains or
inclement weather conditions.

36. For any clarification/ doubt, the Bank may organize regular meetings with Contractor.
The contractor shall attend such meetings invariably as and when required.

37. In respect of the work of other agencies, where the commencement or progress of
such work of any other agency is dependent upon the completion of particular portions
of the contractor's work or generally upon the contractor maintaining progress in
accordance with the approved coordinated construction program, it shall be the
responsibility of the Contractor to complete such portions and maintain such progress.
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38. The contractor shall have to do all drilling of holes and cutting of walls, chases or other
elements of the building for the complete and proper installation of the pipe lines/ ducts
and other equipments by using electrically operated tools such as drills/ chases cutting
machine etc. Manual drilling or chiseling or cutting shall be permitted on special
request only. Prior permission for the same is to be obtained from the Bank.

39. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal
structural members shall be done unless prior permission has been granted by the
Engineer in charge in writing.

40. All chases and openings made by the contractor for his pipe lines shall be filled/
covered over with cement plaster in reasonable manner. Before rough plastering on
the pipe surfaces the concealed pipes shall be secured to the wall by using proper
supports/ clamps.

41. The contractor will neither be allowed to construct labour hutments nor his workforce
be allowed to stay.

42. All spaces allotted to the contractor as described above shall be vacated and all
structures removed from site at any time as and when required and directed by the
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-
charge will not be obliged to give any reason for such removal. Upon receiving
instructions to vacate the space, the contractor shall immediately remove all his
structures, materials, etc. from the sources and clear and clean-up the site to the
satisfaction of the Engineer-in-charge.

43. It shall be the responsibility of the Contractor to safeguard the site and ensure that no
illegal encroachments are made by outside elements within the area allotted to the
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge,
the contractor shall vacate the land totally without any reservation.

44. The security of workmen, materials, equipment stores etc. within the area allotted to
the contractor shall be the responsibility of the contractor.

45. The site of work shall have required equipments for various tests at site by the
contractor at his own cost and nothing extra shall be payable on this account.

46. The contractor shall arrange the required minimum plant and equipments at site for the
execution of work. These may have to be increased depending on the requirement of
the site.

47. The quantities indicated are for guidance only. However, it may vary to any extent and
the contractor should not have any financial or other implications for such variations.
The Bank reserves to reduce the scope of work of any item if the contractor fails to
deliver the works in time and the contractor shall not ask for any financial consideration
for such deletion of scope of the work.

48. Any extra item shall be worked out as actual cost of the materials and actual cost of

the labour plus 15% as overhead and profit. The decision of Engineer-in-charge will be
conclusive and final binding on the contractor.
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49. The contractor shall take photographs of site prior to commencement of work, during
construction and after completion of work as suggested and shall submit the
photographs in soft and hard copies to Bank for which no extra payment will be made.

50. Layout of works shall be got checked by Engineer-in -charge & only then further work
shall be taken by after approval.

51. All electrical works shall be got carried out through licensed Electrical Contractor
having experience of similar work. Successful bidder to submit the details of licensed
Electrical Contractor before start of Internal Electrification Work. The work shall be
executed as per specifications and strictly in keeping with relevant IS code and rules
and regulations of authorities.

52. The work should be carried out as per latest CPWD specification and as per the
standard engineering practice. All measurements shall be made as per CPWD norms.

53. Site should be cleaned every day and all the unusable material/malba shall be
removed from the site and unusable materials shall be stacked properly so that there
is no hindrance for staff and public failing which bank will remove the same at their
level and suitable amount shall be recovered from the contractor’s bill.

54. The contractor shall be required to maintain the coordination with the Building
Maintenance Contractor, if required.

55. No old / dismantled material shall be used by the contractor in the work under any
circumstances unless otherwise specified or under instructions of the bank.

56. The bidder shall visit the site and examine the rebate items and site conditions before
quoting the rates.

57. Dismantling & taking away includes the disposal of unserviceable material / malba to
approved municipal yard.

58. The Rebate items shall be the property of the contractor. Rates of rebate item shall be
considered as negative while calculating the value of tender and the same are to be
quoted in negative only.

59. The Contractor shall comply with the provisions of Contract, Labour (Regulation &
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other
Statutory Regulations (both Central and State) that may be enforced from time to time
by the appropriate authorities. Bank shall not be held responsible for any penalty on
failure of the any Labour Regulations. Bank shall have the power to inspect the Wage
Register and for physical verification of salary paid to the staff with reference to any
records of the Contractor and to insist the Contractor to comply with Laws.

60. Contractor should obtain necessary permission that may be required for the purpose of
this Contract from such authorities as may be prescribed by Law from time to time.

61. Contractor or his authorized representative should visit the site frequently as required
by the Bank and meet Bank’s Engineer with prior appointment for any clarifications
and to receive instructions, take measurements, etc. at the site.

62. The Contractor should arrange to issue photo identity card to his workers.
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63.

64.

65.

66.

67.

68.

69.

70.

Any act of indiscipline / misconduct / theft / pilferage on the part of any employee
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed
seriously and Bank will have the right to claim damages or levy fine and / or terminate
the Contract forthwith, if necessary.

In case of any default or failure on Contractor's part to comply with all / any one of the
Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy
the situation including, inter-alia, the deduction of appropriate amount(s) from dues
otherwise payable to Contractor and / or by taking recourse to appropriate recovery
proceedings.

Keeping the area clean and removal of debris: Contractor shall arrange to dispose off
debris, any other waste product created while carrying out the work, outside Bank’s
premises. The Contractor shall take due care while disposing of such waste materials
and ensure that any rules / regulations laid down by Municipal Corporation or any
other statutory body are not violated. The Contractor shall be responsible and
answerable to any complaint arising out of improper disposal of waste material.
Quoted rates shall involve the cost of same and no extra payment shall be made
towards this account.

It is mandatory to provide purchase voucher of the material where basic rates are
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit
purchase voucher/test certificate of any material.

BOQ nomenclature shall prevail over any drawing/detail.

The specification for the entire work shall be in accordance with latest CPWD
specifications and latest IS codes. Whenever these codes are silent, the same shall be
governed by sound engineering practice and the decision of the Bank in matter of
interpretation shall be final and binding on the contractor.

Water shall be provided by Bank to Contractor at a rate 0.5% of the final bill amount.
Necessary arrangement/ sourcing/ extension, if required, shall be done by the
contractor at his own cost with the approval of Bank. No extra payment will be made to
the contractor for the same. Contractor shall have to arrange for D. G. set / temporary
power supply at his/ her own cost, risk and responsibility to carry out the works at
site whenever required for and asked by the Bank. The contractor shall at his own
cost arrange for necessary power for the work and lighting for the entire period of
contract. However, Bank may provide power from their existing source at site upon
being provided a suitable, correctly calibrated and properly sealed electric sub-meter
with calibration certificate issued by BIS/ BEEE/ Govt. recognized & registered / NABL
accredited certifying agency and approved by Bank. Bank will recover from the
contractor the power consumed on actuals as per prevailing rate from time to time
from their running bills / final bill. But in no way Bank will be held responsible for
continuous supply of electricity.

Contractor shall associate a specialized agency for specialized works such as water
proofing work, anti-termite treatment work, stage lighting and curtain works etc. having
suitable experience in the field and same shall be got approved from the Bank prior to
execution of the specialized work within 7 days’ time with credentials of the agency.
Contractor should get approval from Bank before commencement of the specialized
work. Contractor to give 10 (ten) year performance guarantee on a non-judicial stamp
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paper of Rs.100 as per Performa attached (Guarantee Bond for specialized works) at
Annexure ‘A’ & ‘B’ for water proofing work and anti-termite treatment work respectively.
10% of specialized works amount shall be withheld during the period of this
performance guarantee.
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LISTOFPREFFEREDMAKEOFMATERIAL

The material of standard quality from the following preferred makes is to be used. Incase
it is established that the brands specified below are not available in the market,
contractor shall submit alternative proposal for the approval of Bank.

Steel

SAIL,Tata Steel, JSW,Essar

Cement

Ultratech,ACC,JK Cement,Ambuja

Plastic Emulsion Paint/Texture

/OBD/DucoPaint/Syntheticenamel.

Asian /Dulux/Berger

ExteriorPaint /WaterProofPaint/
BitumasticPaint

Asian /Dulux/Berger

Putty Birla/JK
Vitrifiedtile Kajaria/Somany/Johnson
CeramicTiles Kajaria/Somany /Johnson

PastingChemicalsforTiles

Pidilite,Fosroc,Eurokart

PVCTanks

Sintex/Ashirvadbyaliaxis/Supreme

C.P. Fittings Jaquar/Hindware/Cera/Parryware/Somany
C.P.Accessories Jaquar/Hindware/Cera/Parryware/Somany
BottleTrap Jaquar/Hindware/Cera/Parryware/Somany

HealthFaucet

Jaquar/Hindware/Cera/Parryware/Somany

SanitaryWares

Parryware/Hindware/JaquarinWhiteColour

SeatCovers Parryware/ Hindware/Jaquar inWhiteColour
KitchenSink Cera/Nirali/Hindware/Neelkanth/Jayna
uPVvVC Finolex/Supreme/Prince

G.l.Pipe&Fittings

Swastik/ TATA/UNIK/KS/JindalHissar

C.l.Pipes&Fittings

R.I.LF./ SRIF/NECOorequivalent

Gate/BallValves

Zoloto/Leaderorequivalent

PVCDrainPipe

Prakash/Jindal/Supreme

Glass

ModiGuard/SaintGobain

AluminumSections

Hindalco/Indalco/Jindal

PVCrigidfoamsheet/profile

Greenply/Century/Alstone

WPCframe

Century/Greenply/Alstone

Plywood/BlockBoard/MDF Green/Archidply/ DURO
Laminate/highglosslaminate Green/Archidlam/Merino
Adhesive/Glue Fevicol/Pidilite/Vemicol

Locksincabinets,furniture, Door

Godrej/Dorset/Hettich/Link

Allhardwareandfittingsi/cdoor
closer

Ebco/Godrej/Hettich

False Ceiling

SaintGobain/Armstrong

Carpet

Interface / Shaw / Welspun / CCIL / Bata
/Standard

WoodenFlooring

Carbolink/Apex/Junkers/Parquet

Naturalwoodveneers

Archidply/Green/Duro

Waterbasedmelaminepolish

Asianpaints/PidiliteIndustries/ICIl/Dulux

Dashfasteners Hilti/Fischer/ Bosch
Anchorfasteners Hilti/Fischer/ Bosch
WaterProofingChemicals Cico/SIKA/Pidilite/FOSROC/MYKLaticrete
PVCconduit/fittings AKG/Precision/BEC

PVCinsulatedcopperFRLSCable

Finolex/Polycab/Havells/KEI
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Cables(armored)

Finolex/Polycab/Havells/KEI

ModularSwitchSockets& Crabtree/Northwest/Anchor-Roma/ Legrand
accessories

MCB Legrand/L&T/Siemens/ABB/Schneider
MCCB L&T(D-Sine)/Siemens/ABB/Schneider
Motor Crompton/Kirloskar/Bajaj/Siemens

Lightfitting(internal)

PHILIPS/Havells/Wipro

LightFitting(external)

Philips/Havells/Wipro

Stagelighting

Philips/Anoralux/Leksa/Kenra

Ceiling/Wallfan Crompton/Usha/Havells/Orient

Exhaustfan Crompton/Usha/Havells
AutomaticHandDryer Euronics/Dryflow/Dolphy/ Dyson
A.CStarter,PlugSocket Crabtree/Northwest/Legrand/ABB
SwitchFuse Unit(SFU) L&T/Havells/Simens/Hager

CableLug Dowell’'s/Jainsons/3-D/Comet

Cablegland Jainsons/Cometorequivalent
Distributionboard L&T/Havells/Siemens/Hager/Legrand/ABB

MSconduit&Accessories

BEC/AKG/Precision

Telephonecable

Delton/National/Finolex/Polycab/Havells

TelephoneConnecter

Krone/D-link or Equivalent.

Starter&singlephasing preventer

SEIMENS/L&T/ABB

MV/LTPanelBoard SPCElectrotech/AdvancePower&Control
Milestone/KEPL

CT/PT AutomaticElectric/Crompton/Kappa/Reco

DigitalMeters Conzerve/Scheider/Secure/Rishab

HRCFuse &Fitting Siemens/L&T/Hager

Cable tray Slotco/Rico/Profab/

Indiana/Milestone/MEM/Legrand

ChemicalEarthing

UniversalAltex/Ashlok /JMV/ERICO

Changeover(On —Load)

L&T/Hager/Simens/Legrand

PVCCasing& coppingFittings

BEC/AKG/Precision

Pumps

Kirlosker/CromptonGreaves/Mather&Platt

MSPipe

Jindal/Tata/Sail

Butterflyvalves/NRV/ball Valves

Zoloto,Leader,Sant,Kartar

SprinklerHead

HD/Tycoorequivalent

FlexiblePipeforSprinkler

HD/Tycoorequivalent

Landingvalve

NewAge/Zoloto/Safex/Onex/newTechor
equivalent

Hose reel,Hosepipe

NewAge/Zoloto/Safex/Onex/newTechor
equivalent

NOTE:-

1. In case of unavailability of any material of specific make an equivalent make
canbeusedonlyafterawrittenapprovaloftheBank.Thepreferenceofmake/brandof the
material listed above will be decided by the Bank. The make/ brand of
anyitemwillbeas mentioned in the drawingsissuedbythe Bank.

2. The contractor shall provide samples of all materials mentioned in the list
ofmakes as required by the Bank. A written approval of these samples shall
besought prior to commencement of any work. Bank reserve the right to enquire
thegenuineness ofanymaterialusedat sitedirectlyfromthe manufacturer/dealer.
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Schedule of Quantities

ESTIMATE FOR INTERIOR & FURNISHING AT CIRCLE OFFICE MANDI (HP)

Gypsum Board False Ceiling:

Providing & fixing as per design with suspended
false ceiling consisting of 12mm.thk.Gyp. board
suspended on G.l. framework to consists of G.I.
perimeter channels 0.55 mm thk. x 20mm .x 30mm.
along perimeter of false ceiling; screw fixed to
wall/partition with nylon sleeves & screws @
600mm. dc. Suspending Gl. Interme diate channels
of size 0.9mm thk.x45mmx15mm. from the soffit at
max. distance 1220mm. dc with ceiling angle
0.55mm. thk.x2n5mm.x10mm. Fixed to soffit using
proprietary supplied Gl. Cleats & steel expansion
fasteners. Ceiling section 0.55mm thk. xweb size
51.5mm & flanges 26mm. Each & 10.5 mm. lips
fixed perpendicular to intermediate channel at
457mm. c/c Gyp board is screw fixed to ceiling
section with 25mm. drywall screws at 230mm. c/c.
boards to be finished with proprietary supplied
jointing tape & jointing compound & sand papered
to achieve a smooth finish etc. Complete or as
directed by the Architect/Bank. Gyp ceiling where
necessary as normal specification Rate should
include all types of cut-outs, grooves ,moulding &
plain troughs for tube lights / Down Lighter as
directed by the designer. Note: Where RCC Slab is
old and concrete is weal, the Gl suspended channel
shall be fixed with epoxy chemical and necessary
load test to be carried out before fixing Gypsum
board fixing. Rate shall be inclusive of epoxy
chemical and fixing of suspenders with chemical

1500.0

Sft.

To be filled Online
Only

To be filled Online
Only

To be filled Online
Only

To be filled Online
Only

Armstrong False Ceiling:

To be filled Online
Only

To be filled Online
Only

Providing and fixing of Armstrong make Mineral
fibre Ceiling Boards in true horizontal level
suspended on inter locking Grid system made of
Hot Dip Galvanized steel sections powder coated
XL -15 mm as per manufacturers specification
including making opening for electrical and air
conditioning fitting complete as directed. The tiles
and grid system FRAMEWORK XL-15 mm Main
Runner of 3000mm spaced at 1200mm centre fixed
to soffit by approved hangers at 12200mm distance.
First and last hanger should not be at a distance
more than 450mm from the adjacent wall.XL-15
mm 1200mm cross Tee to be interlocked between
Main Runner at 600mm centre to form
1200x600mm module 600mmx600mm module to
be formed by fixing XL-15mm 600mm Cross Tee
between centre of 1200mm Cross Tees.19X19 mm
Wall Angle to be secured to wall at 450mm centers
Suspension to be done by using 2mm pre-
straightened Gl wire using anchor fasteners.
Make - Armstrong - ANS Micro & Supra fine XL
frame work. Note: Where RCC Slab is old and
concrete is weal, the Gl suspended channel shall be
fixed with epoxy chemical and necessary load test

1400.0

Sft.

To be filled Online
Only

To be filled Online
Only
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to be carried out before fixing Gypsum board fixing.
Rate shall be inclusive of epoxy chemical and fixing
of suspenders with chemical

To be filled Online
Only

To be filled Online
Only

Low Level Partition for Cubicals:

To be filled Online
Only

To be filled Online
Only

Providing and fixing low height partition up to 4'-
6"height made out of 50 mm*50mm 18mm Gauge
aluminium frames at 2' C/C vertically & horizontally
with 9mm thick commercial plywood on both sides
upto 3' height and above portion with 10mm thick
clear float glas with etching fixed as per drawing
with 75mm x 12mm Teak wood jamb/chaowkhat
around glass opening and 12mm x 12mm teak wood
beading for fixing of glass on both sides. Finished
with 1.00 thick laminate of approved shade and
design.

850.0

Sft.

To be filled Online
Only

To be filled Online
Only

To be filled Online
Only

To be filled Online
Only

Semi glazed/solid partition with door:

To be filled Online
Only

To be filled Online
Only

Providing & fixing 3" thick solid/partly glazed
partition with 10mm thick clear float glass for made
up of 18 gauge 50x50 mm Aluminium section
framework at 600 mm c/c both ways (or as directed
by the Architect); 12 mm commercial plywood & 1
mm laminate from both sides. Partition should be
finished with specified finish as per design. The rate
includes providing 35 mm thick flush door finished
with 1mm laminate of approved make/shade on
both sides with necessary lipping patti polished.
Rate includes all necessary hardware ( i.e ball
bearing hinges of approved make, door closure,
Cylindrical Lock with key, Door stopper etc) Exposed
edges of the partition should have 75x12 mm
matching wood Patti with groove in between. All
provisions to be made for all electrical, networking,
telephone etc. boxes onto partition framework at
required heights/levels with necessary additional
supports &/or scaffolding as required. The rate
includes all necessary hardware & cleaning of
partition to the satisfaction of the Architect etc.

320.0

Sft.

To be filled Online
Only

To be filled Online
Only
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complete.

To be filled Online | To be filled Online
Only Only
5 Toughened Glass Partitions:
To be filled Online | To be filled Online
Only Only
Providing & fixing 12 MM thick toughened glass for 90.0 Sft.
door and fixed glazing, with complete patch fittings
such as floor spring, handles, lock and L-brackets ) )
etc. The job shall also include etching design. To be filled Online | To be filled Online
Only Only
To be filled Online | To be filled Online
Only Only
6 Officer Tables:
To be filled Online | To be filled Online
Only Only
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OFFICE TABLES with 1%"” thick post-form factory
made Tops, Providing and fixing at site Officer’s
table made of 19mm th. commercial block board
with Imm thick laminate of desired shade, design
and gloss on outer visible surfaces; The front of the
table top shall be projected and curved as per
drawing. Provision for 3” dia. Round/3” square
stainless steel of grade 304 cable manager for
computer / electrical cables at appropriate place,
will be made in the top surface of the table. The
counter shall have a wooden keyboard rest of size
600mm x 270mm made with 19mm ply fixed with
sliding telescopic channels of ebco/godrej/hettich
make. The work shall also include provision of foot
rest made with wooden member of section 3" x 5"
along the leg space. There shall be provision of one
storage cabinet 1'3" wide. The frame shall be made
with 19mm thick commercial board. The cabinet
shall have one lockable drawer running on side
mounting drawer slides (channels) of EBCO make &
one cupboard with shutter beneath the drawer,
made of 19mm thick commercial block board with
1mm thick laminate of desired shade, design and
gloss on front face, handle / knob and magnetic
catcher shall be provided on one side of the table as
per layout. The sides of the drawer shall be made of
12mm thick plywood, bottom of 6mm thick
plywood & front of 19mm thick block board. All
other surfaces i.e. inside / legsapce of table, inside
of drawer / cupboard shall be provided with 0.8mm
thick laminate of desired shade/design and gloss,
and wood lipping / beading shall be PU polished
with matching pigment/deco painted in desired
colour. The table shall have a CPU ledge made of

19mm thick block board on one side, complete as To be filled Online | To be filled Online

per drawing. Only Only

Circle Head Table (6-0"x3'-9" x2'-6") 1.0 Nos To be filled Online | To be filled Online
Only Only

Officer Table (5-0"x2'-6" x2'-6") 14.0 Nos To be filled Online | To be filled Online
Only Only

Clerks Table (4'-6"x2'-6" x2'-6") 22.0 Nos To be filled Online | To be filled Online
Only Only
To be filled Online | To be filled Online
Only Only

Side Credenza (2'-6" HIGH)
To be filled Online | To be filled Online
Only Only

Side credenza with 1%” thick post-form factory

made Tops made of 19mm thick commercial ply

frame and 6mm thick plywood on back side & 1mm

thick laminate on top horizontal surface & one

vertical visible side only, with teak wood lipping on

all edges including bottom touching floor. The

credenza will have drawer compartment 14” wide

outer to outer, containing three drawers vertically

running on side mounting drawer slides(channels)

of EBCO/godrej/hettich make. The sides of the

drawer shall be made of 12mm thick plywood,

bottom of 6mm thick plywood & front of 19mm

thick block board. The remaining part of the

credenza will have cupboard with shutters of 19mm

thick ply and one shelf. All the internal surfaces

shall be finished with 0.8mm thick mica of desired To be filled Online | To be filled Online

shade, design, gloss and the exposed wood shall be Only Only
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deco painted/malamine polished in desired shade.

Side Credenza (3'-6"x1'-6") 14.0 Nos
To be filled Online | To be filled Online
Only Only
To be filled Online | To be filled Online
Only Only
8 Conference Table(3'-6" wide & 2'-6" HIGH)
To be filled Online | To be filled Online
Only Only
Conference table with 1%” thick post-form factory 0.0 Rft
made Tops and openable 12mm thk black glass 1'-
0'wide fixed in centre as per design. Providing and
fixing at site conference table made of 19mm th.
commercial block board with 1mm thick laminate of
desired shade, design and gloss on outer visible
surfaces; The front of the table top shall be
projected and curved as per drawing. Provision for
3” dia. Round/3” square stainless steel of grade 304
cable manager for computer / electrical cables/mics
at appropriate place, will be made in the top
surface of the table. The work shall also include
provision of foot rest made with wooden member To be filled Online | To be filled Online
of section 3" x 5" along the leg space. Only Only
To be filled Online | To be filled Online
Only Only
9 Storage Units (2'-6" HIGH)
To be filled Online | To be filled Online
Only Only
Providing & fixing storage units to wall/partition 380.0 sft
with 1%” thick post-form factory made Tops made
up 18 mm. thk. plywood framework, 6 mm. thk.
plywood back as required as per design. Good
quality blockboard shutters should be fixed on SS
heavy hinges Storage units. should be finished with
1.0 mm. thk. laminate from external side & The
inner surface shall be provided with 0.8mm thick
laminate of desired shade, design and gloss. All
exposed edges of plywood should have lipping patti
on it. Lipping patti should be finished with French
polish on it. The cost should include necessary
handles, magnetic catches, Godrej make locks etc. To be filled Online | To be filled Online
complete as per design. Only Only
To be filled Online | To be filled Online
Only Only
10 Wall Panelling To be filled Online | To be filled Online
Only Only
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Providing and fixing panelling on column/wall. 1850.0 Sft
Framing shall consist of Heavy duty Aluminium Box
Sections 50mmx25 mm with maximum spacing of
@2'-0" c/c Both ways horizontally and vertically on
the column/wall. This framing would be covered by
9mm thk. ISI Marked Ply finished in approved
1.0mm Th. Laminate of desired shade, design and
gloss. Wooden molding, lipping etc. shall be
provided wherever required as per drawing and
deco painted in desired shade. The work shall also
include the cost of making cut-outs for the electrical
switches, lights, switch boxes etc. and provision for
laying conduit for electrical/telephone/Data cabling

etc. (Area behind Table and side credenzas are not To be filled Online | To be filled Online
be measurement) Only Only
GRAND TOTAL -
TOTAL AMOUNT -
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S. No. Item Quantit Units Rate Amount
y
1 SUB HEAD 1 (COMPUTER POINTS AND
DISTRIBUTION)
1 Supply all materials, receiving, storing, handling, fixing and
laying 3 x 2.5 sq.mm PVC insulated copper conductor armoured
cable and fixing of cable on wall with suitable size of
clamps/saddles or laid in floor or recessed wall including cutting
of floor/wall for computer points with suitable size GI Box with
modular plate and cover in front including providing and fixing 3
no. 5 amp 5 pin modular sockets controlled by 1 no. 5 Amp
switch with indicator, connection end terminations with suitable
size of glands etc. complete as required.
(Only two points can be connected in series with single cable )
( Make: Anchor/Crabtree/North West/ REO)
To be filled | To be filled
52.00 | Each Online Only | Online Only
4 points for BM Cabin, 2 points for Networking
Equipment's in Banking Hall, 2 per Officer, SWC. To be filled To be filled
Online Only | Online Only
2 As per item 1 above but with 2 no. 16 amp 5 pin modular sockets
controlled by 1 no. 16 amp modular switch and 6 amp indicator
Lamp including the cover plate.
To be filled | To be filled
6.00 | Each Online Only | Online Only
2 for Branch as per the requirement. To be filled | To be filled
Online Only | Online Only
3 Providing and fixing, testing and commissioning of Heavy Duty
modular air-conditioning plug & socket arrangement: To be filled | To be filled
Online Only | Online Only
3.1 30 amp air-conditioning point modular type with 32 amp
DPMCB C SERIES. To be filled | To be filled
18.00 | Each Online Only | Online Only
As per the Plan To be filled | To be filled
Online Only | Online Only
4(a) | Circuit Wiring: To be filled To be filled
Online Only | Online Only
Circuit wiring from the MCB/MCCB from the Distribution Board
to the Switch Board with 2 x 2.5 sq.mm + 1-1.5 sq.mm copper
conductor (FR) in PVC Conduit concealed/open and making
good the damaged surfaces as per direction of the Engineer-in-
charge. including the cost of the PVC conduit 2mm thick. At least
9 points of Point Wiring shall required to be connected with
single circuit.
To be filled | To be filled
14.00 | Each Online Only | Online Only
4(b) | Point Wiring: To be filled | To be filled
Online Only | Online Only
1.1 Supply and Installation of Points for Wiring for Lights, Exhaust
Fans with 2 x 1.5 sq.mm + 1 x 1sq.mm copper conductors from
Switchboard to outlet or fixture/fixtures, including the modular
switches and plates. Including the cost of the PVC 2mm thick
copper conduits And ceiling rose. 6 Amp Switch controlling 1
light point.
To be filled | To be filled
100.00 | Each Online Only | Online Only
1.2 6 Amp switch controlling 2/3 light points. To be filled | To be filled
87.00 | Each Online Only | Online Only
Page 71

Ref No. BP/CO/Mandi/2022-23 /01



2 Supply and Insatllation of Points including modular socket of 5

Amp and 5 Amp Switch Dependent type. To be filled | To be filled
20.00 | Each Online Only | Online Only

2 -36watt LED /or 4 - 15 watt LED to be provided per point,

for Toilts Pantry Extensions to be done from Landlord To be filled | To be filled

Wiring Points. Online Only | Online Only

4(c) | Supply and Installation of Points for Wiring for power plug point
(heating point) 16A with 2 x 4 sqmm + 1 x 1.5sq.mm copper
conductors , including the modular switches, sockets and plates.
Including the cost of 2mm thick PVC conduits. To be provided
for water cooler , pantry,T.V in Hall , Manager. { Two Point
point to be provided per circuit.}

To be filled | To be filled
45.00 | Each Online Only | Online Only

5 Extension of wall fans: To be filled To be filled
Online Only | Online Only

Extension of existing points with 2x1.5 sq.mm. PVC insulated
copper conductor cable in suitable dia MS conduit in recess
conduit wiring system for wall fan points with modular switches
of 6 amp and 5 amp 5 pin modular sockets as per requirement
and filling chassis etc complete as reqd.

To be filled | To be filled
14.00 | no. Online Only | Online Only

6 Providing & laying following sizes of PVC insulated copper
conductor cable of 1100 V in flexible/PVC conduit with
accessories such as glands. bends etc.(as per requirement)
including making necessary Inter connection etc complete as

reqd.
To be filled | To be filled
Online Only | Online Only
a) 2 x 10 sq.mm with 1 no. suitable PVC insulated earth wire To be filled | To be filled
15.00 | mtr. Online Only | Online Only
7 Supply Installation, testing & commissioning of factory

fabricated distribution board rust inhibited, powder coated Sheet
sheet fabricated comprising of incoming & outgoing isolator &
MCB's neutral link or neutral bus,top and bottom detachable
entry earthing bolts Interconnection and grouting bolts etc
complete as require as per details below:-

To be filled To be filled
Online Only | Online Only

a) 8 way MCBDB comprising of 1 no. 63 amp DPMCB “C”Series
and 6 no. 6/10amp SPMCB's “C” SERIES. (for the UPS points
each DB to be connected to 12 UPS points i.e only two points
shall be connected with one MCB) { 1 for UPS + 1 for
Lighting}

To be filled | To be filled
4.00 | each Online Only | Online Only

b) 4 way TPDB comprising of 1 no. 100 amp 4 pole isolator and 6
no. 32 amp DPMCB (for AC's). [DPMCB must be of C

Series.
eries.] To be filled To be filled

3.00 | Each Online Only | Online Only

c) 4 way TPNDB comprising of 1 no. 63 Ampere TPN MCB "C"
Series and 12 nos. 16-20 amp SPMCB "C" Series. ( For Power

Points/Lighting Circuits) To be filled To be filled

4.00 | Each Online Only | Online Only

d) 4 way DB comprising of 1 no. 63 amp 4 pole Isolator (for UPS

V/C Branch). To be filled | To be filled
4.00 | Each Online Only | Online Only
e) 4 way DB comprising of 2 no. 32 amp DPMCB “C “ Series .(for
UPS O/P Branch). To be filled | To be filled
4.00 | Each Online Only | Online Only
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8 Supply, fixing and testing of following 3 pin metal clad industrial
type plug & socket arrangement with plug top cap & chain

controlled by 1 No. MCB
To be filled To be filled

Online Only | Online Only

a) 20/25 amp with 20/25 amp SPMCB (2 for making the plug
socket arrangement for the record room so that the supply is
connected only when the plug is inserted in the socket outside
the record room for fire safety)

To be filled To be filled

1.00 | no. Online Only | Online Only

b) 32 amp with 32 amp SPMCB To be filled | To be filled
1.00 | no. Online Only | Online Only

TOTAL SUB-HEAD -1 To be filled | To be filled
Online Only | Online Only

SUB HEAD 2(PANELS & CABLES) To be filled | To be filled

Online Only | Online Only

1 Providing & fixing 3 No. 200 amp kit-kats (fuse carrier & base)
with 1 no. neutral link on suitable size of backalite sheet of

thickness not less than 6 mm etc. Complete as reqd.
To be filled To be filled
1.00 | job Online Only | Online Only

MAIN PANEL To be filled | To be filled
Online Only | Online Only

2 Supply at site installation, testing & commissioning of panel
fabricated with 16 S.W.G.M.S. sheet. The panel shall be free
standing type totally enclosed dust & vermin proof construction
with rubber gaskets. The floor mounting panel shall have ISMC
mounting channels, G.1. earth bus bar, bus bar chamber cable
alleys interconnections with solid bar/PVC insulated copper
conductor as per requirement, and suitable supports of bus bars.
The panel shall be painted with 2 coats of enamel paint (grey
shade)over the primer and shall also be provided with designation
of incoming & outgoing feeder as per details below-

To be filled | To be filled
Online Only | Online Only

INCOMING To be filled To be filled
Online Only | Online Only

a) 200 amp MCCB 4 pole with 36 KA breaking capacity at 415

Volts/ HIGHEST AVAILABLE.
To be filled To be filled

Online Only | Online Only

b) 1 set of 250 amp TPN aluminium bus-bar chamber To be filled | To be filled
Online Only | Online Only

c) 1 no. 0-500 V Voltmeter with selector switch in a separate
compartment and amp meter with selector switch and one set of
CT's (3 no.) with CT ratio 200/5 A with LED type indication
lamps with protection fuses in a separate compartment

To be filled | To be filled
Online Only | Online Only

OUTGOING To be filled To be filled
Online Only | Online Only

a) 4 No. 100 amp 3 pole MCCB , 2 No. 63 amp 3 pole MCCB.
(MCCB'S WITH 25KA BREAKING CAPACITY at 415 Volts.
/ HIGHEST AVAILABLE ). ( For A.C 1-2, UPS, Lighting
& Heating)

To be filled To be filled
1.00 | set Online Only | Online Only

3 Supply, installation, testing & commissioning of PVC insulated
PVC sheathed armored cable of 1100 V (IS-1554 part I) and
fixing of cable on wall with suitable size of clamps/ saddles or
laid in floor/recess wall including cutting of floor/wall and
making good the damages etc. complete as reed. of following
sizes:-

To be filled | To be filled
Online Only | Online Only

Page 73
Ref No. BP/CO/Mandi/2022-23 /01



a) 3.5 x 50 sq.mm. aluminium conductor with 2 no. 8 SSWG.G.1.
wire(from the Meter to the Change Over and from the Genset
to the Change over and from change over to the Main panel
I/C)
To be filled | To be filled
80.00 | per mtr. Online Only | Online Only
b) 3 x 2.5 sq.mm. copper conductor . ( A.C Wiring) To be filled To be filled
300.00 | per mtr. Online Only | Online Only
c) 3.5 x 25 sq.mm. aluminium conductor with 2 no. 8§ SWG.G.1.
wire (from the main panel to the AC DB and the Heating DB
and to UPS I/C)
To be filled | To be filled
80.00 | per mtr. Online Only | Online Only
d) 2 x 10 sq.mm. aluminium conductor with 1 no. 8 SWG. G.1.
wire (from the Main panel to the Lighting DB) To be filled To be filled
80.00 | per mtr. Online Only | Online Only
e) 3 x 6 sq.mm copper conductor (for UPS DB) To be filled | To be filled
80.00 | per mtr. Online Only | Online Only
4 End termination with Brass compression glands including
providing lugs/ferruls and making necessary connections etc.
complete as reqd. of following sizes:- To be filled | To be filled
Online Only | Online Only
a) 3.5 x 50 sq.mm. aluminium conductor To be filled To be filled
12.00 | each Online Only | Online Only
b) 3 x 25 sq.mm. copper conductor To be filled | To be filled
32.00 | each Online Only | Online Only
c) 3.5 x 25 sq.mm. aluminium conductor with 2 no. 8S.WG.G.1.
wire To be filled | To be filled
12.00 | each Online Only | Online Only
d) 3 x 6 sq.mm copper conductor To be filled To be filled
12.00 | each Online Only | Online Only
5 Providing & fixing suitable size of angle iron frame suitable for
installation on wall/floor including grouting of frame &painting
etc. complete as reqd. comprising of the following:
To be filled | To be filled
Online Only | Online Only
a) 1 NO.4 pole 100 amp or Higer Rating Only capacity On Load
changeover switch To be filled | To be filled
1.00 | job Online Only | Online Only
TOTAL SUB -HEAD 2 To be filled | To be filled
Online Only | Online Only
SUB-HEAD 3 (EARTHING) To be filled | To be filled
Online Only | Online Only
1.1 Supply & fix copper plate earth station with 600x6000x3 mm
thick copper plate including all accessories such as watering pipe
& funnel and providing masonary enclosure at top with cover
plate i/c excavation of pit supplying & filling of salt charcoal,
refilling of pit etc complete as reqd as per IS 3043-1987. The
voltage between neutral & earth must be below 1 volt.
To be filled | To be filled
1.00 | set Online Only | Online Only
1.2 Supply & fix G.I. plate earth station with 600x600x6 mm thick
G.I. plate including all accessories such as watering pipe & funnel
and providing masonary enclosure at top with cover plate i/c
excavation of pit, supplying & filling of charcoal, refilling of pit
etc complete as reqd as per IS 3043-1987 (for the neutral
earthing from the point of neutral link beside the fuse
connection and second for the body earthing connected to
both panel body and the ups base panel)
To be filled | To be filled
2.00 | set Online Only | Online Only
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NOTE: chamber for the earthing shall be available at site
without it the earthing cost shall not be paid for all the
Earthing You are also required to provide picture of earthing
taken at the time of execution of the same.
To be filled | To be filled
Online Only | Online Only
2.1 Supplying and laying 20 mm X 3 mm copper strip at 0.50 meter
below ground as strip earth electrode, including connection/
terminating with nut, bolt, spring, washer etc. as required
To be filled | To be filled
20.00 | mtr. Online Only | Online Only
2.2 Supplying, fixing & termination of 20 mm X 3 mm GI strip with
earth station below ground level and on wall saddle etc complete
as reqd.
To be filled | To be filled
20.00 | mtr. Online Only | Online Only
3.1 Providing & fixing 4 mm Dia Cu earth wire on surface or in
recess for loop earthing etc. as reqd. To be filled | To be filled
160.00 | mtr. Online Only | Online Only
32 Providing & fixing 6 S.W.G G.I. earth wire on surface or in
recess for loopearthing etc. as reqd. To be filled | To be filled
100.00 | mtr. Online Only | Online Only
4 Supply & laying following dia 2 mm in thickness PVC pipe under
floor or in recessed walls from earth electrode to UPS room for
computer dedicated earthing, for data cabling, electrical cabling
etc. including providing 1 no. G.I. pull wire for data cabling
making good the damages etc. wherever reqd.
To be filled | To be filled
Online Only | Online Only
a) 25mm
To be filled | To be filled
50.00 | mtr. Online Only | Online Only
TOTAL SUB-HEAD -3 To be filled To be filled
Online Only | Online Only
SUB HEAD 4 (NETWORKING) To be filled To be filled
Online Only | Online Only
1 Wiring for computer networking starting from mounting rack
with UTP CAT-6 cable in 2 mm thick 25mm dia ISI mark PVC
conduit with accessories such as bends, junction boxes including
providing and fixing I/O plates and SMB complete with all
networking accessories etc complete as reqd. ( 2 points /Seat )
To be filled | To be filled
90.00 | no. Online Only | Online Only
2 Installation, testing and commissioning of 24-port unmanaged
switch 10/100 full duplex complete as reqd. (to be supplied by the
bank)
To be filled | To be filled
1.00 | no. Online Only | Online Only
3 Supply, installation, testing and commissioning of 24-port Patch
Panel To be filled | To be filled
2.00 | no. Online Only | Online Only
4 Supply installation. testing and commissioning of mounted rack
12U height made of powder coated MS sheet. To be filled | To be filled
1.00 | no. Online Only | Online Only
5 Supply, fixing and commissioning of patch cable Cat-6 complete
with 2 no. connectors etc. complete as reqd. To be filled | To be filled
Online Only | Online Only
a) Im long
To be filled | To be filled
25.00 | no. Online Only | Online Only
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b) 2m long
To be filled | To be filled
25.00 | no. Online Only | Online Only
6 Supply, fixing and commissioning of cable Cat-6 complete with 2
no. connectors or as required etc. complete as reqd including
upvc 19mm dia. pipe conduit of heavy duty. To be filled | To be filled
Online Only | Online Only
a) 50mm
To be filled | To be filled
400.00 | mtr. Online Only | Online Only
7 Wiring for telephone points with 0.6 mm dia 2 pair insulated
annealed tinned electrolatic copper conductor in 2 mm thick 25
mm dia ISI marked PVC conduit complete with accessories such
as bends, junction boxes etc. with suitable size of G.I. box
modular plate and cover in front on surface or in recess including
providing and fixing modular type telephone socket outlet and
making necessary connections etc. complete as reqd.
To be filled | To be filled
45.00 | no. Online Only | Online Only
8 Supply, fixing and commissioning of 20 pair tag block for
telephone points. (box and strips Krone make) To be filled To be filled
2.00 | no. Online Only | Online Only
TOTAL SUB -HEAD 4 To be filled | To be filled
Online Only | Online Only
SUB-HEAD 5 (AIR CONDITIONING PIPING WORK) To be filled To be filled
Online Only | Online Only
1 Supplying & Laying of following COPPER REFRIGERANT
PIPING Thickness 22 SWG For Hi-wall Split AC complete with
fittings Suction / Discharge line insulated with 12 mm
SUPERLON / ARMAFLEX suction line. Multi-runs between
Indoor & Outdoor units shall be considered as ONE length for the
purpose of measurement. (Make: Total Line/Armacell)
To be filled | To be filled
Online Only | Online Only
a) 1/4" + 1/2" Refrigerant piping - For Hi wall Split AC's To be filled | To be filled
20.00 | per mtr. Online Only | Online Only
b) HWS/Cassette AC (2.0 Tr ) Copper pipe size ( 5/8" & 3/8") To be filled To be filled
0.00 | per mtr. Online Only | Online Only
2 Supply and laying following dia 3.38mm (confirming to ASTM
D1785 standard) in thickness, heavy duty PVC pipe under floor
or recessed in walls for AC drains, To nearest To including
bends, Tees etc as required complete in all respect. (Make:
Diplast/Supreme)
To be filled | To be filled
20.00 | per mtr. Online Only | Online Only
3 Electrical flexible cable of 3 x 2.5sq.mm FRLS Cu cable multi
strand suitable for 2 Tr H.-W Split & 1.5 Tr H.W Split. Multi-runs
between Indoor & Outdoor units shall be considered as ONE
length for the purpose of measurement. (Make: Havells/ RR
Kable / KEI/Finolex)
To be filled | To be filled
60.00 | per mtr. Online Only | Online Only
4 Electrical flexible cable of 4 x 2.5sq.mm FRLS Cu cable multi
strand suitable for 2 Tr Cassette & 1.5 Tr Cassette.A.C .Multi-
runs between Indoor & Outdoor units shall be considered as ONE
length for the purpose of measurement. (Make: Havells/ RR
Kable / KEI/Finolex)
To be filled | To be filled
0.00 | per mtr. Online Only | Online Only
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5 Cutting of floor/wall for laying of refrigerant/drain pipe including
making good the damages etc. complete as required (excluding
the area having ceramic floor tiles, where the chased floor will be
got repaired by the firm executing the A.C. work, however,
ceramic tiles will be got fixed by the Bank.
To be filled | To be filled
20.00 | per mtr. Online Only | Online Only
TOTAL SUB-HEAD 5 To be filled | To be filled
Online Only | Online Only
SUB HEAD 6 (INSTALLATION OF FANS AND
FIXTURES. To be filled | To be filled
Online Only | Online Only
1 Installation of 36 watt. LED fitting crompton greaves ( or
equivalent) LCTLR-36-FD-CDL complete as required. (including
the cost of earthing connection)
To be filled | To be filled
70.00 | no. Online Only | Online Only
2 Installation of 15/5 watt. LED fitting crompton greaves ( or
equivalent) LCDD-15-CDL complete as required To be filled | To be filled
87.00 | no. Online Only | Online Only
3 Installation, testing and commissioning of wall fans including
making necessary arrangement for fixing on wall complete as
reqd. To be filled | To be filled
14.00 | no. Online Only | Online Only
4 Installation, testing and commissioning of T5 fixtures directly on
ceiling / wall including making necessary connections with
suitable size of PVC insulated copper conductor wire etc.
complete as reqd.
To be filled | To be filled
10.00 | no. Online Only | Online Only
5 Installation, testing and commissioning of exhaust/ceiling fans
including making connection with adjacent point etc. complete as
reqd. To be filled | To be filled
6.00 | no. Online Only | Online Only
TOT AL SUB-HEAD 6 To be filled | To be filled
Online Only | Online Only
SUB HEAD 7 (SUPPLY OF FANS & FIXTURES) To be filled | To be filled
Online Only | Online Only
1 Supply of 36 watt. LED fitting crompton greaves ( or equivalent)
LCTLRN-36-FO-CDL complete as required To be filled | To be filled
70.00 | no. Online Only | Online Only
2 Supply of 15 watt. LED fitting crompton greaves ( or equivalent)
LSDRMN-15 W-CDL complete as required To be filled To be filled
87.00 | no. Online Only | Online Only
3 Supply of 400 mm sweep Metal Body and Metal Blades
Crompton greaves ( or equivalent) SDX BLCK GOLD wall fan
etc. 1325 rpm High Flow Mode complete as required. (M/s
equivalent of Bajaj / Havells/Usha )
To be filled | To be filled
14.00 | no. Online Only | Online Only
4 Supply of following Batten type LED fittings complete as reqd. To be filled To be filled
Online Only | Online Only
a) LED fitting 18 watt LCTL-18-CDL OF CROMPTON OR
EQUIVALENT OF PHILIPS/WIPRO To be filled To be filled
10.00 | no. Online Only | Online Only
5 Supply of 1200 mm (sweep) Ceiling Fan complete as reqd. (M/s
Crompton cross air or equivalent of USHA / Bajaj) To be filled To be filled
0.00 | no. Online Only | Online Only
6 Supply of 250 mm (sweep) exhaust fans complete with self
opening louvers/shutters etc. complete as reqd. (M/s Crompton
cross air or equivalent of USHA / Bajaj) To be filled To be filled
6.00 | no. Online Only | Online Only
TOTAL SUB -HEAD 7
TOTAL SUB-HEAD-1
TOTAL SUB-HEAD-2
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TOTAL SUB-HEAD-3

TOTAL SUB-HEAD-4

TOTAL SUB-HEAD-5

TOTAL SUB-HEAD-6

TOTAL SUB-HEAD-7

GRAND TOTAL 0.00

---THE END---
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