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NOTICE INVITING TENDER 
 

1. Online tenders are invited on item rate basis on behalf of Punjab National Bank from 
intending, bonafide & experienced contractors, reputed firms (proprietary/ 
partnership) /company / organization registered in India under Partnership Act, 1932 / 
Companies Act, 1956 and their subsequent revisions / amendments, who fulfill the 
eligibility criteria mentioned in the tender documents for Work of Waterproofing, 
aluminium cladding and miscellaneous repair at Bank’s Building at Sector 32, 
Gurugram. 
 
Tender schedule will be as under: 

1. Tender Reference HO: GSAD/Gurugram building/2023-24/1 

2. Date of 
commencement of 
Tender download 

27.06.2023 from 1115 hrs 

3. Last date and time 
for acceptance of 
queries 

04.07.2023 upto 1400 hrs 

4. Last date and time 
for downloading 
tender 

11.07.2023 till 1700 hrs 

5. Last date and time 
for online Bid 
preparation and 
Hash Submission 

11.07.2023 till 1700 hrs 

6. Last Date for 
Physical Bid 
Submission and 
Online Bid re-
encryption 

12.07.2023 till 1400 hrs 

7. Date and Time of 
Opening of 
Technical cum 
Eligibility Bid  

12.07.2023 from 1500 hrs 

8. Cost of Tender 
Document 

Rs. 1,770/- non-refundable i/c GST @ 18% (Rupees One 
Thousand Seven Hundred and Seventy Only) in the form of 
Demand Draft in favour of Punjab National Bank payable at 
Delhi 

9. Earnest Money 
Deposit 

₹ 62,100 (Rupees Sixty Two Thousand and One Hundred 
only) in form of Insurance Surety Bonds, Account Payee 
Demand Draft, Fixed Deposit Receipt, Bankers’ Cheque or 
Bank Guarantee (including e-Bank Guarantee) (from any 
Scheduled Commercial Bank other than our own Bank) or 
online payment in non-customer account of the procuring 
office of Bank. Firms registered as MSME’s shall also submit 
EMD. 

10. Validity of Tender 90 days from opening of commercial bid 

11. Estimated Cost of 
Project 

₹ 3100177.73 i/c of all taxes (Rupees Thirty One Lakhs 
One Hundred and Seventy Seven and Seventy Three 
Paise only) 

12. Time of Completion 60 days 
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13. Place of Physical 
Bid Submission & 
Opening of Bids 

Chief Manager (Civil), Punjab National Bank,  
General Services Administration Division,  
East Wing,1st Floor, Plot 4, Sector 10, Dwarka, New delhi -
110075 e-mail: - renovation@pnb.co.in , Tel: 011-28044109 

14. Contact Person Manager (Civil), Punjab National Bank,  
General Services Administration Division,  
East Wing,1st Floor, Plot 4, Sector 10, Dwarka, New delhi -
110075. 
 e-mail: - renovation@pnb.co.in , Tel: 9651540233 

Bank will be following the e-procurement process. The complete details of the 
requirements for participation in the e-procurement process of the Bank are available on 
the website https://etender.pnbnet.in which may be referred for details & clarification. It is 
mandatory for the bidder to get itself registered on Bank’s website for submission of 
online bids. 
 
Note: - Technical bids will be opened in the presence of bidders who choose to attend as 
above. The above schedule is subject to change. Notice of any changes will be 
published on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever 
feasible. Further, please note that commercial bid opening date and time will be 
intimated to the technically qualified bidders at a later date. 
 
2. Online tenders are invited on item rate basis on behalf of Punjab National Bank 

from experienced contractors, reputed firms (proprietary/ partnership)/ company/ 
organization registered in India under Companies Act, who fulfill the eligibility 
criteria mentioned in the tender documents for Work of Waterproofing, 
aluminium cladding and miscellaneous repair at Bank’s Building at Sector 
32, Gurugram against Payment of Rs. 1,770/- non-refundable i/c GST @ 18% 
(Rupees One thousand Seven Hundred and Seventy Only), in two envelope 
system containing (1) Technical Bid (2) Commercial bid. Tender purchase fee of 
Rs. 1,770/- non-refundable i/c GST @ 18% (Rupees One thousand Seven 
Hundred and Seventy Only) may be submitted in form of demand draft in a 
separate envelope with EMD. Commercial bid shall be submitted online. 

 
3. The Bidders intending to participate in this tender are required to get enrolled on 

the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above 
mentioned website is mandatory. 

 
4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 

Signature of the respective Bidder before submitting the bids online, the bidders 
are advised to obtain Electronic/Digital Signature Certificates (Class III & above 
both encryption & Signing) in order to bid for the tender. 

 
5. The Tender Documents containing detailed terms & conditions can be 

downloaded online directly from the portal https://etender.pnbnet.in (or 
pnbindia.in) as per tender schedule attached and shall be submitted online. 

 
6. All the bidders are required to submit Demand Draft in favour of Punjab National 

Bank, Delhi of Rs. 1,770/- non-refundable i/c GST @ 18% (Rupees One thousand 
Seven Hundred and Seventy Only) towards the cost of tender document by 
12.07.2023 till 1400hrs, failing which, the bids shall be summarily rejected. 

 

mailto:renovation@pnb.co.in
mailto:renovation@pnb.co.in
https://etender.pnbnet.in/
http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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7. Bidders may submit their queries regarding any technical clarification before 
04.07.2023 upto 1400hrs. No queries shall be entertained after last date fixed for 
acceptance of queries. 

 
8. Clarifications of Bank on RFP may be downloaded from the “Corrigendum / 

Addendums” section of the above mentioned portal till 11.07.2023 upto 1700hrs 
after clarification on queries. No deviation on the above shall be entertained by 
the Bank thereafter. 

 
9. Based on the clarification of conditions by the Bank, an intending bidder shall 

submit its unconditional acceptance on the prescribed format along with tender 
document. 

 
10. Price bid of only those bidders shall be opened who submit their tender in line 

with requirements of tender documents and are acceptable to the Bank and the 
bidder who do not submit the EMD & tender fee in the form of Bank draft, as the 
case may be, their tenders shall be summarily rejected. 
 

11.  First Tender Fee & E.M.D. Envelope shall be opened, and the hard copy of the 

same should be submitted on time i.e. on or before 12.07.2023 till 1400hrs only 

then technical bid shall be opened online. Hard copy i.e. the Demand Draft in 

favour of Punjab National Bank/ Proof of payment for an amount of ₹ 62,100 

(Rupees Sixty Two Thousand and One Hundred only)   towards EMD and Tender 

Fee amount of Rs. 1,770/- non-refundable i/c GST @ 18% (Rupees One 

thousand Seven Hundred and Seventy Only) in form of Demand draft is to be 

submitted physically by the bidder in the office of the Chief Manager (Civil), 

Punjab National Bank, General Services Administration Division, East 

Wing,1st Floor, Plot 4, Sector 10, Dwarka, New delhi -110075 Tel: 

01128044109, E-mail: renovation@pnb.co.in  on or before 12.07.2023 till 

1400hrs. 

 
12. The price bid of technically eligible bidder who meets the eligibility criteria 

stipulated in tender documents will be opened online in the presence of 
participants or representatives of participant bidders as per the schedule 
attached. The Date for opening of commercial bids shall be intimated later. 

 
13. The Tenders shall be valid for a period of not less than 90 days after the date of 

opening of price bid/commercial bid online. 
 
14. All disputes arising out of or in connection with this agreement shall be deemed to 

have arisen in Delhi and only the courts of Delhi shall have the jurisdiction to 
determine the same. 
 

15. Please note that bid preparation, hash submission, bid submission and re-
encryption are compulsory activities, failing which bidder will not be able to submit 
the bids online. 

 
16. For any further information/Queries please contact Chief Manager (Civil), 

Punjab National Bank, General Services Administration Division, East 
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Wing,1st Floor, Plot 4, Sector 10, Dwarka, New delhi -110075 Tel: 
01128044109, E-mail: renovation@pnb.co.in. 

 
17. The Bank reserves the right to accept/reject any or all the offers submitted in 

response to this advertisement without assigning any reason whatsoever. 
 
18. The Bank will not be bound to accept the lowest tender and reserves the right to 

accept or reject any or all the tenders without assigning any reasons whatsoever. 
 
19. Please note that, on tendering procedure through the electronic tendering system 

refer to the Instructions for Using the Electronic Tendering System document 
available along with the tender documents on https://etender.pnbnet.in.  

 
20. Bidder must submit documentary proof in respect of all above mentioned criteria 

while submitting the proposal. Proposal of bidders who do not fulfill the above 
criteria or who fail to submit documentary evidence thereon would be rejected. 

 
21. This tender is for procurement of works. Hence, firms registered as MSE’s have 

to submit the EMD (Earnest Money Deposit) and tender fee. Exemption on 
submission of EMD is not applicable in procurement of works. 
 

 
Chief Manager (Civil) 

  

https://etender.pnbnet.in/
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PURPOSE OF TENDER 
 
Bank intends to execute the following works for proper upkeep of Bank’s building at 
Sector 32, Gurugram: 
 
1) Chemical based treatment over whole terrace of area approx. 1700 sqm and 

preparatory grading works before waterproofing over an area of approx 500 sqm 
which is heavily damaged.  

 
2) Treatment of building joint with polysulphide treatment and repair of canopy at various 

places. 
 
 
3) Repair of plaster at parapet and various places as required. 
 
4) Exterior paint at places where plaster is to be re-done. 

 
5) Repair/ Replacement of ACP cladding. 
 
ELIGIBILITY CRITERIA 
 

1. The Bidder should possess the requisite experience, resources and capabilities in 
providing the services necessary to meet the requirements, as described herein. 
The Bidder should also possess the technical know-how and the financial 
wherewithal that would be required to complete the scope of work. The Bid must 
be complete in all respects and should cover the entire scope of work as 
stipulated in the tender document. Bidders not meeting the Eligibility Criteria will 
not be considered for further evaluation and bid submitted by them shall be 
summarily rejected. 

 
2. This invitation of bids is open to all intending, bonafide & experienced contractors 

(proprietary / partnership / private / limited company) registered in India under 
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions / 
amendments, provided they fulfill the minimum eligibility criteria as below. 
Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the 
tender and the bid, if any, submitted by them shall be summarily rejected. 
Proposals not complying with minimum eligibility criteria, as enumerated below, 
will be rejected and will not be considered for evaluation of technical bid.  
 

3. The proposal should adhere to the following minimum eligibility criteria: 
 

S. 
No. 

Minimum Eligibility Criteria 

1 The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of May 2023 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed 
under any Act by Central/State Government and published in Central/State 
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private organizations 
should be either of the following: - 
 

1. One similar nature work amounting to Rs. 24.81 Lakhs  
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Or 
2. Two similar nature work amounting to Rs. 15.51 Lakhs  

Or 
3. Three similar nature work amounting to Rs. 12.41 Lakhs 

 
Similar work means work of Civil Repair including Waterproofing of terrace of 
office / commercial / institutional buildings executed under one agreement having 
cumulative value greater than required value. Cumulative works executed under 
rate contract shall not be treated as one work. 
 
Components of work executed other than those included in definition of similar 
works shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of the same. 
 
The bidder should either himself/ herself be authorized applicators / 
contractors of original manufacturers of waterproofing chemicals / products 
or he/ she will have to engage Associate Agency for Waterproofing Works 
after award of work and has to submit details of such agency(s) conforming 
eligibility condition as defined in the bid document to the Bank within 7 days 
after award of work. Valid documentary evidence to support the same has to 
be submitted with the bid. Bids received without such valid documentary 
evidence will be summarily rejected.  
 
The successful bidder has to get the specialist firm approved by the Bank 
before getting the agency on-board. The composite contractor and the 
associated specialized agencies shall give required affidavit to confirm their 
association. Tender accepting authority may approve change of agency in 
case it is required during the currency of the contract. 
 
Certificates of satisfactory completion of similar work should be issued by an 
Authority not below the rank of Executive Engineer/Chief Manager of Principal 
Employer / Client department and the same are to be uploaded on Bank’s website 
along with supporting documents. 
 
In case the similar work/s is of private nature other than Central/State 
Government/ Central Autonomous Body/ Central Public Sector undertaking/ City 
Development Authority/ Municipal Corporation of city, they shall be required to 
submit T.D.S. Traces/ Certificates for such works issued by respective Principal 
Employer/ Clients. 
 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, calculated 
from the date of completion to the last date of receipt of application for tender. 
 

2 The minimum average annual turnover of Bidder for the last three financial years 
i.e. 2020-21, 2021-22 & 2022-23 must not be less than Rs. 9.31 Lakhs. Bidder to 
upload audited Balance sheet, Profit & Loss statement and trading account details 
for these financial years, if applicable. 
 
The multiplication factor of 7% per annum simple interest is not applicable on the 
Annual Financial Turnover figures. 
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3 The Applicant should not have been black-listed/ barred by any Central/ State 
Government Department/ Central Autonomous Body/ Central Public Sector 
Undertaking/ City Development Authority/ Municipal Corporation of City formed 
under any Act by Central/ State Government and published in Central/ State 
Gazette/ Public Sector Banks etc. Further, similar eligible works should not have 
been carried out on Back to Back basis and the Applicant shall have to furnish 
undertaking as under. An undertaking in this regard is to be submitted to Bank by 
Bidder (on stamp paper of Rs.100/-) 
 
1.  “I/We have not been black-listed/ barred by any office of Punjab National 

Bank and / or Department of Financial Services, Govt. of India and / or 
regulators like RBI, SEBI, IRDA, etc. or Central debarment list maintained 
by Department of Expenditure, Ministry of Finance, Government of India. 
  

2. “I/ We undertake and confirm that eligible similar work(s) has/ have not 
been got executed through another agency on back to back basis. 

 

Further that, if such a violation comes to the notice of the Bank, then I/ we shall 
be debarred for bidding in PNB in future forever. Also, if such violation comes to 
the notice of the Bank before date of start of work, the Bank shall be at liberty to 
forfeit the entire amount of Earnest Money Deposit.” 

 
Note: The bidder must submit the Compliance Statement failing which the bids 
may not be taken for further evaluation. 

  
3. The bidder should be Class-I local supplier. “Class-I local supplier” means a 

supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum “local content” as prescribed for Class-I local 
supplier as per DPIIT vide OM P-45021/2/2017PP (BE-II) dated 16.09.2020 
issued the Public Procurement (Preference to Make in India) Order 2017-revision. 
The “local content” requirement to categorize a supplier as “Class-l local supplier” 
is minimum 50%. “Local content” means the amount of value added in India which 
shall, unless otherwise prescribed by the nodal ministry, be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, 
in percent. 
 

4. Verification of “local content”: The “Class-I local supplier” with the bid 
document shall be required to submit self-certification the bidder meets the local 
content requirement for “Class-I local supplier”. Declaration regarding the same 
as per format given in the tender. 
 

5. Bidder must submit documentary evidence in respect of all above mentioned 
criteria while submitting the proposal. Proposal of bidder who do not fulfill the 
above criteria or who fail to submit documentary evidence thereon would be 
rejected. 

 
6. Bidder has to upload scanned and legible copies of all supporting documents on 

Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.  
 

7. The Bank reserves the right to request for any additional information and also 
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank 

https://etender.pnbnet.in/
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the qualification data is incomplete or the bidder is found not qualified to 
satisfactorily execute the requirements of the project and no communication shall 
be entertained in this regard in future. 
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INSTRUCTIONS TO BIDDERS 
 

1. BIDDING PROCESS (TWO STAGES) 
For the purpose of the present job, a three-envelope bidding process will be followed. 
The response to the present tender will be submitted in two parts:  
 
• Technical bid   
• Commercial bid  
 
The bidders will have to submit the technical bid in Banks e-procurement system as well 
as in hard copy and commercial bids in only online form through Bank’s e-procurement 
system. 
 
1.1 TECHNICAL BID  

 
TECHNICAL BID will also contain the Compliance statement as per the Terms & 
Conditions mentioned in the Tender Documents, and NOT contain any pricing or 
commercial information at all. Technical bid documents with any commercial information 
will be rejected. 
 
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those 
bidders confirming compliance to all the terms & conditions of Tender document shall be 
short-listed for commercial stage. 
  
1.2 COMMERCIAL BID  
 
In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids 
are short listed, will be opened. 
 
2. SUBMISSION OF BIDS 
 
2.1 Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at https://etender.pnbnet.in  the Bank by using their digital 
certificates of class II and above (both encryption and signing). All the interested bidders 
should register themselves in the e-procurement system https://etender.pnbnet.in for 
submitting the bids online, if they have not done earlier. The Tender document and 
further corrigendum, if any can also be downloaded from Bank’s website 
www.pnbindia.in. Bids received after closing of the bid in the e-procurement system are 
summarily rejected without any reason. The commercial bid should be submitted online 
only.  
 
Envelope No.1- Tender Cost & EMD – Marked Cover-I 
Envelope No.1 shall contain Cost of Tender Document of Rs. 1,770/- non-refundable 
i/c GST @ 18% (Rupees One thousand Seven Hundred and Seventy Only), in the 
form of Demand Draft which shall be non-refundable along with Earnest Money 
Deposit (EMD) of ₹ 62,100 (Rupees Sixty Two Thousand and One Hundred only). EMD 
shall be accepted in form of Insurance Surety Bonds, Account Payee Demand Draft, 
Fixed Deposit Receipt, Bankers’ Cheque or Bank Guarantee (including e-Bank 
Guarantee) (from any Scheduled Commercial Bank other than our own Bank) or online 
payment in non-customer account of the procuring office of Bank. This envelope shall be 
super scribed “Tender Cost and EMD for Work of Waterproofing, aluminium 
cladding and miscellaneous repair at Bank’s Building at Sector 32, Gurugram” 
 

https://etender.pnbnet.in/
https://etender.pnbnet.in/
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Envelope No. 2 – Technical Bid – Marked Cover-II 
Envelope No. 2 shall contain technical bid (one set of duly signed tender document 
except commercial bid). Each page and correction duly signed by Bidders including 
tender form duly filled in with complete details and descriptions. Bidder shall submit 
supporting documents in support of eligibility criteria as mentioned in tender documents. 
This envelope shall be super scribed “Envelope No. 2 - Work of Waterproofing, 
aluminium cladding and miscellaneous repair at Bank’s Building at Sector 32, 
Gurugram Both Envelope No. 1 and Envelope No. 2 shall be contained in Envelope No. 
3 super scribed “Envelope No. 3 – Cover-III – TENDER for Work of Waterproofing, 
aluminium cladding and miscellaneous repair at Bank’s Building at Sector 32, 
Gurugram” 
 
Both Envelope No. 1 and Envelope No. 2 contained in Envelope No. 3 should reach the 
below mentioned address before the final date & time of bid submission mentioned in 
the tender schedule.  
Chief Manager (Civil), Punjab National Bank,  

General Services Administration Division,  

East Wing,1st Floor, Plot 4, Sector 10, Dwarka, 

New delhi -110075  

 
3. CONTENT OF DOCUMENTS TO BE SUBMITTED 

i. Documents required in Technical Bid Envelope (Sealed Cover): 
a) Bidders undertaking letter  
b) Supporting documents as per Eligibility Criteria 
c) Performance/Completion Certificate from clients 
d) Bidder Information 
e) Acceptance of Compliance Statement  
f) Self Certification for Local Content 
g) Duly signed Tender document and corrigendum, if any 
h) Power of attorney in favour of authorized person signing the Bid 

documents. 
i) Certificate of Incorporation & Partnership Deed, if applicable 
j) PAN No. 
k) ESI & EPF Registration, if applicable 
l) GST Registration No. 
m) Copy of last three years audited balanced sheet, Profit & Loss Statement, 

Balance Sheet and ITR. 
n) List of similar work completed in last 7 (Seven) years with details 

enclosing completion certificate from the principal employer / clients 
along with the names of two responsible clients/ persons with address & 
telephone number who will be in position to certify about quality as well 
as past performance of your organization. 

o) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with 
whom the company is empanelled. 

p) Certificate of being authorized applicators / contractors of original 
manufacturers of waterproofing chemicals / products 

Note: 
a. All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of the 
same be enclosed with the supporting documents. 
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d. Earnest Money Deposit & Tender Document cost (Sealed Cover= Envelope No.1- 
Tender Cost & EMD – Marked Cover-I). 
 
4. PRELIMINARY EXAMINATION 
 
4.1 Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been provided 
as underlined in the bid document, whether the documents have been properly signed, 
and whether bids are generally in order. 
 
4.2 The bid determined as not in order as per the eligibility criteria will be rejected by 
the Bank. The decision of the Bank is final towards evaluation of the bid documents. 
 
5. EVALUATION AND AWARD CRITERIA 
 
5.1 After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. First, received bids will 
be evaluated based on the eligibility criteria. Technical bids of only those bidders 
satisfying the eligibility criteria will be evaluated. 
 
5.2 Only those bidders satisfying the technical requirements and accepting the terms 
and conditions of this document shall be short-listed for further steps. 
 
5.3 PNB will determine to their satisfaction whether the bidder selected as having 
submitted the best evaluated responsive bid is qualified to satisfactorily perform the 
contract. The decision of PNB will be final in this regard. 
 
5.4 The determination will take into account bidder’s financial, technical and support 
capabilities, based on an examination of documentary evidence submitted by bidders in 
support of eligibility criteria. 
 
5.5 The award of contract will be based on evaluation of technical and commercial 
bids. 
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LETTER SUBMITTING TENDER  
(To be submitted in the letter head of the bidder) 

 
Chief Manager (Civil), 
Punjab National Bank,  
General Services Administration Division,  
East Wing,1st Floor, Plot 4,  
Sector 10, Dwarka,  
New delhi -110075  
 
Dear Sir, 
Reg: Work of Waterproofing, aluminium cladding and miscellaneous repair at 
Bank’s Building at Sector 32, Gurugram 
 
1. Having visited the site and examined the drawings, conditions of contract, special 

conditions of contract, general specifications and detailed specifications, 
schedules and bill of quantities for the execution of the above named works, we 
offer to complete and maintain the whole of the said works in conformity with the 
said drawings, conditions of contract, specifications, schedules and bill of 
quantities for the sum stated in bill of quantities of this Tender Document No 
………….. or such other sum as may be ascertained in accordance with the said 
conditions of contract. 

2. We undertake to complete and deliver the whole of the works comprised in the 
contract within the stipulated time stated in the tender. 

3. We have independently considered the amount of liquidated damages shown in 
the Appendix to form of tender hereto and agree that it represents a fair estimate 
of the loss likely to be suffered, by you in the event of the works not being 
completed in time. 

4. We agree to abide by this tender for the period of 90 days from opening of Price 
Bid/Commercial Bid  or extension there of as required by the Bank from the date 
fixed for receiving the same and it shall remain binding upon us and may be 
accepted at any time before the expiry of that period. 

5. We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the tender, to which we give our 
consent and agree to abide by the same. 

6. We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

7. We understand that you are not bound to accept the lowest or any tender you 
may receive and may reject all or any tender, accept or entrust the entire work to 
the Contractor without assigning any reason or giving any explanation 
whatsoever. 

8. I/we have deposited Earnest Money ₹ 62,100 (Rupees Sixty Two Thousand and 
One Hundred only)   by _______ which amount is not to bear any interest. I/we do 
hereby agree that this sum shall be forfeited by you in the event our tender is 
accepted and I/we fail to execute the contract when called upon to do so. 

 
Dated this day of _______________2023. 
Signature ________________ in the capacity of _________________________ duly 
authorized to sign tenders for and on behalf of _________________________________  
 (IN CAPITALS) 
 
Tender submitted on _______________ before _____ P.M. 
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LETTER OF TRANSMITTAL 
      (To be submitted on letter head of the Bidder) 

 
Chief Manager (Civil), 
Punjab National Bank,  
General Services Administration Division,  
East Wing,1st Floor, Plot 4,  
Sector 10, Dwarka,  
New delhi -110075  
 
Dear Sir, 
 
Reg: Work of Waterproofing, aluminium cladding and miscellaneous repair at 
Bank’s Building at Sector 32, Gurugram 
  
Having examined the details given in Press advertisement and tender document No 
………….. for the above work, I/we hereby submit the relevant information. 

 
1. I/We here by certify that all the statement made and information supplied in the 

enclosed forms A to D and accompanying statement are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility and have 
no further pertinent information to supply. 
 

3. I/We submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following eligible 
similar works:- 
 

S No Name of the Work Value of Work Date of 
Completion 

Certificate 
issued by 

     

     

     

 
 “Certify that the information given in the enclosed tender documents is correct. It 
is also certified that I/we shall be liable to be debarred, disqualified / cancellation 
of bid in case any information furnished by me/us found to be incorrect.” 
 
Enclosures: 
 
Date of submission 

 
 

SIGNATURE(S) OF APPLICANT(S) 
Seal of applicant 
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APPENDIX-I 
APPENDIX TO FORM OF TENDER 

1 Defects Liability 
period 
 

12 Months from date of virtual completion of work. Virtual 
completion of the project will be certified and recorded by Engineer-
In-Charge of the Bank 

2 Date of 
Commencement 

Date of start of work shall be reckoned from 7th day of issue of 
award letter or date of handing over of site, whichever is later. 

3 Time of 
completion 

60 days from the date of commencement of work.  

4 Period of Final 
Measurements 

1 (One) months from the Date of Virtual Completion  

5 Liquidated 
Damages 

0.5% of the contract amount shown in the tender per week subject 
to the ceiling of 7.5% of the accepted contracted sum. 

6 Minimum Value of 
work for Interim 
Certificate 

Rs. 15 Lakhs (This value shall be difference of work done of 
consecutive bills). 

7 Total Security 
Deposit 

8% of the contract amount  

8 Retention 
Percentage 

8% of the gross value of each interim bill with maximum of 5% of 
the contract value  

9 Period of 
Honouring 
Certificate 

15 days from date of receipt of certificate from the Engineer In 
Charge 

10 Refund of 
retention money 

Retention Money will be refunded within 30 (Thirty) days after expiry 
of defects liability period provided, the contractor has satisfactorily 
carried out all the works attended to all defects in accordance with 
the conditions of the Contract, including the site clearance. 
After completion of work, security deposit can be refunded after 
obtaining a Bank Guarantee of equivalent amount for a time period 
till the end of defect liability period plus claim period. Bank 
Guarantee should be from any Scheduled Commercial Bank other 
than Punjab National Bank. Claim period would be considered as 
mentioned on Bank Guarantee or 03 Months after the end of defect 
liability whichever is later. 

11 Performance 
Security 

Performance Security shall be 3% of the value of the contract. 

Performance Security shall be inclusive of EMD. It shall be in form of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 

Receipt, Bankers’ Cheque or Bank Guarantee (including e-Bank 

Guarantee) (from any Scheduled Commercial Bank other than our 

own Bank) or online payment in non-customer account of the 

procuring office of Bank. Performance security for works shall be 

returned to the party within 14 after virtual completion of work 

12 Guarantee against 
Waterproofing 
Works 

For waterproofing works contractor has to submit a Bank guarantee, 

valid for the guarantee/ warranty period of 10 years, for an amount 

equivalent to 10% of the cost of such works. Alternately, Bank shall 

deduct 10% of the cost of such works and keep in deposit for 

guarantee/ warranty period of 10 years and return the amount after 

completion of guarantee/ warranty period subject to satisfactory 

performance of the work during the defect liability period. 
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BIDDER’S INFORMATION 
 

1. Name 
 

2. Constitution 
 

3. Address 
 

4. Names & Addresses of the Proprietor/Partners/Directors, as applicable 
 

5. Name of Contact Person(s) with their Mobile Numbers 
 

6. Office Telephone, Fax, e-mail 
 

7. PAN No. 
 

8. GST No. 
 

9. Manpower Employed 
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APPENDIX – II 
ARTICLES OF AGREEMENT 

 
AGREEMENT 

This agreement is made at ………. on.............. Day of.................... 2023 between 
Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot No. 
4, Sector 10, Dwarka, New Delhi – 110075 and its General Administration Department at 
(Hereinafter referred to as “The Bank " which expression shall be deemed to mean and 
include its successors, administrators and permitted assigns) of the one part & 
....................................... (herein after called "the Successful Bidder/Contractor" which 
expression shall be deemed to mean and include its successors, administrators and 
permitted assigns) of the other part. 
 
WHEREAS the Bank is desirous of executing work of Waterproofing, aluminium 
cladding and miscellaneous repair at Bank’s Building at Sector 32, Gurugram and 
has by letter of acceptance dated.................accepted a tender by the Contractor for the 
execution, completion & maintenance of such work. 
 
After discussion, the Bank and the bidder agree to enter into this agreement on the 
terms and condition set out hereunder: 
 
NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the said conditions of contract hereinafter referred 
to: 
 

2. The following documents, terms and conditions contained therein shall form and 
construe as integral part and parcel of this agreement and be read as part and parcel 
of this agreement, viz. 
a. Original tender document duly signed and stamped on each page by the 

authorised signatory of the bidder; 
b. Relevant correspondence letters / communications forming parts of contract and 

referred to in acceptance letter; 
c. Acceptance of Award of Work; 
d. Bill of quantities ; 
e. Corrigendum/Addendums (if published) ; and  
f. Other additional documents as may be required. 

 
3. The aforesaid documents shall be taken as complementary and mutually explanatory 

of one another, but in the case of ambiguities of discrepancies the latest documents 
issued by the Bank shall prevail over the earlier documents. 
 

4. In consideration of payment to be made by the Bank to the successful bidder as 
hereinafter mentioned, the successful bidder hereby covenants with the Bank to 
perform execute, complete and maintain the work in due respects and in conformity 
with the provision of the contract and tender documents. 
 

5. The Bank hereby covenants to pay the Contractor/successful Bidder in consideration 
of the execution, completion of the work such sums as shall become payable 
hereunder at the time(s) and in the manner prescribed in the said conditions and 
price schedule of quantities / bill of quantities prescribed in the contract.  
 



Page 19 of 75 
 

6. All disputes or differences whatsoever arising between the parties shall be settled 
amicably. If parties are not able to solve amicably, the same shall be settled by 
arbitration by a sole Arbitrator to be nominated by the competent authority of Punjab 
National Bank in accordance with Arbitration and Conciliation Act 1996 and the Rules 
and Regulations framed thereunder, as may be amended from time to time. The 
award made in pursuance thereof shall be binding on the parties.. Venue of 
arbitration shall be at Delhi and the language shall be English. The Parties to the 
arbitration shall bear their own costs. The Arbitrator shall give a reasoned award. 

 
7. All disputes arising out of or in connection with this agreement shall be deemed to 

have arisen in Delhi and only the courts of Delhi shall have the jurisdiction to 
determine the same. 

 
8. Notices as required by the agreement that shall be entered with the successful bidder 

shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by 
certified or registered mail with acknowledgement due on receipt. 

 

 
SIGNED AND SEALED AND DELIVERED BY THE 
 
 
Said       Said 
 
(Name)       (Name) 
 
 
on behalf of the Contractor    on behalf of the Bank 
 
In the presence of      In the presence of 
 
 
Name:       Name 
 
 
Address:       Address: 
 
This form is included in the tender documents only for the information of the bidders. 
Only the successful bidder will be in due course, required to complete the form. 
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GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the 
drawings, the work shall be carried as per standard specifications and under the 
directions of the Bank. 
 
1. INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject of context otherwise requires : 
i. Employer: The term employer shall denote Punjab National Bank with their Head 

Office at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its 
employees or representative authorized to act on its behalf. 

 
ii. The Bank:The term Bank shall mean Punjab National Bank, the Employer. 

 
iii. The Engineer in charge: The term means Engineer of the Bank deployed to look 

after the work. 
 

iv. Contractor:The term Contractor shall mean M/S ______________(name and 
address of the Contractor) and his/their heirs, legal representatives assigns and 
successors. 

 
v. Site: The site shall mean the site for Waterproofing, aluminium cladding and 

miscellaneous repair at Bank’s Building at Sector 32, Gurugram where the 
works are to be executed including any building and erections thereon allotted by the 
employer for the Contractor's use. 

 
vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may 

also determine the number of Site Engineers and the supporting staff at site office- 
to assist him/ her and also whether the Site Engineer shall be temporary or 
permanent. As far as possible, the Site Engineer should assume charge of his post 
before the Contractor reports onsite of work. Where more than one Site Engineer is 
appointed, one of them shall be designated as Senior Site Engineer by the Bank and 
the other Site Engineer shall be reporting to the Senior Site Engineer. 

 
vii. Drawings:  "Drawings" means the drawings referred to in the Specification and any 

modification of such drawings approved in writing by the Bank and such other 
drawings as may from time to time be furnished or approved in writing by the Bank. 
The work is to be carried out in accordance with drawings, specifications, the 
schedule of quantities and any further drawings, which may be supplied or any other 
instruction, which may be given by Bank during the execution of the work. 

 
All drawings relating to work given to the contractor together with copy of schedule 
of quantities are to be kept at site and the Bank’s Engineer shall be given access to 
such drawings or schedule of quantities whenever necessary. In case any detailed 
Working /Fabrication/Shop Drawings are necessary, contractor shall prepare such  
detailed  drawings and /or dimensioned sketches  thereof  and  have it confirmed by 
PUNJAB NATIONAL BANK’s Engineer prior to taking up such work. 
 
The contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings, specifications and schedule of quantities or to additional instructions at 
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least 10 days ahead from the time when it is required for implementations so that the 
Employer may be able to give decision thereon 
 

viii. “The Works” shall mean the work or works to be executed or done under this 
contract and shall include materials, apparatus, equipment, plant, fittings and other 
things for incorporation in the works 
 

ix. "Contract" means the contract effected by the contractor's Tender and the 
Employer's acceptance thereof comprising (in addition to the Tender and 
Acceptance) the  priced bill of Quantities and Schedules, Schedules of particulars (if 
any), Specifications and Drawings, these General Conditions of Contract, Special 
Conditions contained in or attached to any of the forgoing documents, any 
alterations agreed in writing between the parties before the formal acceptance of  
the Tender, all these documents taken together, shall be deemed to form one 
contract and shall be complementary to one another. 
 

x. "Specification" means  the specification annexed to or issued with these conditions 
and includes Indian or British or other approved standard specifications where  
required by the specification and where such a specification is not  available, the 
specification approved by the Bank and the Engineer. 

 
xi.  "Approved" means approved in writing including subsequent written                

confirmation of previous verbal approval and "approval" means approval in               
writing including as aforesaid. 

 
xii. "Market  rate"  means  the  rate  as  prevailing  in  the  market and recommended              

by the Bank and as approved by the Bank on the basis of cost of materials,           
labour, plant etc. inclusive of any tax, duty, etc. at the time of execution of work. 

 
xiii. "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 
 

xiv. “The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 

 
xv. Order of precedence for any ambiguity in the schedule of quantities, general 

conditions, special conditions, specifications and drawings for the Contractor shall 
be as per the decision of the Employer and the same will be binding on the 
Contractor, and shall be read as under in the decreasing order of importance. 
a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) C.P.W.D specifications  
f) Bureau of Indian Standards specifications. 
g) State P.W.D./General Engineering Practice. 
h) Integrity Pact. 

 
Any ambiguity observed shall be brought to the notice of Employer and shall be 
executed only after obtaining approval from the Employer. In case of any ambiguity 
between the above, the most stringent one shall follow. 
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2. SCOPE OF WORK 
 

The work consists of Work of Waterproofing, aluminium cladding and 
miscellaneous repair at Bank’s Building at Sector 32, Gurugram in accordance with 
the ‘'Schedule of Quantities". Civil, Furnishing works e.t.c. are within the scope of this 
tender. It includes furnishing all materials, labour, tools and equipment and management 
necessary for and incidental to the completion of the work. All work, during its progress 
and upon completion, shall conform to the lines, elevations and grades as shown on the 
drawings furnished by the Employer. Should any detail essential for efficient completion 
of the work be omitted from the drawings and specifications it shall be the responsibility 
of the contractor to inform the Employer and to furnish and install such detail with 
Employer's concurrence only, so that upon completion of the proposed work the same 
will be acceptable and ready for use.  
 
Employer or his representative may in their absolute discretion issue further drawings 
and/or written instructions, details, directions and explanations, which are, hereafter 
collectively referred to as "The Employer's instructions" in regard to : 
 
a)  The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work; or 
b)  Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification; or 
c)  The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof; or. 
d)  The demolition removal and/or re-execution of any work executed by the 
contractors; or 
e)  The dismissal from the work of any persons employed there upon; or 
f)  The opening up for inspection of any work covered up; or 
g)  The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period).  
 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his representative's instructions, provided always that verbal instructions, 
Directions and explanations given to the contractor's or his representative upon the 
works by the Employer or his representative shall, if involving a variation, be confirmed 
in writing to the contractor(s) within seven days. No works for which rates are not 
specifically mentioned in the priced schedule of quantities shall be taken up without 
written permission of the Employer or his representatives. Rates of items not mentioned 
in the priced schedule of quantities shall be fixed by the Employer as provided in Clause 
"Variation/Deviation" hereunder. 
 
The contractor shall set up necessary field testing equipments for day to day testing of 
materials like slump test for concrete, moulds for preparing concrete cube test samples, 
silt content and bulkage of sand etc. 
 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work 
 
The scope of works involves completing the construction of the building fit for 
occupation, which also involves & means submitting As-Built Drawings to statutory 
authorities, Water Supply & Sanitary, Electrical Board Authorities and any such other 
statutory/ regulatory authorities, arranging for their Inspection of works, rectifications, 
following up with them for securing their permissions/ clearances no objection 
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certificates, sewerage, water & electrical connections. Bank shall make necessary 
payments directly to the concerned authorities on demand & against receipts or 
reimburse such charges to the contractor on production of demand notices & paid 
receipts. The successful contractor shall make necessary liaisoning works including 
making submission of applications to the statutory authorities for obtaining above 
mentioned services, clearances & completion/ occupation certificates and no extra 
payment will be considered by Bank. 
 
3. VISIT OF SITE 
Intending Bidder shall visit the site and make himself thoroughly acquainted with the 
local site conditions, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, accesses and storage for materials and 
removal of rubbish. The Bidder shall provide in their bid for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for 
transport etc. for proper execution of work as indicated in drawings. The successful 
Bidder will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site conditions which existed before the commencement of 
the work or which in the opinion of the Employer might be deemed to have reasonably 
been inferred to be so existing before commencement of work. 
 
4. TENDERS 
The e-tender should be submitted by bidder duly priced and also digitally signed. 
 
The schedule of quantities shall be filled in as follows: 

i. The rates column to be filled. 
ii. The employer reserves the right to reject the lowest or any tender. 

 
The Bank reserves the right to accept the tender in full or in part and the bidder shall 
have no claim for revision of rate or other conditions if his tender is accepted in parts. 
The bidders should note that the tender is strictly on item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correctly worked out 
and self-supporting.  The Employer may call upon a bidder for the detailed analysis of 
any or all of the rates shall be quoted/submitted by the Contractor. The Employer shall 
not be bound to recognize the Contractor's analysis. 
 
The works shall be paid for as "measured work" on the basis of actual work done and 
not as "lump sum" contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges shall be allowed in this 
connection. In the case of lump sum charges in the tender in respect of any item of 
works, the payment of such items of work shall be made for the actual work done on the 
basis of lump sum charges as shall be assessed to be payable by the Employer and the 
same shall be binding on the Contractor. 
 
The Employer has power to add to, omit from any works as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the same in 
writing to the Contractor. However, no addition, omission or variation shall be made by 
the Contractor in any of the works without authorization from the Employer, and any 
such variation by the Bank shall not vitiate the contract. 
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The bidder shall note that his bid shall remain open for consideration for a period of 90 
days from the date of opening of the tender (Price Bid). 
 
5. CONTACTING THE BANK 
Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision 
will be final and without prejudice and will be binding on all parties. 
 
6. CLARIFICATIONS OF BIDS 
The Bank to assist itself in the examination, evaluation and comparison of bids may, at 
its discretion, ask any bidder for a clarification. The response should be in writing and no 
change in the price or substance of the bid shall be sought, offered or permitted. 
 
7. AMENDMENT OF BIDDING DOCUMENTS 
At any time prior to the last Date and Time for submission of bids, the Bank at its sole 
discretion may, for any reason, modify the Bidding Documents through amendments. All 
amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and 
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding. 
 
In order to provide prospective Bidders a reasonable time to take into account the 
amendment if any, while preparing their bid, the Bank may, at its discretion, extend the 
deadline for submission of bids. 
 
8.  MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER 
8.1.  Modification of the submitted bid shall be allowed on-line and the bidder may 
modify and resubmit the bid on-line only before the deadline of Bid Hash Preparation. 
For modification of e-bid, bidder has to rework and upload/resubmit digitally signed 
modified bid on bank’s e-tendering portal i.e. https://etender.pnbnet.in. 
 
8.2.  Bids once submitted will be treated as final and no bid may be modified 
subsequent to the deadline for Bid Hash Preparation. 
 
8.3.  No bid may be withdrawn in the interval between the deadline for submission of 
bids and the expiration of period of bid validity specified in tender documents. For 
withdrawal of bid after the end date of online bid submission, the bidder will have to 
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may be 
allowed till issue of issue of work order with the following provision of penal action: 
 

a) If the request of withdrawal is received before fixing the date for opening of price 
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and 
bidder will be debarred for 6 months from participating in tenders in Punjab 
National Bank. The price bid of remaining technically qualified bidders will be 
opened and the tender process shall go on. 
 

b) If the request of withdrawal is received after fixing the date for opening of price 
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and 
bidder will be debarred for 1 year from participating in tenders in Punjab National 
Bank. The price bid of all technically qualified bidders including this bidder (if he 
found technically eligible) will be opened and action will follow as under: 
 

c) If the bidder withdrawing his bid is other than L-1, the tender process shall 
go on. 
 

http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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d) If the bidder withdrawing his bid is L-1, the re-tendering shall be done. 
 
9.  AGREEMENT 
The successful contractor shall sign a Contract Agreement as per enclosed proforma 
shall pay for all stamps and legal expenses, incidental thereto. The contractor shall 
submit Indemnity Bond, Guarantee Certificates for specialized works in stamp papers as 
per Bank’s approved proformas 

9 A.  PERMITS AND LICENCES 

Permits and Licenses for release of materials, which are under Government control, 

shall be arranged by the contractor. The Employer may render necessary assistance, 

sign any forms or applications that may be necessary but shall not be responsible for 

actual procurement or for any delay in procurement 

It may be clearly understood that no compensation or additional charges can be claimed 

by the contractor for non-receipt of any controlled materials in due time on this account 

or according to his own requirements. 

The contractor shall at his own cost arrange for storage shed adequate for taking 

delivery and storing of the quantity of controlled materials released by the authorities or 

supplied by the Employer.  The costs of storing, transporting, etc., of all materials 

including those under Government control are to be included by the tenderer in his 

quoted rates. 

The Employer shall be indemnified against all Government or legal actions for theft or 

misuse of controlled materials in the custody of the contractor.   

10. RELATIONSHIP BETWEEN PARTIES:  
The engagement of bidder shall not constitute the appointment of either Party as the 
legal representative or agent of the other Party. This engagement is on a Principal to 
Principal basis between the Parties hereto. No Party to this  engagement shall have any 
right or authority to assume, create or incur any liability or any obligation of any kind, 
express or implied, against or in the name of or on behalf of the other Party to this 
Agreement except as may be specifically provided. 
 
11. PUBLICITY 
In connection with the transactions contemplated by this engagement/agreement each 
Party agrees that it will not use other Parties name, marks, symbols, or logos in any 
advertising, promotional material, press release, publication, public announcement, or 
through other media, whether written or oral, without the prior written consent of such 
other Party. 
 
12. NON-EXCLUSIVITY: 
It is expressly agreed that the engagement/agreement between the parties, shall be on a 
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/ 
agencies/ service providers to provide the like services or/ and work concurrently during 
the currency of engagement. 
 
13.  GOVERNMENT AND LOCAL RULES 
The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to 
the work and to the regulations etc. of the Government and local authorities and of any 
company with whose system the structure is proposed to be connected. The Contractor 
shall give all notices required by said act, rules, regulations and Bye- laws etc. and pay 
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all fees payable to such concerned administrative/municipal authorities for execution of 
the work involved. The cost if any shall be deemed to have been included in his quoted 
rates, taking into account all liabilities for licenses etc. He shall indemnify the employer 
against such liabilities and shall defend all actions arising from such claims or liabilities. 
 
14.  TAXES AND DUTIES 
The bidders must include in their quoted bid prices all duties, royalties, cesses, labour 
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at 
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any 
variation in taxes and duties and/or imposing any new taxes and duties during currency 
of contract or extended period shall be borne by the bidder. No claim whatsoever on this 
account shall be entertained. 
 
15. PROVISIONAL SUM (P.S.) 
All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by 
the Contractor. Such cost of handling and fixing with profit (including transport charges if 
required) shall be separately included in the contract price as described in the schedule 
of quantities. The disposal of the amounts covered under this head shall be absolutely at 
the discretion of the Employer. The Contractor is liable to make payments for these 
materials to the suppliers on certificate or orders issued by the Employer and shall 
realize them through his bills from the Employer. 
 
16. QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to-cover the entire work 
but the Employer reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore and the same shall be binding on the 
Contractor.  
 
17. OTHER PERSONS ENGAGED BY THE EMPLOYER 
The employer reserves the right to execute any part of the work included in this contract 
or any work which is not included in this contract by other agency or persons and 
Contractor shall allow all reasonable facilities and use of his scaffolding for the execution 
of such work. 
 
18. TOTAL SECURITY DEPOSIT 

 
The Total Security Deposit on the contract should be 8% of the contract amount. Total 
Security Deposit comprises of the following: 
 
i) Earnest Money Deposit 
The bidder will have to deposit EMD for an amount of ₹ 62,100 (Rupees Sixty Two 
Thousand and One Hundred only). EMD shall be accepted in form of Insurance Surety 
Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Bankers’ Cheque or Bank 
Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank other 
than our own Bank) or online payment in non-customer account of the procuring office of 
Bank.   
EMD of unsuccessful bidders will be returned within 30 days of declaration of result of 
technical evaluation. The employer is not liable to pay any interest on the Earnest 
Money. 
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ii) Retention Money 
a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the gross 
value of each interim bill. 
b) The maximum amount of retention money shall be 5% of the contract value 
c) The retention money will be refunded within 30 days after expiry of defects liability 
period provided he has satisfactorily carried out all the works, attended to all defects in 
accordance with the conditions of the Contract, including the site clearance. 
d) After completion of work, Retention Money can also be refunded after obtaining a 
Bank Guarantee of equivalent amount for a time period till the end of defect liability 
period plus claim period. Bank Guarantee should be from any Scheduled Commercial 
Bank other than Punjab National Bank. Claim period would be considered as mentioned 
on Bank Guarantee or 3 months after the end of defect liability whichever is later. 
e) Bank guarantee if any submitted by the contractor/ bidder shall remain valid for a 
period of 60 days beyond the date of completion of all contractual obligations. 
 
19. PERFORMANCE SECURITY 
 

a) Performance Security shall be 3% of the value of the contract. Performance 
Security shall be inclusive of EMD. 
 

b) Performance security shall be accepted in form of Insurance Surety Bonds, 
Account Payee Demand Draft, Fixed Deposit Receipt, Bankers’ Cheque or Bank 
Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank 
other than our own Bank) or online payment in non-customer account of the 
procuring office of Bank. 
 

c) Performance security for works shall be returned to the party within 14 after virtual 
completion of work 
 

 
20. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if 
the Contractor finds any discrepancies therein, he shall immediately and in writing refer 
the same to the employer whose decision shall be final and binding. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the 
unit price. No extra payments will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if 
any, stipulated in the tender documents. 
 
The Contractor shall supply, fix and maintain at his own cost for the execution of work, 
all tools tackles, machinery and equipment and all the necessary centering, scaffolding, 
fencing, boarding, watching and lighting by night as well as by day required not only for 
the proper execution and protection of the said work but also for the protection of the 
public and safety of any adjacent roads, streets, walls, houses, buildings all other 
erections, matters and things and Contractor shall take down and remove any or all such 
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centering, scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be 
required or when ordered to do so and shall fully reinstate and matters and things 
distributed during the execution of works to the satisfaction of the Employer. 
 

The contractor shall also provide such temporary road on the site as may be necessary 

for the proper performance of the contract and for his own convenience but not 

otherwise.  Upon completion, such roads shall be broken up and leveled where so 

required by the drawings unless the Employer shall otherwise direct. 

The contractor shall at all times give access to workers employed by the Employer or 

any men employed on the buildings and to provide such parties with proper sufficient 

and if required, special scaffolding, hoists and ladders and provide them with water and 

lighting and leave or make any holes, grooves etc., in any work, where directed by the 

employer as may be required to enable such workmen to lay or fix pipes, electrical 

wiring, special fittings etc. The quoted rates of the tenderers shall accordingly include all 

these above-mentioned contingent works. 

 
21. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

Time of completion 

The entire work is to be completed in all respects within the stipulated period stated in 
the Appendix-I.  The work shall be deemed to commence on seventh day from the date 
of acceptance letter or date of handing over of site, whichever is later. Time is the 
essence of the contract and shall be strictly observed by the contractor. 

The work shall not be considered as completed until the Employer have certified in 
writing that work has been completed and the defects liability period shall commence 
from the date of such certificate. 
 

Extension of Time 
If, in the opinion of the Employer the works be delayed 

a) By reason of instruction from the employer in consequence of proceedings taken of 
threatened by or disputes, with adjoining or neighboring owners or 

b) By the works, or delay, of other contractors or tradesmen engaged or nominated by 
the Employer and not referred to in the specification or 

c) By reason of authorized extra and additions or 
d) By reason of any combination of workmen or strikes or lock-out effecting any of the 

building trades or 
e) From other causes which the employer may consider are beyond the control of the 

Contractor, the Employer at the completion of the time allowed for the contract, shall 
make fair & reasonable extension of the time for completion in respect therefore. In 
the event of the Employer failing to give possession of the site upon the day 
specified above the time of completion shall be extended suitably. 
 

In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer, written notice thereof. Nevertheless, the Contractor shall 
use his best endeavors all that to prevent delay, and shall do all that may be reasonably 
required, to the satisfaction of the Employer to proceed with the works and on his doing 
so that it will be ground of consideration by the Employer for an extension of time as 
above provided. The decision of Employer as to the period to allow for an extension of 
time for completion hereunder (Which decision shall be final and binding on the 
Contractor) shall be promulgated at the conclusion of such strike or lock-out and the 
employer shall then, in the event of an extension being granted, determine and declare 
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the final completion date. The provision in clause 20.4 with respect to payment of 
liquidated damages shall, in such case, be read and construed as if the extended date 
fixed by the employer were substituted for and the damage shall be deducted 
accordingly. 
 

Progress of work 
During the period of execution the Contractor shall maintain proportionate progress on 
the basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also include 
planning for procurement for scarce material well in advance and reflect the same in the 
programmed chart so that there is no delay in completion of project. A Progress report of 
the work is to be submitted by the Contractor fortnightly in the format approved by the 
Employer. 
 

Liquidated Damages 
Should the work be not completed to the satisfaction of the Employer within the 
stipulated period, the Contractor shall be bound to pay to the employer a sum calculated 
as given below by way of liquidated damages and not as penalty during which the work 
remains un commenced or unfinished after the expiry of the completion date. 
 
0.5% of the contract amount shown in the tender per week subject to the ceiling of 7.5% 
of the accepted contracted sum. Any delay beyond this, Punjab National Bank shall be 
free to terminate the contract and get the work done from an alternate source at the risk 
of the contractor. 
 
22. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 

OFFICE REQUIREMENTS 
The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open 
at all reasonable hours to receive instruction notices or communications and clear away 
on completion of the works and make good all work disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages 
of termites, ants, and other insects. 
 
The contractor shall provide at his own cost all artificial light required for the work to 
complete the work within the specified time. 
 
The contractor shall arrange for temporary latrines and other welfare provision as per the 
applicable labour laws for the use of workers and field staff and keep the same in a 
clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make 
good all the works disturbed by these conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes 
on the works during the construction, and all receptacles cisterns, water tanks etc. used 
for the storage of water must be suitably protected against breeding of mosquitoes. The 
contractor shall indemnify the Employer against any breach of rules in respect of anti-
malarial measures. 
The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer. 
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Protective- Measures: The contractor from the time of being placed in possession of 
the site must make suitable arrangements for watching, lighting and protecting the work, 
the site and surrounding property by day, by night, on Sundays and other holidays. 
 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads, or members of the public in course of execution of the work. 
 
The contractor shall provide necessary temporary enclosures, gates, entrances, etc., for 
the protection of the work and materials and for altering and adopting the same as may 
be required and removing on completion of the works and making good all works 
disturbed. 
 
Storage of materials: The contractor shall maintain proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including 
the tools and materials and remove same on completion. 
 
Godown shall be erected / provided for storing about six weeks' requirement of material. 
Structure shall be water-proof from all the sides and top. Material should be stored one 
feet-above the ground level and have pucca/ wooden raised floor. 
 
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all 
other surveying instruments found necessary on the works shall be provided by the 
contractor for the due performance of this contract as instructed by the Bank. All 
measuring tapes shall be of steel and suitable scaffolding and ladders that may be 
required for safely taking measurement shall be supplied by the contractor. 
 
The mistries and the supervisors on the works shall carry with them always a one metre 
or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a 
square and shall check the work to see that the work is being done according to the 
drawing and specifications. The Site Engineer will use any or all measuring instruments 
or tools belonging to the contractors as he chooses for checking the works executed or 
being executed on the contract. The contractor should cover in his rates for making 
provision for all reasonable facilities for the use of his scaffolding, tools and plant etc., for 
their work and no claims shall be entertained afterwards by the Employer in any case 
whatsoever. 
 
23. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall confirm to the provisions or any acts of the legislature relating to the 
work, and to the regulations and by-laws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose system the structures were 
proposed to have renovated and shall before making any variation from the drawings or 
specifications that may be associated to so confirm, give the Employer written notice, 
specify the variations proposed to be made and the reasons for making them and apply 
for instructions thereon. The Employer on receipt of such intimation shall give a decision 
within a reasonable time. 
 
The Contractors shall arrange to give all notices required for by the said acts, regulations 
or By- laws to be given to any authority, and to pay to such authority or to any public 
officer all fees that may be properly chargeable in respect of the work and lodge the 
receipts with the Employer. 
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The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, and damages to buildings, roads or member of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the Employer saved harmless and indemnified in all respects from such actions, costs 
and expenses. 
 
24. CLEARING SITE AND SETTING OUR WORKS 
 
The site shown on the plan shall be cleared of all obstructions, grass, plants, loose 
stone, and materials rubbish of all kinds. All holes or hollows whether originally existing 
or produced by removal of loose stone or materials shall be carefully filled up with earth 
well rammed and leveled off as directed at his own cost. 
 
The contractor shall set out the works and shall be responsible for the true and perfect 
setting out of the work and for the correctness of the positions, levels, dimensions and 
alignment of all parts thereof. If at any time, any error shall appear during the progress of 
any part of the work, the contractor shall at his own expenses rectify such error, if called 
upon to the satisfaction of the Employer. The contractor shall further set out the works to 
the alternative positions at the site until one is finally approved and the rates quoted in 
his tender should include for this and no extra on this account will be entertained. 
 
25. BENCHES 
 
The contractor is to construct and maintain proper benches of all the main walls, in order 
that the lines and levels may be accurately checked at all times. 
 
These benches will consist of Salwood post of adequate length and minimum diameter 
75 mm to be driven in the ground at suitable distance as directed encased with 
brickwork.  The wire nails will be driven on the top of Salwood post on the center lines of 
columns, walls, inside and outside faces of foundation trenches, in order that lines may 
be stretched between the benches and accurate intersection of excavation.  Enter line of 
walls, columns etc., may be clearly indicated and checked at any time if it is so required. 
 
26. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 

FROM THE SITE 
The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven equipment 
to the satisfaction of the Employer for the purpose, until the site is handed over to the 
Employer. The Contractor shall arrange for the disposal of the same so accumulated to 
the satisfaction of the Employer and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 
 
27. ACCESS 
Any authorized representative of the Employer shall at all reasonable times have free 
access to the works and / or to the workshops, factories or other places where materials 
are being prepared or constructed for the work and also to any place where the 
materials are lying or from where they are being obtained, and the Contractor shall give 
every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of 
the Employer, no person shall be allowed at any time without the written permission of 
the Employer. 
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28. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
All the works specified and provided for in the specification or which may be required to 
be done in order to perform and complete any part thereof shall be executed by the 
Contractor in the best and most workman like manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained in 
and implied by the specifications and as represented by the drawings or according to 
such other additional particulars and instructions as may from time to time be given by 
the Employer during the execution of the work, and to his entire satisfaction. 
 
If required by the Employer the Contractor at his own cost shall have to carry out tests 
on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Employer to prove that the materials etc. under test confirming to the 
relevant IS standards or as specified in the specifications. The necessary charges for 
preparation of sample, transporting, testing etc. shall have to be borne by the Contractor. 
No extra payment on this account would in any case be entertained by the Employer. 
 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charge for import duties, sales taxes, octroi, GST and other 
charges and must be the best of their kind available and contractors must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be done 
in the best workman like manner. Samples of all materials to be used must be submitted 
to the Employer when so directed by the Site Engineer and a written approval from 
Employer must be obtained prior to placement of order of such materials. 
 
During the inclement weather the Contractor shall suspend works for such times as the 
Employer may direct and shall protect from damage all work during course of execution. 
Any damage (during repair & renovation) to any part of the work for any reason due to 
rain, storm or neglect of Contractor shall be rectified by the Contractor in an approved 
manner at no extra cost to the Bank. 
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the Contractor shall take all precautions necessary for the protection of work and at his 
own expense shall make good any damage arising from any of these causes. 
 
The Contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite protection 
for the execution of the work whether by himself or special tradesmen or sub-Contractor 
and any damage caused must be made good by the Contractor at his own expenses. 
 
Contractor to carry out all mandatory tests as per CPWD specifications besides the tests 
required to be done as ordered and desired by the Bank to prove that quality of material 
conforms to tender provisions.  Cost of such tests shall be borne by the contractor and 
no extra payment in this regard shall be payable. 
 
29. REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal of any materials etc. from the work within such reasonable time 
or times as may be specified in the order which in the opinion of the Employer are not in 
accordance with specification or instructions. The employer shall have the said powers 
in case of the substitution or proper re-execution of any work executed with materials or 
workmanship is not in accordance with the drawings and specifications or instructions. In 
case the Contractor refuses to comply with the order the Employer shall have the power 
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to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental there to as certified by the Employer.  Such expenses or costs paid 
by the Employer shall be borne by the Contractor or may be deducted from any money 
due to or that may become due to the Contractor. 
 
30. SITE ENGINEER 
The term “Site Engineer” shall mean the person posted at site by Employer to 
superintend the work. The Contractor shall afford the Site Engineer every facility and 
assistance for examining the works and materials for checking and measuring work and 
materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any 
requirements of the Contractor or to sanction any day work, additions, alterations, 
deviations, or omissions or any extra work whatever, except in so far as such authority 
may be specially conferred by a written order of the Employer. 
 
The Site Engineer shall have power to give notice to the Contractor or to his foreman of 
non- approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the Employer is obtained. The 
work will from time to time be examined by the Engineer from the Bank; but such 
examination shall not in any way exonerate the contractor from the obligation to remedy 
and defects which may be found to exist at any stage of the work or after the same is 
complete. Subject to the limitations of this clause, the Contractor shall take instruction 
only from the Employer. 
 
31. CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer. The Contractor shall engage at least one experienced 
Engineer as Site-in-Charge for execution of the work. The Contractor shall employ in 
connection with the work persons having the appropriate skill or ability to perform their 
job efficiently. 
 
The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed on 
the work. Any Labourer supplied by the Contractor to be engaged on the work on day 
work basis either wholly or partly under the direct order or control of the Employer or his 
Representatives, shall always be deemed to be a person employed by the Contractor. 
The Contractor shall comply with the provisions of all applicable labour legislations, rules 
and regulations framed thereunder, including but not limited to the requirements of:- 

a. The payment of Wages Act 
b. Employer’s Liability Act 
c. Workmen’s Compensation Act 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 
g. Any other Act or enactment relating thereto and rules framed there under form 

time to time. 
 

The Contractor shall keep the Employer saved, harmless and indemnified against all the 
claims under applicable labour laws or otherwise, if any, of the workmen or any other 
person and all costs and expenses as any be incurred by the Employer in connection 
with any claim that may be made by any workman or any other person. The successful 
bidder shall be responsible for settling any claim / compensation against any and all 
damages and accidents caused due to negligence on the part of his employees/workers 
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engaged by it for fulfilling the obligations under this agreement and keep Bank 
indemnified from any compensation / liability. 
The contractor shall comply at his own cost with the order of requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance 
of proper environmental sanitation of the area where the contractor’s labourers are 
housed or accommodated, for the prevention of small pox, cholera, plague, typhoid, 
malaria and other contagious diseases. The contractor shall provide, maintain and keep 
in good sanitary accommodation and provide facilities for pure drinking water at all times 
of the use of men engaged on the works and shall remove and clear away the same on 
completion of the works. Adequate precautions shall be taken by the contractor to 
prevent nuisance of any kind on the works or the lands adjoining the same. 
 
The Contractors shall arrange to provide first-aid treatment to the labourers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the site 
or in connection with execution of the works, report such accident to the employer and 
also to the competent authority where such report is required by law. 
 
32. DISMISSAL OF WORKMEN 
The Contractor shall in the request of the Employer immediately dismiss from works any 
person employed thereon by him who may in the opinion of the Employer be unsuitable 
or incompetent or who may misconduct himself. Such discharges shall not be the basis 
of claim for compensation or damages against the Employer or any of its officers or 
employee. 
 
33. ASSIGNMENT 
The whole of the works included in the contract shall be executed by the Contractor and 
the Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part, share or interest therein nor, shall take a new partner without written consent of the 
Employer and no subletting shall relieve the Contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their 
progress. 
 
34. (a) PROTECTION OF WORKS AND PROPERTY 

The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the Punjab National Bank’s properties from injury or loss 

arising in connection with the contract. He/ She shall make good any such damage, 

injury, loss, except due to causes beyond his control and due to his fault or negligence. 

 

He/ She shall take adequate care and steps for protection of the adjacent properties. 

The contractor shall take all precautions for safety and protection of his temporary / 

permanent / contract employees/workers engaged on the works and shall comply with all 

applicable provisions of state/central Government and local bodies including all 

applicable safety laws and building codes to prevent accidents, or injuries to persons or 

property of about or adjacent to the place of work. 

 

The Contractor shall be responsible for all injury to the worker or workmen or persons, 

animals or things and for all damages to the project works, materials, equipment, 

structural and / or decorative part of property which may arise from the operations or 

neglect of himself or employees/workers whether such injury or damage arise from 

carelessness, accident or any other cause whatsoever in any way connected with the 

carrying out of this contract. 
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The clause shall be held to include inter-alia any damage to buildings whether 

immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways 

as well as damages caused to the buildings and the works forming the subject of this 

contract by rain, wind or other inclemency of the weather. 

 

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 

in this clause so as to deliver the whole of the contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damages to the 

property or third party. 

 
34. (b) DAMAGE TO PERSONS AND PROPERTY 

 
The contractor shall be responsible for all injury to the worker or workmen, persons, 
animals or things and for all damages to the project works, materials, equipment, 
structural and/or decorative part of property which may arise from the operations or 
neglect of himself or of any sub-contractor or of any of his or a sub-contractor’s 
employees, whether such injury or damage arise from carelessness, accident or any 
other cause whatsoever in any way connected with the carrying out of this contract. The 
clause shall be held to include inter-alia, any damage to buildings whether immediately 
adjacent or otherwise, and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. The contractor shall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from any such 
injury or damages to persons or property as aforesaid and also in respect of any claim 
made in respect of injury or damages under any acts of compensation or damage 
consequent upon such claim. The contractor shall submit an indemnity bond in the 
approved proforma (enclosed under Appendix-5) in a stamp paper indemnifying Bank 
from any damages, prosecution, other legal suits and claims arising out of any mishaps 
occurring at the site due to faulty work, faulty construction and for violating rules and 
regulations for which the contractor shall be solely responsible.  
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to 
deliver the whole of the contract works complete and perfect in every respect and so as 
to make good or otherwise satisfy all claims for damages to the property or third parties.         
 
The contractor shall affect the insurance necessary and indemnify the Employer entirely 
from all responsibility in this respect. The insurance must be placed with a company 
approved by the Employer and must be effected jointly in the name of the contractor and 
the Employer and the policy lodged with the latter. The scope of insurance is to include 
damage or loss to the works itself till this is made over in a complete state. Insurance is 
compulsory and must be affected from the very initial stage. 
 
The contractor shall also be responsible for anything, which may be excluded from 
damage to any property arising out of incidents, negligence or defective carrying out of 
this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due or to become due to the 
contractor. 
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35. INSURANCE 
Unless otherwise instructed the Contractor shall insure the works for all risk (include fire 
& third party) of the Contractor for total tender value in the joint names of the Punjab 
National Bank and the contractor (the name of Punjab National Bank placed first in the 
policy) and keep them insured until the virtual completion of the contract against any loss 
or damage of the material and of project. The insurance must be placed with a company 
approved by Punjab National Bank for such amount and for any further sum if called to 
do so by Punjab National Bank. The premiums of such further sum being allowed to the 
Contractor as an authorized extra. The Contractor shall deposit the policy and receipt of 
premium paid with Punjab National Bank within three (3) days from the date of issue of 
work order unless otherwise instructed. 
 
The scope of the cover shall include fire, lightning, explosion, crashing, aircraft, 
extinguishing water or other fighting measures, flood, inundation, rain, windstorm of any 
kind, earthquake, subsidence, landslide, rockslide, bad workmanship, lack of skill, 
negligence, malicious acts or human error, additional cover for third party liability and 
surrounding properties. 
 
In default of the Contractor insuring as provided above, Punjab National Bank on its 
behalf may so insure and may deduct the premiums paid from any money due, or which 
may become due to the Contractor. The Contractor shall as soon as the claim under the 
policy is settled or the work reinstated by Insurance Company should they elect to do so, 
proceed with due diligence with the completion of the works in the same manner as 
though the fire/ incident has not occurred and in all respects under the conditions of the 
contract. The Contractor in case of rebuilding or reinstatement after fire/ incident shall be 
entitled to extension of time for completion, as the Employer may deem fit. 
 
36. ACCOUNTS RECEIPT & VOUCHERS 
The Contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection with 
the works under this contract. If the Contractor shall use materials less than what he is 
required under the contract, the value of the difference in the quantity of the materials he 
was required to use and that he actually used shall be deducted from his dues. The 
decision of the Employer shall be final and binding on the Contractor as to the amount of 
such materials. The Contractor is required to use for any work under this contract. 
 
37. MEASUREMENTS 
Before taking any measurement of any work the Site Engineer or a subordinate deputed 
by him shall give reasonable notice to the Contractor. If the Contractor fails to attend at 
the measurements after such notice or fails to countersign or to record the difference 
within a week from the date of measurement in the manner required by the Site 
Engineer then in any such event the measurements taken by the Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the Contractor 
and the Contractor shall have no right to dispute the same. 
 
38. PAYMENTS 
 
All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The bills in proper forms must 
be duly accompanied by detailed measurements in support of the quantities of work 
done and must show deductions for all previous payments, retention money etc. The bill 
shall be checked at site by Site Engineer shall issue a certificate after due scrutiny of the 
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Contractor’s bill which may be further verified by the Employer and the Contractor shall 
be entitled to payment thereof within the period of honouring certificates named in these 
documents, as per final verified amount by the Employer. In case of delay, an Adhoc 
advance of 75% of the billed amount /assessed work done may be paid on the request 
of the Contractor for the smooth progress of work at the sole discretions of the Bank. 
 
The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of 
secured advance less the amount to be retained by the Employer as retention Money 
vide clause 18 of these conditions and less installments previously paid under these 
conditions, provided that such certificate shall only include the value of said material and 
goods as and from such time as they are reasonably, properly and not prematurely 
brought to or placed adjacent to the work and then only if adequately protected against 
whether or other casualties. 
 
The Employer will deduct retention money as described in Clause 18 (ii) of these 
Conditions. The refund of retention money will be made as specified in the said clause. 
 
If the Employer had supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
Contractor in accordance with the quantities consumed in the work. 
 
The material advance shall be admissible only on materials, which in the opinion of the 
Bank, are imperishable in nature, are genuinely required for use in the work in the near 
future, are of the required quality and are adequately protected against damage, theft, 
loss etc. 
 
All the interim payments shall be regarded as payment by way of advance against the 
final payments only and not as payments for work actually done and completed and shall 
not preclude the requirement of bad or unsound or imperfect or unskilled work to be 
removed and taken away and be reconstructed or re-erected or to be considered as an 
admission of the due performance of the contract or any part thereof in any respect or 
the accruing of any claim. Any interim payments shall not conclude determine or affect in 
any way the powers of the Employer under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other way to vary 
or affect the contract. The final bill shall be submitted by the Contractor within one month 
of the date fixed for completion of the work or of the date of certificate of virtual 
completion furnished by Employer and payment shall be made within three months. 
 
39. SECURED ADVANCE FOR MATERIAL AT SITE 
The secured advance will be paid up to an amount not exceeding 75% of the invoiced 
value of the materials, (The amount of secured advance should not exceed 75% of the 
material element cost in the tendered rate of the finished item of work subject to ceiling 
of 65% of quoted rates) brought to site for permanent incorporation into the work up to 
the date of bill on production of supporting bills / vouchers. The secured advance on the 
non-perishable materials will be paid on execution of the indemnity bond/Bank 
guarantee. 
 
40. FINAL PAYMENTS 
The period of Final Measurements will be one (1) Month from date of Completion. The 
final bill shall be accompanied by a certificate of completion from the Employer, 
payments of final bill shall be made after deduction of Retention Money as specified in 
clause 18 of these condition, which sum shall be refunded after the completion of the 
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Defects liability period and rectification of defects to the entire satisfaction of the 
Employer. The acceptance of payments of the final bill by the Contractor would indicate 
that he would have no further claim in respect of the work executed. 
 
41. VARIATION / DEVIATIONS 
The Contractor may when authorized and shall, when directed in writing by the Employer 
add or omit, or vary the works shown in the drawings or described in the specifications 
or included in the priced schedule of the quantities. The Contractor on his own accord 
shall make no addition omission or variation without such authorization or direction of the 
Employer. A verbal authorization of direction by the Employer shall when confirmed 
correctly by the Contractor in writing within 3 days shall be deemed to have been given 
in writing. 
 
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or 
additional works ordered by the Employer which he has executed during the preceding 
month. 
 
No interim claim for payment for any such work or expense, will be considered which 
has not been included in such a statement provided always that the Contractor shall be 
entitled after taking Employer’s sanction to authorize payment to be made for any such 
work or expense, notwithstanding the Contractor’s failure to comply with this condition. 
 
The rates for additional, altered substituted work shall be arrived at in accordance with 
the following rules:- 
i. The net rates or prices in the contract schedule shall determine the valuation of (the 

rates for) the extra work (items) where such extra work is of similar character and is 
executed under similar conditions as the work prices mentioned therein. 

 
ii. If the rates for the extra altered or substituted or (deviated) work are not provided for 

(available) in the schedule of quantities, they shall, to the extent possible be derived 
out of rate given in that schedule for similar or near similar items. For the purpose of 
such deviation, where necessary and when so directed, the Contractor shall furnish 
detailed analysis for the said similar or near similar items in the contract schedule. For 
such portions of the analysis, for the extra, altered or substituted (deviated) work for 
which prices cannot be abstracted from the corresponding analysis of rates for the 
said similar or near similar items in the contract schedule, market rates sustained by 
purchase bill / vouchers dependable printed price schedule of materials of different 
type shall be adopted, using factors and constant for quantum of materials, labour, 
T&P and sundries, from standard analysis of rates adopted by the CPWD, and adding 
15% towards profit & overheads and taxes When called upon to do so, the Contractor 
shall submit the required purchase bills / vouchers. 

 
iii. In respect of contract which incorporates more than one schedule, the rate applicable 

in case (i) above if not provided for in the Schedule pertaining to the work in which the 
addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar 
items cannot be found in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, similar or near similar items from the other 
schedule shall be adopted. 
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iv. In the case of additional, altered substituted (deviated) for which rates cannot be 
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market prices, substantiated by purchase bills / vouchers using factors and constants 
for quantum of materials, labour, T&P and sundries from standard analysis of rates 
adopted by the CPWD and adding 15% towards profit & overheads and taxes. When 
called upon to do so the Contractors shall submit his purchase bills / vouchers to the 
Employer. 

 
v. The question as to what particular items, being similar or near similar to the additional, 

altered or substituted (deviated) work in the contract schedule are to be adopted for 
deviation of rates for the additional, altered for substituted deviated work and whether 
the said rates cannot be derived from similar or near similar items in the contract 
schedule shall be decided by the Employer and the same shall be binding on the 
Contractor. 

 
v.vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting 

the principles enunciated, after scrutinizing the analysis any other papers furnished 
will allow such rates as he considers reasonable after obtaining Employer’s sanctions. 

 
vi.vii. Where extra work is of such a nature that it cannot be properly measured or valued, 

the Contractor shall be allowed day work priced at the net rates stated in the tender or 
the priced schedule of quantities or if not so stated then in accordance with the 
minimum local day work rates and wage for the district notified by the concerned 
authority provided that in either case if required by the Employer, vouchers, muster 
rolls and other documents, required for proper verification of the labour employed and 
the materials deployed on the said work and the costs thereof be delivered to the site 
Engineer or his representative on or before the end of the week following that in which 
work has been executed. 

 
vii.viii. The question as to whether extra work is of such nature that it cannot be properly 

measured or valued will be decided by the Employer. The margin to be allowed on 
actual costs to the Contractor towards profit and overhead shall be 15% and taxes. 

 
42. DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%  
The tender rates shall hold good for any increase in the tendered quantities up to 
variation of 25%. In case tender quantities of an individual item exceeds the deviation 
limit of 25% the rates for the excess quantities over and above the deviation limit shall 
be payable as per market rates analysis, sustained by purchase vouchers / bill using 
constant only of materials, Labour, T&P etc. from all Indian Standard analysis of rates 
published by Delhi Analysis of Rates with 15% towards Contractors profit. & Overheads 
and taxes. For non-schedule items, constant of material, labour, T&P etc. shall be 
decided by the Engineer in charge of Employer, based on the actual observation at site. 
 
43. SUBSTITUTION 
Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such terms as “Equal” or “other 
approved” etc., specific approval of the Employer has to be obtained in writing. 
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44. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies 
and defects put right. On completion of such inspection and Contractor shall inform the 
Employer that he has completed the work and it is ready for inspection.  
 
On completion, the Contractor shall clean all equipment’s and does the painting work 
etc. He will leave the entire installation neat and clean and ready for immediate use and 
to the satisfaction of the Bank. 
 
45. CLEARING SITE ON COMPLETION 
On completion of the works, the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and 
leave the whole of the site and the works clean and in a workman like condition to the 
satisfaction of the Employer. 
 
46. DEFECTS AFTER COMPLETION 
The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost 
and to the satisfaction of the Employer all defects, other faults which may appear within 
twelve (12) Months after completion of the work. In default, the Employer may employ 
and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, losses and expenses shall be recoverable from him by 
the employer or may be deducted by the Employer, in lieu of such amending and making 
good by the Contractor, deduct from any money due to the Contractor a sum equivalent 
to the cost of amending such work and in the event of the amount retained being 
insufficient, recover that balance form the Contractor from the amount retained under 
clause no. 18 together with any expense the Employer may have incurred in connection 
therewith. 
 
For water proofing works, the defects liability period will be respective guarantee/ 
warranty period of 10 years. In case of these works contractor has to submit a 
Bank guarantee, valid for the guarantee/ warranty period of 10 years, for an 
amount equivalent to 10% of the cost of such works. Alternately, Bank shall 
deduct 10% of the cost of such works and keep in deposit for guarantee/ warranty 
period of 10 years and return the amount after completion of guarantee/ warranty 
period subject to satisfactory performance of the work during the defect liability 
period. 
 
47. CONCEALED WORK 
The Contractor shall give due notice to the Employer whenever any work is to be buried 
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before such 
burial, in default whereof the same shall, at the option of the employer be either open up 
for measurement at the Contractor’s expense or no payment may be made for such 
materials. Should any dispute or difference arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the Employer shall be accepted as correct and binding on the Contractor. 
 
48. WATCH AND LIGHTING 
The Contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by Employer for the protection of 
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the works or for the safety and convenience of those employed on the works or the 
public. 
 
 
49. RECORDS OF CONSUMPTION OF CEMENT & STEEL AND CONSUMPTION        
NORMS   
 
For the purpose of keeping a record of cement and steel received at site and consumed 
in works, the contractor shall maintain a properly bound register in the form approved by 
the Bank showing columns like quantity received and used in work and balance in hand 
etc. this register shall be signed daily by the contractor’s representative and Bank’s 
representative.  
 
The register of cement and steel shall be kept at site in the safe custody of Bank’s 
Engineer during progress of the work. This provision will not, however, absolve the 
contractor from the quality of the final product.   
In case cement quantity consumed is lesser as compared to the theoretical requirement 
such as mix design report obtained by contractor from reputed laboratory, at every 
change of source for cement, sand and aggregate, the cost of the quantity of cement not 
so used shall be recovered from the contractor as per CPWD specification/ work 
manual.  
 
50. TESTS/RESULTS/ SITE REGISTERS ETC. 
 
The Contractor will be required to maintain the following registers at site of work and 
should produce the same for inspection of the Employer wherever desired by them. 
 
Type of Register to be maintained: 
 

a. Register No. – I : Cement  
b. Register No. – II : Steel 
c. Register No. – III : Materials at Site Account 
d. Register No. – IV : Hindrances register giving details of commencement 

and removal of each hindrance. 
e. Register No. – VIII : Work site order book. 
f. Register No. – IX : Instruction by Bank’s officers  
g. Register No. – X : Test registers of materials / fittings fixtures 

 equipment as stipulated in the tender. 
h. Register No. – XI : Register of drawings and working details. 
i. Register No. – XII : Log book of defects. 
j. Register No. – XIII : Dismantled materials account register. 
k. Register No. – XIV : Specifications of C.P.W.D. & I.S.I. as applicable to the               

contract. 
 

These registers are required to be signed by the Site Engineer 
 

51. ESCALATION 
The rate quoted in the tender shall be firm throughout the tenure of the contract 
(including extension of time, if any , granted) and will not be subject to any fluctuation 
due to increase in cost of materials, labour, taxes, etc. 
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52. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 
 
On completion, the contractor will clean all windows and doors, including the cleaning 
with oil, if necessary hardware inside and outside, all floors, staircases, and every part of 
the building.  He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the Bank. 
 
53. WEEKLY PROGRESS REPORTS 
 
The contractor shall furnish all particulars, for compiling the progress report in the form 
provided by the Bank, to the Owner of works. Pre-inspection reports, formats asked by 
Bank shall be duly filled by contractor and submitted to Bank for approval prior to their 
inspection/ site visit.  
 
54. SECURITY ARRANGEMENT 
The following arrangement shall be ensured by the Contractor: 

i. Proper arrangements to keep all records under lock and key. 
ii. Watch and ward and security of materials; and 
iii. Movement of material and stores, shall be through Bank gate pass only. 

When the work is completed to the satisfaction of the Employer and handed over to 
the Bank, the responsibility of proper security arrangement then shall rest with the 
Bank. 

 
55. LABOUR RECORD 
The Contractor shall maintain relevant records and fulfill all conditions and requirements 
in accordance but not limited to the following applicable Act, Rules and Regulations 
made there under from time to time: 

i. The payment of Wages Act. b) Employer’s Liability Act. 
ii. Workmen’s Compensation Act. 
iii. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
iv. Apprentices Act 1961. 
v. Minimum Wages Act 1948. 
vi. Industrial Disputed Act. 1947. 
vii. Maternity Benefit Act 1961. 
viii. ESI Act. 
ix. Payment of Bonus Act. 
x. Payment of Gratuity Act. 
xi. Any other Act are enactment relating thereto and rules framed there under from 

time to time. 
 

Bank shall not be responsible for any violation by the Contractor on the above 
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in 
the above referred subjects. 
 
56. HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 
All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by: 

i. The Contractor (only the relevant papers). 
ii. The Site Engineer, and 
iii. Competent Authority in the Bank. 

 
The following inventories / statements shall be prepared: 
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i. Inventory of all equipments; and 
ii. Information folders & test reports for installations and as built drawings. 

The Engineer on behalf of the Employer associated with this operation, shall be apprised 
of the importance to carry out periodic inspections (at two months interval) for defects 
not rectified or fresh ones that crop up and issuing notice for their rectification to the 
concerned Contractors and the final inspection just before the expiry of the defects 
liability period. 
 
57. SAFETY CODES 
57.1 SCAFFOLDING 
a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except in the case of short duration 
work which can be done "safely from ladders" when a ladder is used, it shall be of 
rigid construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of 
good quality wood or steel shall be provided and the ladder shall be given an 
inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 
b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended 

from an overhead support or erected with stationery support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1M, above the floor or platform 
of such scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

 
c. Working platforms, gangways and stairway shall be so constructed that they do not 

sag unduly or unequally and if the height of the platform, gangway or stairway is 
more than 4m, above ground level or floor level, they shall be closely boarded and 
shall have adequate width and be suitably fenced as described in (ii) above. 

 
d. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1M. 

 
e. Where ever there are open excavations in ground, they shall be fenced off by 

suitable railing and danger signals installed at night so as to prevent persons slipping 
into the excavations. 

 
f. Safe means of access shall be provided to all working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9M, in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up 
to and including 3M, in length for longer ladders this width shall be increased at least 
20 mm for each additional meter of length. 

 
g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and 

approval of the Engineer obtained prior to construction. 
 
57.2 OTHER SAFETY MEASURES 
a. All personnel of the Contractor working within the site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all 
metal workers shall be provided with safety gloves. Persons employed on metal 
cutting and grinding shall wear safety glasses. 



Page 44 of 75 
 

b. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 

c. The Contractor shall at all times be liable to comply with the applicable labour laws 
relating to the safety of the workers engaged by it. The Employer shall not be liable 
for  
 

 
57.3 DEMOLITION/DISMANTLING 
Before any demolition/dismantling work is commenced and also during the process of 
the work: 
a. No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
b. All practical steps shall be taken to prevent danger to persons employed from the risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 

c. The Contractor shall be solely responsible at all the times for the compliance of the 
applicable Labour laws in this regard. 
 

58. PERSONAL SAFETY EQUIPMENTS 
All necessary personal safety equipment as considered adequate by the Engineer/ 
including but not limited to the following should be kept available by the Contractor for 
the use of person/ workers employed/engaged on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 

i. Those engaged in white washing and mixing or stacking or cement begs or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 

ii. Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

iii. Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

iv. The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above 
the age of 18 years are employed on the work of lead painting, the following 
precaution should be taken: 

a) No paint containing lead or lead products shall be used except in the form of 
paste or ready- made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

c) Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided, to enable the working painters during the execution of 
work. 

 
When the work is done near any public place where there is risk of drowning all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 
The Contractor shall be solely responsible at all the times for the compliance of the 
applicable Labour laws in this regard. 
 
59. RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
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The work is liable to be technically audited by the Chief Technical Examiner of the 
Central Vigilance Commission, Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be 
carried out by the Contractor at his own cost and any deduction suggested by the CTE 
will be affected. 
 
The Employer shall have a right to cause a technical examination and audit of works and 
the final bills of the Contractor including all supporting vouchers, abstract etc. to be 
made at the time of payment of the final bill. If as a result of this examination or 
otherwise any sum is found to have been over paid in respect of any work done by the 
Contractor under the contract the Contractor shall be liable to return the amount of over 
payment and it shall be lawful for the Employer to recover the same from him from any 
sum or sums due to him and in any other manner legally permissible and if it is found 
that the Contractor was paid less than what was due to him under the contract in respect 
of any work executed by him under it, the amount of such under payment shall be duly 
paid by the Employer. 
Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set off 
against any claim of the Employer of the payment of a sum of money arising out of or 
under any other contract made by the Contractor with Employer. 
 
60. IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances by the Employer and the decision of the Employer shall be binding on the 
Contractor. 
 
61. FORCE MAJEURE 
Any failure or delay by bidder or Bank in performance of its obligations, to the extent due 
to any failure or delay caused by fire, flood, earthquake or similar elements of nature, or 
acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of 
governmental authorities or other events beyond the reasonable control of non-
performing Party, is not a default or a ground for termination.  
Such events may include, but are not restricted to, war or revolution and epidemics. If a 
force majeure situation arises, the Contractor shall notify within ---days the Bank in 
writing of such condition and the cause thereof. Unless otherwise directed by the Bank in 
writing, the Contractor shall continue to perform its obligation under the contract to the 
extent possible mitigate the consequences of the force majeure event and make all 
necessary alternative arrangements to perform their obligations and accordingly, and 
shall seek all  alternative means of performance not prevented by the force majeure 
event. 
 
Provided further that in case of delay of Services, which shall be solely decided by the 
Bank, the Bank shall not be held liable for non-performance of its obligations under the 
Agreement and the Bank shall have the right to terminate this Agreement without giving 
any further notice to the Vendor. Further, Bank also reserves the right to assign the work 
to other Vendor without any consequences and claims.  
 
62. SUSPENSIONS 
If the Contractor, except on account of any legal restraint upon the Employer preventing 
the continuance of the work, abandons, suspends work or in the opinion of the 
Employer, the Contractor neglects or fails to proceed with due diligence in the 
performance of his part of the contract, the Employer shall have the power to give notice 
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in writing to the Contractor requiring the work be proceeded within a reasonable manner 
and with reasonable dispatch, such notices purport to be a notice under this clause. 
 
After such a notice is served upon the Contractor, the Contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant or 
materials , and such an obligation shall  subsist from the date of such a notice being 
served until the notice  be complied with by the Contractor. If the Contractor fails s to 
comply with such a notice for a period of 7 (seven) days to proceed with the works as 
therein prescribed, the Employer may proceed as provided in clause 65 (Termination of 
contract by Employer). 
 
63. DELINQUENCIES OF CONTRACTORS 
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of 
bidder or enlisted contract will attract disciplinary action in accordance with the clause 64 
mentioned herein below. 

i. Incorrect information about credentials, about his performance, equipment, 
resources, technical staff etc. 

ii. Non-submission of the fresh/ latest Income Tax Clearance certificate. 
iii. Irregular tendering practice. 
iv. Submission of tender containing for too many arithmetical errors and freak rates.  

iv.v. Revocation of a tender without any valid reasons. 
v.vi. Tardiness in commencing work. 

vi.vii. Poor organization at site & lack of his personal supervision. 
vii.viii. Ignoring Employer’s Notices for replacement/ rectification of rejected materials, 

workmanship etc. 
viii.ix. Violation of any of the important conditions of contract, i.e. site facilities, insurance, 

labour laws, ban on subletting etc. 
ix.x. Lack of promptitude and co-operation in measurement of work and settlement of 

final account. 
x.xi. Non-submission of vouchers and proofs of purchase etc. 

xi.xii. Tendency towards putting up - false and untenable claims. 
xii.xiii. Tendency towards suspension of work for frivolous reasons. 

xiii.xiv. Bad treatment of labour. 
xiv.xv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing 

with suppliers of materials. 
xv.xvi. Lack of co-operation with nominated Contractors or Employer’s Labour. 

xvi.xvii. Contractor becoming Bankrupt or insolvent. 
xvii.xviii. Contractor’s conviction by any court of law. 
xviii.xix. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his 
contract. 
 

64. DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
The award of the under noted disciplinary action shall be considered: 

i. Placing of an embargo on the issue of tenders or temporary suspension from the 
Employer’s approved list. 

ii. Permanent ban on issue of tenders & removal from the Employer’s approved list. 
iii. Circulation of the Contractor name to other public Undertaking or Government 

Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work. 

 
65. TERMINATION OF CONTRACT BY EMPLOYER 
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In the following circumstances/ events, the contract shall be terminated by the 
Employer:- 

i. If the Contractor being a company goes into liquidation whether voluntary or 
compulsory; or 

ii. Being a firm, stand dissolved; or 
iii. If the official assignee in insolvency or receiver of the contractor in insolvency, 

repudiates the contract; or. 
iv. If receiver of the contractor’s firm appointed by the court shall be unable to, within 

14 days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the employer that he is able to carrying out and fulfill the contract 
and if so required by the employer to give reasonable security therefore. 

v. If the contractor: 
a) Suffers execution to be issued;  
b) Suffers any payment under this contract to be attached by or on behalf of and 

of the creditors of the Contractor; 
c) Assigns, charges or encumbers this contract or any payment due or which 

become due to the contractor hereunder 
d) Neglects or fails to observe and perform all or any of the acts, matters of 

things by this contract, to be observed and performed by the Contractor within 
three clear days after the notice shall have been given to the Contractor in 
manner hereinafter mentioned requiring the Contractor to observe or perform 
the same 

e) Uses improper materials or workmanship in carrying on the works 
f) In the opinion of the Employer does not exercise such due diligence and make 

such due progress as would enable the work to be completed within due time 
agreed upon, and fails to proceed to the satisfaction of the Employer after 
three clear days’ notice requiring the Contractor so to do shall have been 
given to the Contractor as hereinafter mentioned, 

g) Breaches  any of the conditions of the contract  in any of the abovesaid cases 
or otherwise; 

h) Any threat is perceived or observed on the security of Bank’s data / property 
out of any action by the staff deployed for monitoring / configuration etc., by 
service provider. 

 
The Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of 
the Employer & the obligations & liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determined and as if the 
works subsequently executed had been executed by or on behalf of the contract (without 
thereby creating any trust in favour of the contractor). 
 
Further the Employer or his agent, or servant: 
i. may enter upon and take possession of the work and all plants, tools, scaffoldings, 

sheds, machinery, steam and other power utensils and materials lying upon 
premises or the adjoining lands or roads and sell the same as his own property; 

ii. may employ the same by means of his own servants and workmen in carrying on 
and completing the works; 

iii. by employing any other Contractors or other persons or person to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter of thing 
to prevent or hinder such other Contractors or other persons or persons employed 
for completing and finishing or using the materials and plants for the works. 
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When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials 
and plants, and should the Contractor fail to do so within a period of fourteen (14) days 
after receipt of the notice by him, the Employer may sell the same by public auction and 
shall give credit to the Contractor for the amount so released. 
 
Any expenses or losses incurred by the Employer in getting the works carried out by 
other Contractors shall be adjusted against the amount payable to the Contractor by way 
of selling his tools and plants, or due on account of work carried out by the Contractor 
prior to engaging other Contractors or against the Security Deposit. 
 
66. DISPUTES AND ARBITRATION:  
All disputes or differences, whatsoever, arising between the parties out of or in relation 
to the terms and conditions, meaning and operation or effect of this Agreement or 
breach thereof shall be settled amicably. 
 
In case they are not able to settle the disputes or differences between them amicably, 
the matter may be referred to a sole arbitrator mutually agreed upon after issue of at 
least thirty (30) days’ notice in writing to the other party clearly setting out there in the 
specific disputes and the same shall be settled by arbitration in accordance with the 
Indian Laws relating to arbitration, i.e. in accordance with the provision of the Indian 
Arbitration and Conciliation Act, 1996 and Rules and Regulations framed thereunder 
including all amendments up to date and the award made in pursuance thereof shall be 
binding on the parties. The matter may be referred to a sole arbitrator nominated by the 
Bank, who shall give a reasoned award and the award made in pursuance thereof shall 
be binding on the parties. 
 
The venue of arbitration shall be Delhi. All arbitration proceeding shall be conducted in 
English and a daily English record of such proceeding shall be maintained. 
 
Any appeal against the arbitration award will be subject to the jurisdiction of courts at 
Delhi only.  
 
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such 
that the works/services cannot possibly be continued until the decision of the arbitrator 
or of the presiding arbitrator, as the case may be, is obtained. 
 
However during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor 
which may also be adjusted by the Bank from the Performance Bank Guarantee, being 
treated as default so that the business of the Bank is not disrupted. 
 
 
67. EXCEPTED MATTERS FROM ARBITRATION 
If the dispute or difference pertains to the under noted matters (called excepted matters) 
the decision in writing of the Employer shall be final, conclusive and binding on the 
parties. 

a. Instructions s given by the Employer; 
b. Transactions with local authorities.  
c. Proof of quality of materials. 
d. Assigning or under letting of the contract 
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e. Certificate as to the causes of delay on the part of the Contractor and justifying 
extension of time. 

f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 

 
68. OTHER TERMS & CONDITIONS: 
Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff of 
the bidder or any claim under the Workman’s Compensation Act. The bidder may obtain 
necessary insurance cover to meet any of the above contingencies.  
 
The Contractor and his staff shall abide by the regulations/requirements of Security 
Department and strictly follow the rules. Bank’s security staff will have the right to check, 
search or interrogate any of the Contractor’s staff while entering/ remain present/ leaving 
the Bank premises for security purposes.  
 
The bidder shall be responsible for any loss/damage to the materials and other assets of 
the Bank by his staff deployed for duty.  
 
The bidder shall also be wholly responsible for theft, burglary, fire or any other 
mischievous act and conduct done by their staff.  
 
69. NOTICES  

Notices as required by the agreement that shall be entered with the successful bidder 
shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by certified 
or registered mail with acknowledgement due on receipt. 
 
70. OWNERSHIP OF DRAWINGS: 
 

All drawings, specifications and copies thereof furnished by the PNB are the properties of the 

PNB. They are not to be used on other work.\ 

 

71. Sub-contracting in works contracts 

In works contracts, including turnkey contracts, contractors shall not be allowed to sub-

contract works to any contractor from a country which shares a land border with India 

unless such contractor is registered with the Competent Authority. The definition of 

"contractor from a country which shares a land border with India" for the purpose of the 

Order means: - 

a) An entity incorporated, established or registered in such a country; or 

b) A subsidiary of an entity incorporated, established or registered in such a country; or 

c) An entity substantially controlled through entities incorporated, established or 
registered in such a country; or  

d) An entity whose beneficial owner is situated in such a country; or  

e) An Indian (or other) agent of such an entity; or  

f) A natural person who is a citizen of such a country; or  
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g) A consortium or joint venture where any member of the consortium or joint venture 
falls under any of the above  
 

This shall not apply to sub-contracts already awarded on or before 23.07.2020. 

 

[Note: Procurement of raw material, components, etc. does not constitute sub-

contracting.] 

 

72. Certificate regarding compliance 

An undertaking shall be taken from bidders in the tender documents that the extant 

guidelines for participation in the tenders (which should include conditions for 

implementation of this Order) have been complied with. If such certificate given by a 

bidder whose bid is accepted is found to be false, this would be a ground for debarment 

and further legal action in accordance with law. 

 

73. Any bidder from a country which shares a land border with India will be eligible to bid 

in any procurement whether of goods, services (including consultancy services and non-

consultancy services) or works (including turnkey projects) only if the bidder is registered 

with the Competent Authority. Further, any bidder (including bidder from India) having 

specified Transfer of Technology (TOT) arrangement with an entity from a country which 

shares a land border with India, shall also require to be registered with the same 

competent authority. 

 

74. "Bidder" (including the term 'tenderer', 'consultant' or 'service provider' in certain 

contexts) means any person or firm or company, including any member of a consortium 

or joint venture (that is an association of several persons, or firms or companies), every 

artificial juridical person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, 

participating in a procurement process. 

 

75. The beneficial owner for the purpose of "Bidder (or entity) from a country which 

shares a land border with India" above will be as under: 

a) In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person, has a controlling ownership interest or who exercises control through 

other means. 

 

Explanation: - 

i. "Controlling ownership interest" means ownership of or entitlement to more than 

twenty-five per cent. of shares or capital or profits of the company; 

ii. "Control" shall include the right to appoint majority of the directors or to control the 

management or policy decisions including by virtue of their shareholding or 

management rights or shareholders agreements or voting agreements; 
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a) In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has ownership 

of entitlement to more than fifteen percent of capital or profits of the partnership; 

b) In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or through one or 

more juridical person, has ownership of or entitlement to more than fifteen percent of the 

property or capital or profits of such association or body of individuals; 

c) Where no natural person is identified under (a) or (b) or (c) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing official; 

d) In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen percent 

or more interest in the trust and any other natural person exercising ultimate effective 

control over the trust through a chain of control or ownership. 

 

76. An Agent is a person employed to do any act for another, or to represent another in 
dealings with third person. 
 
77. The successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is registered 
with the Competent Authority. 
 
78. The registration shall be valid at the time of submission of bid and at the time of 
acceptance of bid. 
 
79. If the bidder was validly registered at the time of acceptance / placement of order, 
registration shall not be a relevant consideration during contract execution. 
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Form A 
I. Bidders’ Financial Information 

 
Name:  
Constitution:  
Address: 
 
  
Names & Addresses of the Proprietor / Partners / Directors if applicable: 
 
Contact Person(s)           ______________________________________________ 
 
Telephone, Fax, e-mail     __________________________________________ 
 
Number of years of experience _______________________ 
 
Please give brief financial particulars of your firm for the last three accounting years 
along with the volume of business handled. 
 
(The information will be kept confidential) 
 

Year (Last 3nos. of FY) 2020-21 2021-22 2022-23 

Total Turnover ( Value in in ₹)    

ITR (Y/ N)    

 
 
 Signature: 

 
 

Seal of company 
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Form B 
II. REFERENCE LIST 

 
PROFORMA FOR PERFORMANCE STATEMENT 

 
 

NAME OF BID      
 

Sr. 
No 

Name of 
Organization 

No of 
Sites 

 

Duration 
of 

Contract 

Contract 
Amount 

Date 
of 

Order 

Contact 
Person 

and 
Telephone 

no. 

Whether services 
satisfactory? (Attach 

certificate from client)* 

        

 
 
Signature and Seal of Bidder 
         
NOTE: 

 Bidder to provide relevant certificates from the above mentioned organizations. 
* Satisfactory completion and performance certificate from the principal employer / client 
for satisfactory execution of similar work as defined in eligibility criteria.  
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Form C 
III. COMPLIANCE STATEMENT 

 
 
 
DECLARATION: 
 
Please note that any deviations mentioned elsewhere in the bid will not be considered 
and evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted 
in proper format as per Tender Document. 
 

Compliance Description Compliance 
(Yes/No) 

Terms and 
Conditions 

We hereby undertake and agree to abide by all 
the terms and conditions including all annexure, 
corrigendum(s) etc. stipulated by the Bank in this 
Tender Document. (Any deviation may result in 
disqualification of bids). 

 

 
 
 
 
 
Signature: 
 
Seal of company 
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Form D 
SELF CERTIFICATION OF LOCAL CONTENT 

(To be submitted in the letter head of the bidder) 

 

Chief Manager, Civil 

GSAD, Punjab National Bank, 

‘East’ Wing, 1st Floor, 

Plot 4, Sector 10, Dwarka, New Delhi -110075 

 

Dear Sir, 

 

I/ We hereby declare that  

 

M/s …………………………………….. meets the “Local Content” requirement for “Class-I 

Local Supplier”, as required by the Bank in this tender specifications. “Class-I local 

supplier” means a supplier or service provider, whose goods, services or works offered 

for procurement, meets the minimum “local content” as prescribed for Class-I local 

supplier as per DPIIT vide OM P-45021/2/2017PP (BE-II) dated 16.09.2020 issued the 

Public Procurement (Preference to Make in India) Order 2017-revision. 

 

The “local content” requirement to categorize a supplier as “Class-l local supplier” is 

minimum 50%. “Local content” means the amount of value added in India which shall, 

unless otherwise prescribed by the nodal ministry, be the total value of the item procured 

(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all customs duties) as a proportion of the total value, in percent. 

 

 

 

 

 

Sign & Seal of Proprietor/Authorized representative. 
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 SPECIAL CONDITIONS OF CONTRACT 
 

1. The bidder shall acquaint himself with the proposed site of work before quoting his 
rates. The contractor should note and bear in mind that the Bank shall bear no 
responsibility for the lack of acquaintance of site and other conditions or any 
information relating thereto or on their part. 
 

2. If for any reasons, any part of the site is not available temporarily for some time for part 
of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on 
this account. However, the contractor shall be allowed extension of time for completing 
the work as deemed fit by the competent authority. The contractor shall also not be 
entitled to any compensation for any loss suffered by him and revision in the rates 
quoted by him.  

 
a) On account of delay in commencing the work by the contractor.  
b) On account of reduction in the scope of work.  
c) On account of suspension of work or abandoned after award of work.  
 

3. The contractor shall provide, at his own cost instruments for weighing and measuring 
purpose at the site of work as may be necessary for execution of the work. 
 

4. The contractor shall construct a sample unit of different activities complete in all 
respect as per the directions of the Bank. This sample unit shall be got approved from 
the Bank before commencing the mass work.  

 
5. The contractor shall take care of all safety precautions pertaining to construction of 

work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas 
welding, use of hoist and construction machinery. Nothing extra shall be paid for 
scaffolding for any of the items of work unless specifically mentioned in the 
nomenclature. Contractor should quote rates accordingly. 

 
6. On account of security consideration, some restrictions may be imposed by the 

security staff on the working and/ movement of men and materials etc. The contractor 
shall be bound to follow all such restrictions/ instructions and he shall organize his 
work accordingly. No claim on this account, whatsoever, shall be payable.  
 

7. No hindrance / inconvenience shall be caused in the operation / working / movement 
of Bank personnel / customers / visitors and their vehicles due to the execution of the 
project / storage or placement of materials / debris / construction waste / excavated 
materials by the contractor. Contractor shall at all times ensure safe and convenient 
access to building entry for Bank staff working in the building & take all precautions to 
ensure that Bank’s official work going on in the building is not hampered. The 
contractor shall take all precautions to avoid accidents by exhibiting necessary caution 
boards day and night, speed limit boards, red flags, red lights and providing barriers. 
No hindrance shall be caused to traffic during the execution of the work.  

 
8. The contractor shall be responsible for the watch and ward of all materials brought by 

the contractor to site against pilferage and breakage during the period of installation 
and thereafter till the works are physically handed over to the Bank.  
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9. The contractor shall take all preventive measures against any such damage caused by 
rain, snowfall, floods or any other natural calamity, whatsoever during the execution of 
the work. The contractor shall be fully responsible for any damage to the owner’s 
property and to the work for which the payment has been advanced to him under the 
contract.  

 
10. The work will be carried out in the manner complying, in all respects, with the 

requirements of relevant bye-laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Bank and nothing extra shall be paid on 
this account.  

 
11. The contractor shall comply with proper and legal orders and directions of the local or 

public authority or municipality and abide by their rules and regulations and pay all 
fees and charges which may be liable.  

 
12. The contractor shall give due notices to Municipal, Police and/or other authorities that 

may be required under the law/rules under force in the area and obtain all requisite 
licenses for temporary obstructions / enclosures and pay all charges which may be 
leviable on account of his execution of work under the agreement. Nothing extra shall 
be payable on this account in any case whatsoever.  

 
13. All materials to be incorporated in the work shall be arranged by the contractor and 

shall be in accordance with the specifications laid down. Samples of all items are to be 
fabricated by the Contractor prior to taking up the mass production. The Contractor 
shall take prior written approval of the Bank before proceeding for mass production.  

 
14. The Contractor shall use materials bearing ISI/BIS Certification Mark unless otherwise 

specified or allowed in writing by the Bank. Any material banned by the Bank shall not 
be used in the work.  

 
15. The contractor shall submit to the Bank samples of all materials for approval. Such 

samples of materials which affect aesthetics of the work shall also be got approved 
from the Engineer-in-charge of the project before procuring bulk supplies. These 
approved samples shall be preserved and retained in the custody of the Engineer-in-
charge as standards of materials till the completion of the work. The cost of such 
samples shall be borne by the Contractor and nothing shall be payable on this account 
over the Agreement rates.  

 
16. The contractor shall be required to get all the necessary mandatory and other tests as 

per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Bank. The testing charges and conveyance from 
the site shall be borne by the contractor.  

 
17. In case any material / work is found sub-standard the same shall be rejected by the 

Bank and the same shall be removed from the site of work within 48 hours, failing 
which the same shall be got removed by the Bank at the risk and cost of the contractor 
without giving any further notice and time. In order to ensure quality of work during its 
execution, the Bank may require samples for mandatory or routine testing of materials. 
All costs of these samples, their packaging, conveyance from the site to the testing 
laboratory and return, shall be borne by the contractor.  

 
18. Even ISI marked materials may be subjected to quality test at the discretion of the 

Bank Whenever ISI marked materials are brought to the site of work the contractor 
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shall, if required by the Bank laboratory to establish that the materials procured by the 
contractor, satisfy the provisions of relevant ISI codes. The testing charges shall be 
borne by the contractor.  

 
19. The material required for testing shall be supplied free of charge by the contractor. The 

cost of tests shall be borne by the contractor.  
 

20. The work shall be executed and measured in metric system. The metric dimensions 
given in the schedule of quantities and drawing etc. shall be followed. (The dimension 
in FPS units wherever indicated are for guidance only) The figures in the drawings 
shall be followed.  

 
21. The contractor shall be responsible for completing the work and for satisfying all terms 

and conditions of the Contract without any extra payment over his quoted rates unless 
otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra 
work involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents.  

 
22. Subject to the nomenclature of the item as per schedule of quantities, the specification 

indicated in the tender documents, the rates quoted shall include cost of all materials 
including royalty and taxes if any, labour, sundry inputs, execution of work at all 
heights, levels, pattern and design for all leads, lifts and depths including overhead 
charges and contractor's profit. Nothing extra shall be paid on this account.  

 
23. The rate shall be inclusive of making design, pattern and execution of work as per 

Architectural drawings, at all levels and heights.  
 

24. Other agencies doing works related with this project will also simultaneously execute 
the works and the contractor shall afford necessary co-ordination for un-hindered 
completion of these sub-works.  

 
25. The contractor shall give a satisfactory performance test of installations individually 

and as a whole to ensure their proper functioning before the work is finally declared 
and completed and accepted.  

 
26. The contractor shall continue to maintain watch and ward to safeguard the Owner's 

property in his possession until the same is formally handed over as per directions of 
the Bank. Nothing extra over agreement rates shall be paid on this account.  

 
27. All tools, plants and measuring or weighing equipment shall be arranged by the 

contractor himself and nothing extra shall be paid to the contractor on this account. 
 

28. The quantities of various items incorporated in the tender are approximate. However, 
the payments shall be made to the contractors on the basis of actual measurements 
taken at site.  

 
29. The contractor shall protect the adjoining buildings or works and the work under 

execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the 
contractor, the same shall be made good by the contractor at his own cost, to the 
entire satisfaction of Bank. 
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30. The contractor shall provide adequate lighting arrangements as approved by the Bank 
for carrying out the work during night time, if so required and also provide all other 
facilities for the labour employed to carry out the work as per direction of Bank. 

 
31. In order to achieve the targeted date of completion the contractor May have to work in 

multiple shifts, round the clock including public and gazetted holidays and nothing 
extra shall be paid on this account. However, the Contractor shall be liable for the 
compliance of all applicable labour laws at all the times. 

 
32. All materials, articles and workmanship shall be of respective best quality and kind for 

the class described in the schedule of quantities and specifications. All materials, so 
used in different items of work shall be subject to the approval of the Bank. 

33. The contractor shall be responsible for all statutory provisions and deductions towards 
ESI, PF or any other applicable Labour Laws, as the case May be or any other levies 
and taxes shall be borne by the contractors. The TDS or any other statutory 
levels/taxes incorporated from time to time shall be deducted progressively from the 
running account bills, as applicable at the time of payment. No claim in this regard 
shall be entertained.  

 
34. The contractor shall be responsible for payments of all statutory dues with respect to 

each of his personnel/employees engaged by him to render service under this 
Agreement with respect to each applicable/extant labour law, including, the Minimum 
Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of Bonus Act, 
1965, The Employees’ State Insurance Act, 1948, The Payment of Gratuity Act, 1972, 
The Maternity Benefit Act, 1961, The Employees’ Provident Funds and Miscellaneous 
Provisions Act, 1952, etc. No dues/contributions under any labour legislations as 
applicable, remain payable by the Employer with respect to his personnel/employees, 
and the contractor shall produce all records to the Bank or any other statutory authority 
as and when called for. The Bank does not hold any responsibility on account of any 
lapses in this regard. The contractor shall submit an undertaking in this regard with 
each bill confirming payment of all dues of sub-contractors and all statutory wages to 
labour working under him/her/sub-contractor. 

 
35. No extension of time shall be granted to the contractor on account of rains or 

inclement weather conditions.  
 

36. For any clarification/ doubt, the Bank may organize regular meetings with Contractor. 
The contractor shall attend such meetings invariably as and when required.  

 
37. In respect of the work of other agencies, where the commencement or progress of 

such work of any other agency is dependent upon the completion of particular portions 
of the contractor's work or generally upon the contractor maintaining progress in 
accordance with the approved coordinated construction program, it shall be the 
responsibility of the Contractor to complete such portions and maintain such progress.  

 
38. The contractor shall have to do all drilling of holes and cutting of walls, chases or other 

elements of the building for the complete and proper installation of the pipe lines/ ducts 
and other equipments by using electrically operated tools such as drills/ chases cutting 
machine etc. Manual drilling or chiseling or cutting shall be permitted on special 
request only. Prior permission for the same is to be obtained from the Bank. 
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39. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 
structural members shall be done unless prior permission has been granted by the 
Bank in writing.  

 
40. All chases and openings made by the contractor for his pipe lines shall be filled/ 

covered over with cement plaster in reasonable manner. Before rough plastering on 
the pipe surfaces the concealed pipes shall be secured to the wall by using proper 
supports/ clamps. 

 
41. The contractor will neither be allowed to construct labour hutments nor his workforce 

be allowed to stay.  
 

42.  All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Bank, unconditionally and without any reservation. The Bank  will not be obliged to 
give any reason for such removal. Upon receiving instructions to vacate the space, the 
contractor shall immediately remove all his structures, materials, etc. from the sources 
and clear and clean-up the site to the satisfaction of the Bank. 

43. It shall be the responsibility of the Contractor to safeguard the site and ensure that no 
illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Bank, the contractor 
shall vacate the land totally without any reservation.  

 
44. The security of workmen, materials, equipment stores etc. within the area allotted to 

the contractor shall be the responsibility of the contractor.  
 

45. The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account. 

 
46. The contractor shall arrange the required minimum plant and equipments at site for the 

execution of work. These may have to be increased depending on the requirement of 
the site.  

 
47. The quantities indicated are for guidance only. However, it may vary to any extent and 

the contractor should not have any financial or other implications for such variations. 
The Bank reserves to reduce the scope of work of any item if the contractor fails to 
deliver the works in time and the contractor shall not ask for any financial consideration 
for such deletion of scope of the work.  

 
48. Any extra item shall be worked out as actual cost of the materials and actual cost of 

the labour plus 15% as overhead and profit. The decision of Bank will be conclusive 
and final binding on the contractor. 

 
49. The contractor shall take photographs of site prior to commencement of work, during 

construction and after completion of work as suggested and shall submit the 
photographs in soft and hard copies to Bank for which no extra payment will be made. 

 
50. Layout of works shall be got checked by Bank& only then further work shall be taken 

by after approval.  
 

51. All electrical works shall be got carried out through licensed Electrical Contractor 
having experience of similar work. Successful bidder to submit the details of licensed 
Electrical Contractor and get approval from the Bank before start of Internal 
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Electrification Work.  The work shall be executed as per specifications and strictly in 
keeping with relevant IS code and rules and regulations of authorities. 

 
52. The work should be carried out as per latest CPWD specification and as per the 

standard engineering practice. All measurements shall be made as per CPWD norms. 
 
53. Site should be cleaned every day and all the unusable material/malba shall be 

removed from the site and unusable materials shall be stacked properly so that there 
is no hindrance for staff and public failing which bank will remove the same at their 
level and suitable amount shall be recovered from the contractor’s bill. 

 
54. The contractor shall be required to maintain the coordination with the Building 

Maintenance Contractor, if required.  
 

55. No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank. 

 
56. The bidder shall visit the site and examine the rebate items and site conditions before 

quoting the rates.  
 

57. Dismantling & taking away includes the disposal of unserviceable material / malba to 
approved municipal yard. 

 
58. The Rebate items shall be the property of the contractor. Rates of rebate item shall be 

considered as negative while calculating the value of tender and the same are to be 
quoted in negative only. 

 
59. The Contractor shall comply with the provisions of Contract, Labour (Regulation & 

Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other 
Statutory Regulations (both Central and State) that may be enforced from time to time 
by the appropriate authorities. Bank shall not be held responsible for any penalty on 
failure of the any Labour Regulations. Bank shall have the power to inspect the Wage 
Register and for physical verification of salary paid to the staff with reference to any 
records of the Contractor and to insist the Contractor to comply with Laws. 

 
60. Contractor should obtain necessary permission that may be required for the purpose of 

this Contract from such authorities as may be prescribed by Law from time to time. 
 

61. Contractor or his authorized representative should visit the site frequently as required 
by the Bank and meet Bank’s Engineer with prior appointment for any clarifications 
and to receive instructions, take measurements, etc. at the site. 

 
62. The Contractor should arrange to issue photo identity card to his workers. 
 
63. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 

engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed 
seriously and Bank will have the right to claim damages or levy fine and / or terminate 
the Contract forthwith, if necessary. 

 
64. In case of any default or failure on Contractor's part to comply with all / any one of the 

Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy 
the situation including, inter-alia, the deduction of appropriate amount(s) from dues 
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otherwise payable to Contractor and / or by taking recourse to appropriate recovery 
proceedings. 

 
65. Keeping the area clean and removal of debris: Contractor shall arrange to dispose off 

debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials 
and ensure that any rules / regulations laid down by Municipal Corporation or any 
other statutory body are not violated. The Contractor shall be responsible and 
answerable to any complaint arising out of improper disposal of waste material. 
Quoted rates shall involve the cost of same and no extra payment shall be made 
towards this account. 

 
66. It is mandatory to provide purchase voucher of the material where basic rates are 

given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit 
purchase voucher/test certificate of any material. 

 
67. BOQ nomenclature shall prevail over any drawing/detail. 

 
68. The specification for the entire work shall be in accordance with latest CPWD 

specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 
 

69. Water shall not be provided by Bank to Contractor. Necessary arrangement/ sourcing/ 
extension, if required, shall be done by the contractor at his own cost with the approval 
of Bank. No extra payment will be made to the contractor for the same. Contractor 
shall have to arrange for D. G. set / temporary power supply at his/ her own cost,  risk  
and  responsibility  to  carry out  the  works  at  site whenever required for and  asked  
by  the  Bank. The contractor shall at his own cost arrange for necessary power for the 
work and lighting for the entire period of contract. However, Bank may provide power 
from their existing source at site upon being provided a suitable, correctly calibrated 
and properly sealed electric sub-meter with calibration certificate issued by BIS/ BEEE/ 
Govt. recognized & registered / NABL accredited certifying agency and approved by 
Bank. Bank will recover from the contractor the power consumed on actuals as per 
prevailing rate from time to time from their running bills / final bill.  But in no way Bank 
will be held responsible for continuous supply of electricity. 
 

70. Contractor shall associate a specialized agency/ be an authorized applicator for 
specialized works such as water proofing work having suitable experience in the field 
and same shall be got approved from the Bank prior to execution of the specialized 
work within 7 days’ time of award of work with credentials of the agency. Contractor 
should get approval from Bank before commencement of the specialized work. 
Contractor to give 10 (ten) year performance guarantee on a non-judicial stamp paper 
of Rs. 100 as per Performa attached (Guarantee Bond for specialized works) at 
Annexure ‘A’ & ‘B’. 10% of specialized works amount shall be withheld or a bank 
guarantee of an equivalent amount be furnished during the period of this performance 
guarantee. 

 
71. Water & Electricity shall be provided by Bank to the Contractor. Bank will recover an 

amount of 0.25% of the final bill value for water and electricity each. But in no way 
Bank will be held responsible for continuous supply of water & electricity. The 
contractor will make his own arrangements for pumping water. If supply from the 
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Municipality or other bodies be inadequate, the contractor should provide tanker water 
duly tested at his own cost.   

.   

72.   USEFUL EXCAVATED MATERIALS: 
Should suitable sand or gravel or murum or rock be found in the excavation and the 
contractor be allowed to use the same in the work, he will be required to pay the 
Employer the full market value of the same. Any sand, gravel, murum or rock taken from 
the Excavation will remain the property of the Employer and in the event of it not being 
allowed to be used in the work, the Bank reserves the right to dispose it off in any away 
as ordinary excavated materials. 
 
73.   TOOLS FOR MASONS  
Every bricklayer or plasterer on the work shall be provided with suitable level battens, 
trowels, wooden floats and breaking hammers for cutting brink and templates, to enable 
him to carry out the work in a neat and workmanlike manner, and each gang of brink 
layers or plasterer not exceeding six in numbers shall be provided with a suitable 
measuring rule, a plumb bob, a spirit level and a square in addition to the above 
mentioned, all to be to the approval of the Bank. 
 
75.  CONTRACTOR TO ASSIST SITE ENGINEER FOR TAKING MEASUREMENTS  
The contractor or his representative shall accompany the Site Engineer when required to 
do so and assist in taking the measurements and shall agree to the measurements 
recorded on the spot. 
 
If the Contractor fails to accompany the Site Engineer or any other person that has been 
duly authorized by the Bank to take measurements then in such a case the 
measurements recorded by the Site Engineer shall be binding on the Contractor. 
 
All measuring tapes shall be steel and scaffolding and ladders that may be required for 
taking measurements shall be supplied by the Contractor, at his expense.   
 
76.  THEORETICAL CHECK 
After the completion of the work the theoretical quantity of cement to be used on the 
work shall be calculated on the basis of standard coefficients. Over the theoretical 
quantity so calculated shall be allowed a variation upto 2% minus. 
 
In the event of it being discovered that the quantity of cement used is less than the 
quantity ascertained as herein before provided (allowing variations on the minus side as 
stipulated above), the cost of the quantity of cement not so used shall be recovered from 
the contractor. CPWD Specification/ work manual shall be used to determine this 
recovery. 
 
77.  NO OVER LOADING OF SLABS: 
Floors of buildings under construction shall not be loaded by stacks or materials during 
construction without the prior approval of the Bank.  It is important that no load comes on 
the reinforced concrete floors until they are at least three weeks old and at no time must 
be load placed upon them exceed the load for which they are designed. 
 
78.  RATES TO COVER FOR WORK AT ALL HEIGHTS AND LEVELS: 
The rates quoted by the contractor should cover for work at all heights and levels for all 
items or work under this contract.  Lift of materials will not form any criterion for claiming 
extra payment. 
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79.  ALTERNATIVE ITEMS: 
In regard to alternative and 'rate only' items if any specified in the Schedule of 
Quantities, Contractor should note that Bank reserves the right to order the principal item 
or its alternatives to any extent entirely at Bank’s discretion. 
 
80.  PROVISIONAL ITEMS: 
If ordered by the Bank, Contractor shall be required to carry out provisional sum items at 
the same conditions and rates as applicable for this contract. 
 
81.  ATTENDANCE OF SUB – CONTRACTORS: 
CO–ORDINATION: There may be separate tenders for any other specialized 
works/Items if required. The contractor is required to Co-ordinate & co-operate with all 
other agencies that are awarded with such other works during the entire project 
execution. Coordination / incidental charges, if any shall be included while quoting the 
rates for the different items of works as given in BOQ. Few such Special works/ Items 
are interior works, Lift installation, Fire Fighting System, Generator, & Transformer 
installation works, Air Conditioning etc. The contractor shall be responsible for the Co-
ordination of all the work including that of sub-contractors and nominated sub-
contractors, for arranging runs of all services and working to the requirements and 
layouts of the specialist trades, in all matters necessary for the complete execution of the 
work.     
  
82.  MINIMUM REQUIREMENTS OF THE TECHNICAL STAFF: 
Unless otherwise stated, contractor should note that irrespective of the fact whether the 
proprietor himself is a qualified Engineer or not he shall appoint a qualified Engineer 
having a recognized Degree in Civil Engineering or a Diploma holder on similar works. 
Failing which Bank shall engage a Civil Engineer on behalf of the contractor and shall 
deduct a salary amount of minimum ₹20,000/- per month from his running bills, from the 
date of his non-employment of qualified Civil Engineer. 
 
83.  GUARANTEE FOR SPECIAL WORKS:  
For special works like water proofing works, guarantee issued by the contractor 
endorsed by the specialized agency engaged, shall be submitted to Bank. For water 
proofing of terrace, sump tank, toilets sunken portion, basement floor & wall areas 
minimum 10 years is required. Such guarantees shall be submitted in the approved 
format of Bank and the main contractor shall be responsible for any breach in such 
guarantee terms.   For waterproofing works contractor has to submit a Bank guarantee, valid 

for the guarantee/ warranty period of 10 years, for an amount equivalent to 10% of the cost of 
such works. Alternately, Bank shall deduct 10% of the cost of such works and keep in deposit for 
guarantee/ warranty period of 10 years and return the amount after completion of guarantee/ 
warranty period subject to satisfactory performance of the work during the defect liability period 
 
 

 
Signature of the Contractor 
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APPENDIX – I 
 

GUARANTEE BOND FOR WATER PROOFING WORKS  
 
The Agreement made this .......................day of ....................... two thousand and 
....................... between .......................son of ....................... of ....................... 
(hereinafter called the Guarantor of the one part) and the Punjab National Bank (Chief 
Manager (Civil), General Administration Department at General Services Administration 
Division, East Wing,1st Floor, Plot 4, Sector 10, Dwarka, New delhi -110075) 
(hereinafter called the Bank of the other part).  
 
WHEREAS this agreement is supplementary to a contract (hereinafter called the 
Contract) dated ............. and made between the GUARANTOR of the one part and the 
Bank of the other part, whereby the Contractor, inter alia, undertook to render the 
buildings and structures in the said contract recited completely water and leak-proof.  
 
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for ten years from the date of giving of water 
proofing treatment. 
 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him 
will render the structures completely leak-proof and the minimum life of such water 
proofing treatment shall be ten years to be reckoned from the date after the 
maintenance period prescribed in the contract.  
 
Provided that the guarantor will not be responsible for leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose:  
 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like 

chopping of firewood and things of the same nature which might cause damage to 
the roof; 
 

(b) Alteration shall mean construction of an additional storey or a part of the roof or 
construction adjoining to existing roof whereby proofing treatment is removed in 
parts; 

 
(c) The decision of the Bank’s Officer-in-Charge with regard to cause of leakage shall 

be final. 
 
During this period of guarantee the guarantor shall make good all defects and in case of 
any defect being found, render the building water-proof to the satisfaction of the Officer-
in-Charge at his cost, and shall commence the work for such rectification within seven 
days from the date of issue of the notice from the Officer-in-Charge calling upon him to 
rectify the defects, failing which the work shall be got done by the Bank by some other 
contractor at the GUARANTOR’S cost and risk. The decision of the Officer-in-Charge as 
to the cost, payable by the Guarantor shall be final and binding. 
 
That if GUARANTOR fails to execute the water proofing or commits breach thereunder 
then the GUARANTOR will indemnify the Bank or its successors or assigns against all 
losses, damages, costs, expenses or otherwise which may be incurred by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred 
by the Bank the decision of the Officer-in-Charge will be final and binding on the parties. 
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IN WITNESS WHEREOF these presents have been executed by the Guarantor 
.......................and by ....................... for and on behalf of the Punjab National Bank on 
the day, month and year first above written.  
 
Signed, sealed and delivered by Guarantor in the presence of — 
 
1.  

 
2.  

 
Signed for and on behalf of Punjab National Bank by ....................... in the presence of—  
1. 
 
 2 
 
 
Remarks :  

i) This form is included in the tender document only for the information of bidders. 
Only the successful bidder will in due course be required to complete this form. 

ii) Stamp Duty of this Agreement will be borne by the successful bidder. 
iii) The Bond is to be submitted separately by the successful tenderer on a non-

judicial stamp paper of Rs. 100/- (Rupees One Hundred) only. 
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LIST OF PREFFERED MAKE OF MATERIAL 
 

The material of standard quality from the following preferred makes is to be used. In 
case it is established that the brands specified below are not available in the market, 
contractor shall submit alternative proposal for the approval of Bank. 
 

Steel SAIL, Tata Steel, JSW, Essar 

Cement Ultratech, ACC, JK Cement, 
Ambuja 

Plastic Emulsion Paint/Texture / OBD/Duco 
Paint/Synthetic enamel. 

Asian / Dulux / Berger / Nerolac 

Exterior Paint / Water Proof Paint/ Bitumastic Paint Asian / Dulux / Berger / Nerolac 

Putty Birla / JK / Asian paint 

Dash fasteners Hilti/ Fischer/ Bosch 

Anchor fasteners Hilti/ Fischer/ Bosch 

Water Proofing Chemicals Dr. Fixit/ SIKA/Pidilite/FOSROC 

ACP Sheets Alstone/ Aludecor/ Alucobond/ 
Virgo  

Aluminium Sections Jindal/ NALCO/ HINDALCO/ 
VEDANTA 

 
NOTE:- 
1. In case of unavailability of any material of specific make an equivalent make can 
be used only after a written approval of the Bank. The preference of make/ brand 
of the material listed above will be decided by the Bank. The make/ brand of any 
item will be as mentioned in the drawings issued by the Bank. 
 
2. The contractor shall provide samples of all materials mentioned in the list of 
makes as required by the Bank. A written approval of these samples shall be 
sought prior to commencement of any work. Bank reserve the right to enquire the 
genuineness of any material used at site directly from the manufacturer/ dealer. 
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Schedule of Quantities 
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Sl. Description Unit Quantity Rate Amount 

1 Terrace water proofing works sqm 1700.00 To  
be 
 filled  
online  
only  

To  
be 
 filled  
online  
only 

Cleaning the surface and with wire 
brushing/compressed Air as required 
at site including removing of existing 
patches of cement mortar layer or 
flooring as available at site and 
removal of existing waterproofing 
layer, if any. Sprinkling water on the 
treatment receiving surface, so as to 
make the surface totally dust free to 
receive the treatment. Fillets / 
Coving: making approx. 
100mmX75mm fillets (size may vary 
as per site conditions) at the 
junctions of floor and walls, using 
polymer modified cementitious 
mortar of 1:3 ratio (cement:sand), 
admixed with Dr. Fixit Pidicrete URP 
or equivalent @ 2Kg per bag of 
cement. 

In existing old terrace with brickbat 
coba or screeds, the substrate must 
be checked for its soundness by 
pressing with Nylon Hammer. 
Damaged or hollow portions, sharp 
edges, etc must be cut and removed 
till mother slab. The slab should be 
recoated with slurry of Dr. Fixit 
Pidicrete URP or equivalent and 
cement in 1:1 proportion.This has to 
be applied on the pre wet surface. 
After drying, the brick bat coba in that 
portion should be reinstated by 
mixing Dr. Fixit Pidicrete URP or 
equivalent in the base concrete of 
mix 1:1.5:3 ( DrFixit Pidicrete URP 
10% by weight in this concrete) as 
well as while doing the top coba. In 
other areas, where the coba is 
sound, the surface must be filled with 
Dr. Fixit Crack-X or equivalent or 
polymer modified mortar in case 
cracks are wider than 5 mm. 

Repairing of Cracks less than 2 mm, 
should be cleaned free of dust with 
vacuum cleaner,then apply Dr. Fixit 
Primeseal or equivalent in the crack 
and let it dry. Then pour Dr. Fixit 
roofseal select/ classic into these 
cracks and wait for it to dry. 
Providing and applying Dr. Fixit 
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Primeseal or equivalent with water in 
proportion of 2:1 (stir well to get 
uniform consistancy) This dilution will 
cover 8 to 10 Sqm. Allow it to dry for 
6 to 8 hrs. 

Apply the first coat of Dr. Fixit 
roofseal select/ classic or equivalent 
without any dilution at the rate of 2 
Sqm per litre and allow it to dry 
before taking up the second and third 
coats, the rate of application 2 Sqm 
per ltr per coat. 
An open woven glass fibre (45 GSM) 
mesh of 2.5 mm x 2.5 mm must be 
sandwiched betwenn the first and 
second coat. While the 1st Coat is 
still wet, place the fibre mesh on it. 
After the coat dries, start applying the 
second coat of Dr. Fixit roofseal 
select/ classic or equivalent. 
This reinforcement with fibre mesh 
shall be extended upto the drip 
mould over the angle fillets. Drying 
time between coats will be 6 to 8 hrs. 
Allow the system to air cure for 7 
days minimum. A total thickness of 1 
to 1.2 mm must be achieved when 
Dr. Fixit roofseal select/ classic or 
equivalent is dry. 

Upon completion of work, checking 
must be done as per manufactures 
specification. 
Angle fillets to be treated including 
reinforcing the coating with 
application of base coat of Dr Fixit 
Primeseal or equivalent & sticking 45 
gsm glass fibre mesh & applying 
second coat of Dr. Fixit Hydroshield 
PUD Plus/Roofseal Ultra or 
equivalent. Coverage 1.30-
1.40/litre/Sqm in 2 coats. 
Plan area of terrace to be measured 
for payment. 

2 

Grading roof for water proofing 
treatment with Cement concrete 
1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20mm 
nominal size) 50 mm thickness 

cum 25.00 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  
only 

3 

Extra for providing and mixing water 
proofing material in cement per bag 
of work in proportion recommended 
by the manufacturers 

per bag 
of 50kg 
cement 
used in 
the mix 

160.00 

 To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  
only 
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4 

Treating building joint with 
Polysulphide sealant 
1. SURFACE:- Point edges should 
be sound and free from grease or oil 
contaminations. If spelled, it should 
be rectified properly. 
2 PRIMING :- Prime only on two 
sides of the properly prepared joint 
surface with Dr. Fixit Pidicrete URP 
or equivalent by brush and allow into 
cure for minimum 20 minutes. Apply 
two coats of primer at an interval of 
30 minutes. After priming is over. 
Sealants should be filled after 30 
minutes and before 90 minutes. If 90 
minutes is exceeded a fresh coat of 
primer should be applied.  
3 MIXING.:-The curing agent is to be 
poured in the tin with the base and 
mixed thoroughly with a slow speed 
electric mixer (300 to 450 rpm) for 
approx. 5-6 minutes until a 
homogeneous and uniformly grey 
colored material is obtained. 
4 APPLICATIONS.:- After mixing fill 
the sealant in the joint using spatula. 
First, apply the sealant at both the 
bottom corners till top then fill 
polysulphide rubberized chemical in 
the center and level it. Polysulphide 
rubberized Dr. Fixit PS 41G or 
equivalent is a thyrotrophic material 
applied directly by spatula or can be 
filled in plastic cartridges using filling 
device. Polysulphide Sealant filled 
cartridge to be inserted in to a hand-
operated. By applying nominal hand 
pressure can be extruded and filled 
in the joint. Dr. Fixit PS 42P 
orequivalent being a pourable 
Sealant, it is directly poured through 
the container in to joint, which self 
levels itself 
5 FINISHING.:-Tool Dr. Fixit PS 41G 
or equivalent rubberized immediately 
with tooling knife to 
ensure100%contact and adhesion 
with the surface. This also helps in 
removing any entrapped air. 
Finishing can be done by using soap 
solution (around 5 concentrated) By 
tooling sealant surface with soap 
solution wetted finger. 

m 48.00 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  

only 
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6 CLEANING.:-After sealing the joint 
the tools and equipments should be 
cleaned immediately with kerosene 
or any other Cleaning 
solvents/thinners. 
7 CURING.:- Allow sealant to cure 
for minimum 7 days before carrying 
out any testing. Prevent the joints 
from water after application at least 
for 24 hrs (best for 7 days). 
Precautions & Limitations. Minimum 
width for application in a joint is 50 
mm. 

5 

Repairs to plaster of thickness 12 
mm to 20 mm in patches of area 2.5 
sq.meters and under, including 
cutting the patch in proper shape, 
raking out joints and preparing and 
plastering the surface of the walls 
complete, including disposal of 
rubbish to the dumping ground, all 
complete as per direction of 
Engineer-in-Charge. With cement 
mortar 1:4 (1 cement : 4 coarse 
sand) 

Sqm 139.49 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  
only 

6 

Dismantling old plaster or skirting 
raking out joints and cleaning the 
surface for plaster including disposal 
of rubbish to the dumping ground 
within 50 metres lead 

sqm 437.17 

 To  
be 

 filled  
online  
only 

 To  
be 

 filled  
online  
only 

7 

15 mm cement plaster on rough side 
of single or half brick wall of mix: 1:4 
(1 cement: 4 fine sand) 

sqm 437.17 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  

only 

8 

Finishing walls with Premium Acrylic 
Smooth exterior paint with Silicone 
additives of required shade: New 
work (Two or more coats applied @ 
1.43 ltr/10 sqm over and including 
priming coat of exterior primer 
applied 
@ 2.20 kg/10 sqm) 

Sqm 605.49 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  
only 

9 

Providing/ Replacing ACP cladding 
and its substructure (including cost of 
scaffolding for repair/ replacement of 
ACP cladding and necessary repair 
of frame surroundind the cladding) 

    

  

a 

Supply, fixing and installation of 4mm 
thick Aluminium Composite Panel 
(ACP) of approved colour for external 

sqm 172.35 
To  
be 

 filled  

To  
be 

 filled  
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cladding in combination of solid and 
metallic colours matching color of 
existing panel at site, including all 
necessary framework, support and 
complete weather sealing as 
required at site. The aluminium 
composite panel  (ACP) should be 
made out of thermoplastic core of 
low-density poly ethylene LDPE 
(100% virgin mix), sandwiched 
between two aluminium sheets of 
alloy grade-5000 series, each not 
less than 0.50mm thick, total 
thickness of aluminium composite 
panels not to be less than 4mm, the 
exposed surface there of shall have 
stove lacquered finishing coat not 
less than (26+-2) micron (containing 
minimum 70% kynar 500 based 
PVDF) of colour and shade as per 
site requirement. The inside surface 
(facing the building exterior surface) 
shall have polyster based powder 
coating not less than 25 micron with 
protective peel-offf oil on the exterior 
face (peel off film will in no case 
leave any adhesive mark over the 
composite panel surface after it is 
peeled off). The supporting 
framework shall be made out of 
50mmX25mmX3mm or 40mm x 
25mm x 1.5 mm thick (minimum) 
Aluminium section as required at site 
to be spaced horizontally and 
vertically for fixing of panel of size 
900mmX1200mm or 1200mm x 1750 
mm or 1200 mm x 600mm or as 
required at site and fixed to the 
building structure as per design 
through 50mmX50mmX5mm or 
minimum 50mm x 25 mm x 3mm MS 
angle clamps/ Aluminium clamps at 
least two clamps per member with 
max spacing 600 mm or as required 
at site prefixed to masonry or slab, 
columns with hilti make anchor 
fastener screws. The fixing of panel 
to be done with the help of VHB 
tapes and screws and all the sealing 
of joints to be done with weather 
sealent silicon as directed by 
engineer-in-charge.  

online  
only 

online  
only 
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b 

Providing and fixing double 
scaffolding system (cup lock type) on 
the exterior side, up to seven story 
height made with 40 mm dia M.S. 
tube 1.5 m centre to centre, 
horizontal & vertical tubes joining 
with cup & lock system with M.S. 
tubes, M.S. tube challies, M.S. 
clamps and M.S. staircase system in 
the scaffolding for working platform 
etc. and maintaining it in a 
serviceable condition for the required 
duration as approved and removing it 
there after .The scaffolding system 
shall be stiffened with bracings, 
runners, connection with the building 
etc wherever required for inspection 
of work at required locations with 
essential safety features for the 
workmen etc. complete as per 
directions and approval of 
Engineerin- charge .The elevational 
area of the scaffolding shall be 
measured for payment purpose .The 
payment will be made once 
irrespective of duration of scaffolding. 

sqm 558.45 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  
only 

c 

Providing supplying and fixing 
aluminium sections 
50mmX25mmX3mm or 40mm x 
25mm x 1.5 mm thick or extruded 
tubular and other aluminium sections 
as required at site with 
50mmX50mmX5mm or 50mm x 25 
mm x 3mm MS angle clamps/ 
Aluminium clamps at least two 
clamps per member with max 
spacing 600 mm or as required at 
site  , the aluminium quality as per 
grade 6063 T5 or T6 as per BS 
1474,including super durable powder 
coating of 60-80 microns conforming 
to AAMA 2604 of required colour and 
shade as approved by the Engineer-
in-Charge. ( The item includes cost 
of material such as cleats, sleeves, 
screws etc. necessary for fabrication 
of extruded aluminium frame work. 
Nothing extra shall be paid on this 
account). The weight of aluminium 
extruded section shall be taken for 
purpose of payment.  

kg 200.00 

 To  
be 

 filled  
online  
only 

 To  
be 

 filled  
online  
only 
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10 

Providing and fixing machine 
moulded aluminium covering of 
approved pattern & design, made out 
of machine cut aluminium sheet and 
machine holed for receiving dash 
fastener, over expansion joints on 
vertical surfaces/ceiling floors, the 
fixing on plate in one row on one side 
of joint only shall be done with 
stainless steel dash fasteners of 8 
mm dia and 75 mm long bolt 
including providing aluminium 
washers 2 mm thick & 15 mm dia , at 
a staggered pitch of 200mm centre to 
centre including drilling holes in the 
receiving surface and providing 
expandable plastic sleeves in holes 
etc. complete as per direction of 
Engineerin- charge. Anodised 
aluminium sheet 2.5mm thick 
(anodised transparent or dyed to 
required shade according to IS: 
1868, Minimum anodic coating of 
grade AC 15) 

kg 65.00 

To  
be 

 filled  
online  
only 

To  
be 

 filled  
online  

only 

  GRAND TOTAL (incl of GST) 

To be 
 filled online  

only 

 
 
 
 
 

---THE END--- 


